








Letter of Agreement 

This Letter of Agreement is entered into as of May ___, 2015 (the “Effective Date”), 
between Time Warner Cable, an Ohio corporation (“TWC”) and the City of Dublin, Ohio, a 
political subdivision of the State of Ohio (the “City”). 

Background Information 

A. The City has worked with TWC to determine the scope of work to relocate their 
existing overhead facilities along the west side of Riverside Drive, over the 
Scioto River, in the Dale Drive area and along SR 161 for the purposes of 
constructing the SR 161 / Riverside Drive Roundabout (Part 1), Riverside Drive 
Realignment (Part 2) and Other Public Improvements project, the proposed 
pedestrian bridge and parks along the Scioto River (the “Projects”).   

B. In the course of planning for the SR 161 / Riverside Drive Roundabout, 
Riverside Drive Realignment, pedestrian bridge and parks along the Scioto 
River and the subsequent design efforts for Roundabout and Realignment 
projects, TWC facilities were determined to be in conflict along Riverside Drive, 
over the Scioto River, in the Dale Drive area and along SR 161 and the design 
requires the overhead utility poles to be relocated as a result of the Projects. 
TWC has identified the proposed work needed to accommodate these and 
other future projects. See attached Exhibit A for Project location map. 

C. The City has requested, and TWC has agreed, to relocate their facilities along 
Riverside Drive, over the Scioto River, in the Dale Drive area and along SR 161; 

D. The City has requested, and TWC has agreed, to relocate the Scioto River 
crossing and connect into Historic Dublin via existing AEP poles on Dublin Road 
and to bury facilities along the south side of Emerald Parkway, east side of 
Riverside Drive and north side of Tuller Road into existing Dublink conduit and 
under Tuller Ridge Road/Dale Drive in Dublink conduit that is under 
construction as part of the Dale Drive – Tuller Ridge Drive Connector project; 

E. TWC has estimated the cost of Phase 1 of the utility relocation project along 
Dublin Road to be $161,675; 

F. TWC has estimated the cost of Phase 2 of the utility relocation project to cost 
$259,513; 

G. Total requested costs are $398,535 (the “TWC Work Cost”) for both Phase 1 
and Phase 2 including a credit for $22,653 - the costs TWC has estimated it 
would have incurred to relocate on new AEP poles; 

H. The City acknowledges that it is responsible for Phase 1 and Phase 2 costs 
associated with the relocation project.  The City is not responsible for any costs 
associated with adding additional capacity, burying or relocating any other 
facilities than those required to remove the existing utility poles along Riverside 
Drive, over the Scioto River, in the Dale Drive area and along SR 161, as 
identified in Exhibit A; and, 



I. The parties hereto desire to set forth the terms upon which the City will 
reimburse TWC for the TWC Work Cost. 

Statement of Work 

The parties hereto acknowledge the accuracy of the above background information and 
agree as follows: 

1. The Relocation Project.  TWC shall proceed with Phase 1 and Phase 2, as outlined in the 
attached identified as Exhibit B.  TWC shall pay the Contractors all expenses associated with 
Phase 1 and Phase 2 and shall present to the City all invoices and proof of payment of such 
invoices that are associated with Phase 1 and Phase 2 work.  The City shall reimburse TWC for 
all payments made by TWC that are associated with the Dublin Work within thirty (30) days of 
receipt of such invoices. 

2. Supervision of Contactors.  TWC shall supervise the Contractors pursuant to the Project 
contracts with such Contractors.  TWC shall regularly inspect the progress of the Dublin Work 
and shall immediately notify the City if TWC determines that the design specifications for the 
Dublin Work are not being met. 

3. Title to the TWC Work Facilities.  Upon completion of the Project and the City’s 
reimbursement to TWC for the Dublin Work, TWC shall remain the owner of the TWC Work 
facilities only.  Dublink will retain ownership of all TWC occupied conduit associated with this 
project.  It will be TWC’s responsibility to ensure that any and all Contractors release any and 
all liens associated with the Dublin Work.  Once the City has made final payment, the City will 
seek a lien waiver from TWC releasing the City from further financial obligation. TWC shall issue 
the lien waiver within thirty (30) days of the City’s request for such waiver. 

4. Cost Overruns.  The City shall not be responsible for any expenses relating to the Dublin 
Work that exceeds $398,535, unless the City approves such cost increase in writing, executed 
by the parties hereto and makes reference to this Letter of Agreement. 

5. Jurisdiction.  This Letter of Agreement shall be governed by the laws of Ohio.  Any 
disputes arising herein shall be adjudicated at the Court of Common Pleas of Franklin County, 
Ohio. 

This Letter of Agreement is accepted by the parties hereto and executed as of the date 
set forth above.  

 

TIME WARNER CABLE 

 

By:  

 

CITY OF DUBLIN, OHIO 

 

By:  
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