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A. INVITATION FOR BIDS 

The CITY OF DUBLIN, Ohio will  receive  sealed bids  for  the materials and  labor necessary  for  the 
construction of the 2013 SIDEWALK MAINTENANCE PROGRAM.   Bids shall be received by CITY OF 
DUBLIN at 5800 Shier‐Rings Road, Dublin, Ohio 43016 until 11:00 A.M. local time on June 13, 2013, 
at which time all bids will be opened and read aloud. 
 
The CITY OF DUBLIN may choose to not award the bid—and bidders shall hold bids open—until sixty 
days after the bid opening.  The work for which bids are invited consists of:  
 
Sidewalk removal and replacement, curb ramp installation.   
 
The cost estimate for the Project  is $570,000.00.   Phase One cost estimate  ‐ $320,000.00  .   Phase 
Two – cost estimate $250,000.00.  Phase One to be completed by October 1, 2013.  Phase Two to 
be performed in 2014 and completed by August 29, 2014 
 
Copies of the Contract Documents are on file at 5800 Shier‐Rings Road, Dublin, Ohio 43016, where 
they are available for  inspection by prospective bidders.   Paper copies of the Contract Documents 
are available for a NONREFUNDABLE charge of $75.00 during business hours at the same address.  
Please make any check payable to the CITY OF DUBLIN. 
 
Each  bidder  is  required  to  furnish with  its  proposal  a  Bid  Guaranty  in  accordance with  Section 
153.54 of the Ohio Revised Code.   Bid security furnished  in Bond form shall be  issued by a surety 
company or corporation licensed in the State of Ohio to provide said surety. 
 
Each proposal must contain  the  full name of  the party or parties submitting  the proposal and all 
persons  interested  therein.    Each  bidder must  submit  evidence  of  its  experience  on  projects  of 
similar  size  and  complexity.    The  owner  intends  and  requires  that  this project  be  completed  by 
October 1, 2013 for Phase One and August 9, 2014 for Phase Two.  
 
All contractors and subcontractors involved with the project will to the extent practicable use Ohio 
products,  materials,  services  and  labor  in  the  implementation  of  their  project.    Payment  of 
Prevailing Wages IS required for this Project. 
 
The CITY OF DUBLIN reserves the right to accept or reject any or all bids, to waive any informalities 
or  irregularities  in  the bidding process and  to enter  into a contract with  the bidder whom,  in  its 
opinion, offers the lowest and best bid. 
 
Each bidder must ensure that all employees and applicants for employment are not discriminated 
against based on race, color, religion, sex, or national origin. 
 
By order of the Council of the CITY OF DUBLIN, OHIO.  Ordinance number N/A. 
 
Publish dates:    May 30, 2013   
      June 6, 2013   
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B. INSTRUCTIONS TO BIDDERS 

1. PRELIMINARY MATTERS 

a. The Project owner is the CITY OF DUBLIN, Ohio.  The Owner’s Representative is Paul A. 
Hammersmith P.E., Director of Engineering / City Engineer. You may direct questions or 
request  for  additional  information  to Darren  Lee  P.E.  or  Ken  Richardson  P.E.,  P.S.  at 
Telephone: 614‐410‐4625 and 614‐410‐4631; Email: dlee@dublin.oh.us or krichardson 
@dublin.oh.us.  

b. In connection with the Legal Notice, the CITY OF DUBLIN (hereinafter called the “City”), 
issues  this  Request  for  Bids  for  all  labor,  material,  and  services  necessary  for 
constructing  the  2013  SIDEWALK MAINTENANCE  PROGRAM (the  “Project”),  as more 
fully described in the Contract Documents.   

c. Definitions.  The word uses here shall have the following meanings: 

i. “City” or “Owner” shall mean the CITY OF DUBLIN, OHIO. 

ii. “Bidder” or “Contractor” shall all mean an entity or person that submits a bid for 
the  Project  and  ultimately  the  entity  or  person  awarded  the  contract  as 
applicable.   

iii. “Contract  Documents”  shall  mean  the  documents  included  with  this  bid 
solicitation and listed as Contract Documents in the City/Contractor Agreement.  

iv. “O.R.C.” shall mean the OHIO REVISED CODE.     

d. The Project consists of the following contract(s) for the work on the Project: 

i. General Contract 

e. Estimate of Cost [O.R.C. 153.12(A)]. 

i. The total estimated construction cost for the base bid Work for the Project for 
which the City is soliciting bids at this time is $570,000.00.       

2. CONTRACTOR QUALIFICATIONS, REGISTERED CONTRACTORS, INCOME TAX, PERMITTING  

a. A Bidder may be a person, private entity, or any combination of such entities supported 
by  a  letter  of  intent  to  enter  into  an  agreement  or  under  an  existing  agreement  in 
association  in  the  form of a  joint venture or other consortium.    In  the case of a  joint 
venture or other consortium: 

i. All  members  shall  be  jointly  and  severally  liable  for  the  execution  of  the 
Contract, and 

ii. The association shall nominate a representative who shall have the authority to 
conduct all business  for and on behalf of any and all the members of the  joint 
venture or the consortium during the bidding process and, in the event the joint 
venture or consortium is awarded the Contract, during Contract execution. 

b. Threshold Qualifications.    Every Contractor,  before  entering  a  contract with  the City, 
must demonstrate the following: 
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i. Registered  Contractors.    Any  person  or  company  (including  subcontractors) 
intending to do work under these Contract Documents shall be required to meet 
the CITY OF DUBLIN  laws  for Contractor Registration,  if  any,  contained  in  the 
Codified  Ordinances  of  the  CITY  OF  DUBLIN  as  applicable  to  the  particular 
classification of work to be performed. 

ii. Licensed  Contractors.    Bidders  and  subcontractors  for work  requiring  licenses 
under  the  O.R.C.  shall  submit  evidence  of  such  licensing  in  accordance  with 
O.R.C. Chapter 4740.  

iii. Foreign Corporations.  Business entities formed outside of the state of Ohio shall 
present proof of registry with the Ohio Secretary of State and demonstrate the 
existence of an Ohio statutory agent. 

c. Income Taxes.  All persons or entities performing work under these Contract Documents 
shall comply with the requirements set forth in the Codified Ordinances of the CITY OF 
DUBLIN.  

d.  Permits and Regulations  ‐ Unless otherwise previously or  subsequently  specified,  the 
Contractor  shall  procure  and  pay  for  all  permits,  licenses,  inspections  and  approvals 
necessary  for  the execution of his contract.   The City will obtain  the required building 
permit for permanent structure. 

i. The  Contractor  shall  comply  with  all  laws,  ordinances,  rules,  orders  and 
regulations  relating  to  the performance of  the work  required  to  complete  the 
Project. 

ii. The Contractor's attention  is directed to the "Safety and Health Regulations for 
Construction"  of  the  Occupational  Safety  and  Health  Administration,  U.S. 
Department of Labor and to its responsibilities thereunder. 

3. GENERAL INSTRUCTIONS 

a. City expects  the Bidder  to examine all  instructions,  forms,  terms, and specifications  in 
the  Request  for  Bids.    Each  Bidder  is  solely  responsible  for  conducting  its  own  due 
diligence  and  investigation  in  support  of  the  preparation  of  Bids,  negotiation  of 
agreements, and the subsequent delivery of all services it will provide.  Bidder’s failure 
to  furnish  all  information or documentation  required by  the Bidding Documents may 
result in the City rejecting the Bid. 

b. Public  Information.    The  City  considers  all  information,  documentation  and  other 
materials  requested  to  be  submitted  in  response  to  this  solicitation  to  be  a  non‐
confidential  and/or non‐proprietary nature  and  therefore  subject  to public disclosure 
under  the  Ohio  Public  Records  Laws  except  as  specifically  exempted  by  those  laws.  
[O.R.C. Chapter 149].  

c. Bidder  should  carefully  read  the  information  contained  herein.  It  is  the  Bidder’s 
responsibility  to  submit  a  complete  response  to  all  requirements  and questions. Any 
information submitted by Bidders shall become the property of the City and submitted 
at  the Bidder’s  sole expense.   The City  shall not pay any  stipend  for any  submissions 
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related  to  the bidding process.   The City will not provide compensation  to Bidders  for 
any expenses incurred for Bid preparation or for any presentations made. 

d. The City may disqualify bids that are qualified with conditional clauses, or alterations, or 
items  not  called  for  in  the  bid  documents,  or  irregularities  and  deviations  from  the 
requirements of the Contract Documents. 

e. The  City makes  no  guarantee  that  an  award will  be made  because  of  this  bid,  and 
reserves  the  right  to  accept  or  reject  any  or  all  bids, waive  any  formalities  or minor 
technical  inconsistencies,  or  delete  any  item/requirements  from  this  bid  or  resulting 
contract when deemed to be in the City’s best interest. 

4. INTERPRETATION 

a. If a Bidder contemplating submitting a Bid for the proposed Project is in doubt as to the 
true meaning of any part of the Contract Documents,  it may submit a written request 
for an interpretation thereof to Darren Lee P.E. or Ken Richardson P.E.,P.S., in writing 
on the form  included with the Contract Documents.    Inquiries shall be faxed to 614‐
410‐4699 to the attention of Darren Lee P.E. or Ken Richardson P.E.,P.S..  The City will 
make any interpretation of the proposed documents by Addendum only, duly signed by 
the  City,  and  a  copy  of  such  Addendum will  be mailed  or  delivered  to  each  Bidder 
receiving a set of Contract Documents and each plan room where the City maintains the 
Contract  Documents.    The  City will  not  be  responsible  for  any  other  explanation  or 
interpretation of the proposed documents. 

b. In  interpreting  the  Contract  Documents,  the  Bidder  shall  interpret words  describing 
materials  that  have  a  well‐known  technical  or  trade  meaning,  unless  otherwise 
specifically  defined  in  the  Contract  Documents,  in  accordance  with  the  well‐known 
meaning recognized by the trade. 

5. CONTRACT DOCUMENTS 

a. The  Contract  Documents  consist  of  the  documents  listed  in  the  City/Contractor 
Agreement  and  included  with  these  Bid  Submittal  and  Contract  Documents  for  the 
Project.   Bidders shall use complete sets of the Contract Documents  in preparing Bids.  
The City assumes no  responsibility  for errors or misinterpretations  resulting  from  the 
use  of  incomplete  sets  of  Contract  Documents.    The  City,  in  making  the  Contract 
Documents available on the above terms, does so only for obtaining Bids on the Work 
and does not confer a license or grant for any other use. 

b. The  Construction  and  Material  Specifications  for  this  Project  shall  be  the  CITY  OF 
DUBLIN Division 100 and the current version of the   CMS, excluding  ’s Division 100—all 
of  which  are  incorporated  into  and made  part  of  the  Contract  Documents  for  this 
Project. 

6. DOCUMENTS TO SUBMIT WITH BID 

a. The Bidder shall submit the following completed forms with its response to this Request 
for Bids: 

i. Bid Form 
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ii. Bid Guaranty and Contract Bond 

iii. Affidavit of Authority (if applicable) 

iv. Personal Property Tax Affidavit 

v. Bidder’s Qualification Statement 

vi. Insurance Certificate 

vii. Noncollusion affidavit   

viii. State of Ohio Bureau of Workers’ Compensation Certificate 

ix. Proposed Supervisory Personnel List 

x. Proposed Subcontractor List 

xi. Bidder’s and Subcontractors’ Certificate(s) of licensure, if applicable 

b. In addition  to  the  foregoing  requirements, Bids  submitted by a  joint venture or other 
consortium shall include a copy of the joint venture/consortium agreement entered into 
by  all  members.    Alternatively,  a  binding  letter  of  intent  or  similar  irrevocable 
instrument  to  execute  a  joint  venture/consortium  agreement  in  the  event  of  a 
successful Bid shall be signed by all members and submitted with the Bid, together with 
a copy of the proposed joint venture/consortium agreement. 

c. Each Bidder shall submit the following number of copies of its Bid to the City: 3 and one 
additional copy in electronic PDF form.  The PDF form must exactly match the hard copy 
and must be provided within 24 hours after  the Bid opening.   The Bid  Form  shall be 
signed  with  the  name  typed  or  printed  below  the  signature.    A  Bid  shall  not  be 
submitted by  facsimile  transmission.   A Bidder  shall  sign  its Bid  in  the  form  required 
under Ohio law to bind the Bidder’s particular type of business entity to a contract.   

d. Each Bid shall be enclosed and delivered in a sealed opaque envelope with the Bidder’s 
name and the title of the Project printed in the upper left hand corner and addressed as 
follows:   ATTN:  Paul A. Hammersmith  P.E., Director  of  Engineering  /  City  Engineer, 
5800  Shier‐Rings  Road,  Dublin,  Ohio  43016.    The  Bidder  shall  be  responsible  for 
delivering  its Bid to this office and address for the Bid opening before the deadline set 
forth in the Legal Notice—as extended by any addenda.  The City will not open Bids that 
arrive after the deadline regardless of how the Bidder delivers the Bid. 

e. After the City opens the Bids,  it may require the Bidders to submit additional financial 
information.  The City shall keep additional financial information it receives pursuant to 
a request under this paragraph confidential to the extent possible, except under proper 
order  of  a  court.  The  additional  financial  information  should  not  be  a  public  record 
under section 149.43 of the Revised Code.  (See O.R.C. 9.312).  

7. CLARIFICATION OF BIDS 

a. To  assist  in  the  examination,  evaluation,  and  comparison  of  the  Bids  and  the 
qualifications of  the Bidders,  the City may ask any Bidder  for a clarification of  its Bid.  
Any clarification submitted by a Bidder that  is not  in response to a request by the City 
shall not be considered.  The City’s request for clarification and the response shall be in 
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writing.   No  change  in  the prices or  substance of  the Bid  shall be  sought, offered, or 
permitted, except to confirm the correction of arithmetic errors discovered by the City 
in the evaluation of the Bids. 

 

8. BONDS  

a. Bid, Payment, and Performance Security.  Each bidder shall submit one of the statutorily 
required  forms  of  bid  security  as  set  forth  in O.R.C.  Section  153.54  and  the winning 
bidder must also submit Payment and Performance bonds as required by the O.R.C. and 
on the forms included with the Contract Documents.  There are two ways to meet these 
requirements: 

i. OPTION #1: Submit the Combined Bid/Performance/Payment Bond on the form 
included with the Contract Documents along with the Bid; or, 

ii. OPTION #2:  Submit a certified check, cashier's check, or letter of credit pursuant 
to Chapter 1305 of  the Revised Code, conditioned  to provide  that  if  the bid  is 
accepted, the bidder, after the awarding or the recommendation for the award 
of the contract, whichever the contracting authority designates, will enter into a 
proper  contract  in  accordance with  the  bid,  plans,  details,  specifications,  and 
bills of material.  Any letter of credit shall be revocable only at the option of the 
City. The amount of the certified check, cashier's check, or  letter of credit shall 
be equal to ten per cent of the bid.   Any of the  foregoing  instruments shall be 
submitted with  the CITY OF DUBLIN  listed as  the payee or beneficiary.    If  the 
Bidder  chooses  option  ii  and  is  awarded  the  Contract,  the  Bidder  shall  then 
submit  a  Payment  and  Performance  Bond  using  the  form  included  with  the 
Contract Documents. 

b. With any Bond required here, the Bidder shall submit or ensure: 

i. Ohio Department of  Insurance Certificate.   Proof  that  the bond  is  issued by  a 
surety company  (“Surety”) authorized by the Ohio Department of  Insurance to 
transact business in the State of Ohio and acceptable to the City in the form of a 
certificate.   

ii. A  Financial  Statement.    Proof  that  the  bond  is  issued  by  a  Surety  capable  of 
demonstrating  a  record  of  competent  underwriting,  efficient  management, 
adequate reserves, and sound investments.  These criteria will be deemed to be 
met if the Surety currently has an A.M. Best Company Policyholders rating of “A‐
” better and has or exceeds the Best Financial Size Category of Class VI.   Other 
Sureties may be acceptable to the City, in its sole discretion.  

iii. Proper signatures, credentials, and Power of Attorney.  The bond shall be signed 
by an authorized agent of an acceptable Surety and by the Bidder; and, include 
credentials showing the Power of Attorney of the agent. 

iv. The  name,  address,  and  telephone  and  fax  numbers  of  the  Surety  and  the 
Surety’s Agent should be typed or printed on each bond. 
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9. EXECUTION OF CONTRACT 

a. Within  10  days  after  award  of  the  Contract,  the  successful  Bidder  shall  execute  and 
deliver to the City an original of the City/Contractor Agreement, based upon the City’s 
form.    Such  contract  shall  include  the  terms  required  by  Ohio  law  and  documents 
required by  the  Instructions  to Bidders and Contract Documents  for  the Project.   The 
successful  Bidder  shall  have  no  property  interest  or  rights  under  the  City/Contractor 
Agreement until the Agreement is properly executed by the City. 

10. STATE SALES AND USE TAXES 

a. The City is a political subdivision of the State of Ohio and is exempt from taxation under 
the Ohio  Sales  Tax  and Use  Tax  Laws.    Building materials  that  the  successful  Bidder 
purchases  for  incorporation  into  the Project will be exempt  from  state  sales  and use 
taxes  if  the  successful  Bidder  provides  a  properly  completed  Ohio  Department  of 
Taxation Demolition Contract Exemption Certificate  to  the vendors or  suppliers when 
acquiring  the  materials.    The  City  will  execute  properly  completed  certificates  on 
request. 

11. DATE FOR SUBSTANTIAL COMPLETION/LIQUIDATED DAMAGES 

a. Date  for  Substantial  Completion.    Each  successful  Bidder  shall  have  its Work  on  the 
Project  Substantially  Complete  (as  Substantial  Completion  is  defined  in  the  Contract 
Documents) as follows: Phase One by October 1, 2013 and Phase Two to be performed 
in 2014 and complete by August 29, 2014.   The Contract Time shall run from the date 
of the Notice to Proceed or  if there  is no Notice to Proceed from the Effective Date of 
the City/Contractor Agreement.   The Date for Substantial Completion and the Contract 
Time may be extended only as set forth  in the Contract Documents.   By submitting  its 
Bid, each Bidder agrees that the period for performing its Work is reasonable. 

b. Liquidated  Damages.    If  the  successful  Bidder  does  not  have  its Work  Substantially 
Complete by its Date for Substantial Completion, the successful Bidder shall pay the City 
and  the  City  may  set  off  from  amounts  otherwise  due  the  successful  Bidder  any 
Liquidated Damages.    The  daily  amounts  of  Liquidated Damages  are  set  forth  in  the 
Contract Documents.  The total amounts of Liquidated Damages will be calculated based 
on the total number of calendar days beyond the Date for Substantial Completion that 
the  Bidder’s  Work  is  not  Substantially  Complete.    In  addition  to  such  Liquidated 
Damages, the Bidder shall  indemnify, defend, and hold the City and  its employees and 
agents harmless  from any and all claims, whether or not  such claims are proven, and 
from all costs and expenses incurred as a result of such claims, including but not limited 
to attorneys’ and experts’ fees and expenses, and additional inspection costs that arise 
out of or are  related  to  the Bidder’s  failure  to Substantially Complete  its Work by  its 
Date  for Substantial Completion.   The Bidder’s obligations under  this Section are  joint 
and several. 

12. MODIFICATION/WITHDRAWAL OF BIDS 

a. Modification.    A  Bidder  may  modify  its  Bid  by  written  communication  to  the  City 
addressed to the City’s Representative at any time before the scheduled closing time for 
receipt  of  Bids,  provided  such  written  communication  is  received  by  City’s 
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Representative before the Bid deadline.  The written communication shall not reveal the 
Bid price, but should provide the addition or subtraction or other modification so that 
the final prices or terms will not be known to the City until the sealed Bid is opened.  If 
the Bidder’s written  instructions with  the change  in Bid  reveal  the Bid amount  in any 
way before the Bid opening, the Bid may be rejected as non‐responsive. 

b. Withdrawal.  Bids may be withdrawn with permission of the City or in strict accordance 
with O.R.C.  Section 9.31 which generally  commands  that Bidders may withdraw  their 
bids  from consideration  if  the price of  the bid was  substantially  lower  than  the other 
bids, providing  the bid was  submitted  in good  faith, and  the  reason  for  the price bid 
being substantially lower was a clerical mistake as opposed to a judgment mistake, and 
was actually due to an unintentional and substantial arithmetic error or an unintentional 
omission  of  a  substantial  quantity  of  work,  labor,  or material made  directly  in  the 
compilation of the bid. Notice of a claim of right to withdraw such bid must be made in 
writing  filed with  the  City within  two  business  days  after  the  conclusion  of  the  bid 
opening procedure. 

13. PREVAILING WAGES 

a. This Project  is horizontal construction with an estimated cost of $ 570,000.00, and the 
Bidder  IS  required  to comply with all applicable Ohio Prevailing Wage  requirements 
and labor laws for this Project.  

b. If Prevailing Wage applies  to  this Project,  the determination of  the prevailing  rates of 
wages  of mechanics  and  laborers  in  accordance with  section  4115.05  of  the  Revised 
Code for the class of work called for by the Project, in the locality where the work is to 
be performed, shall be attached to and made part of the Contract Documents. 

c. If Prevailing Wage  applies  to  this Project,  the Contractor must pay  at  least  the wage 
rates  subsequently  listed  in  the Wage  determinations.  The  Contractor must  submit 
properly executed copies of  the Contractor's and subcontractor's payrolls to  the City's 
Prevailing Wage Coordinator  in accordance with the requirements of Section 4115.071 
of  the O.R.C..   Payroll  records  shall be  kept  current  as  failure  to do  so will delay  the 
Owner's approval for payment of any pending estimates. 

14. ALTERNATES 

a. The City may  request bids on  alternates.    If  the City  requests bids on  alternates,  the 
Bidder should include the cost of the alternates requested on its Bid Form. 

b. At  the  time  of  awarding  the  contract,  the  City  will  select  or  reject  alternates  as  it 
determines is in its best interest.  A Bidder's failure to include in its Bid Form the cost of 
an alternate selected by the City and applicable to the Bidder's work may render the bid 
non‐responsive and be grounds  for  the  rejection of  the bid.   Otherwise,  the  failure  to 
include the cost of an alternate will not be deemed material. 

c. The Bidder acknowledges that although there is an estimate for the cost of the Project, 
the market conditions may and frequently do result in the estimate being different from 
the sum of the bids received, either higher or  lower.   The Bidder understands that the 
City  may  include  alternates,  which  may  include  deduct  alternates  as  well  as  add 
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alternates, to give it flexibility to build the Project with the funds available.  The Bidder 
further understands and acknowledges that use of add and deduct alternates  is a  long 
held customary practice  in  the construction  industry  in  the State of Ohio.   The Bidder 
also acknowledges that the City will not make a decision about the alternates on which 
to base the award of contracts until the bids are received, and the City can compare its 
available  funds  with  the  base  bids  and  the  cost  or  savings  from  selecting  different 
alternates.  The Bidder understands that the award to the Bidder submitting the lowest 
and best bid will be based on the lowest and best base bid plus selected alternates, and 
may result in an award to a Bidder other than the Bidder that submitted the lowest base 
bid.    The  bidder  also  acknowledges  that  its,  and  other  bidders’,  bids may  become 
responsive or non‐responsive based on whether the bidders bid and are qualified for all 
base work and alternates; and, the City’s selection of alternates.  The City will evaluate 
bids to determine the lowest and best bid after it selects the alternates. 

d. If,  during  the  progress  of  the Work,  the  City  desires  to  reinstate  any  alternate  not 
included  in  the Contract,  the City  reserves  the  right  to  reinstate  the  alternate  at  the 
price bid by the Contractor if such action is taken in sufficient time so as not to delay the 
progress of the work or cause the Contractor additional expense. 

15. UNIT PRICES 

a. Where unit prices are requested in the Bid Form, the Bidder should quote a unit price.  
Unless otherwise expressly provided in the Bid Documents, such unit prices shall include 
all labor, materials, and services necessary for the timely and proper installation of the 
item for which the unit prices are requested.  The unit prices quoted in the bid shall be 
the  basis  for  any  Change Orders  entered  into  under  the  City/Contractor  Agreement, 
unless  the Design Professional determines  that  the use of  such unit prices will  cause 
substantial inequity to either the Contractor or the City. 

b. The estimated quantities shown herein are approximate only and the City assumes no 
responsibility  for  the accuracy of  the estimates.   Bidders are  cautioned  to make  their 
own  investigations and determinations of the conditions under which the work will be 
performed and to base their bids accordingly. 

16. ADDENDA 

a. The City  reserves  the  right  to  issue Addenda changing, altering, or  supplementing  the 
Contract  Documents  before  the  time  set  for  receiving  bids.    The  City will  issue  the 
Addenda  to  clarify  bidders'  questions  and/or  to  change,  alter,  or  supplement  the 
Contract Documents. 

b. Any explanation, interpretation, correction, or modification of the Contract Documents 
will be  issued  in writing  in  the  form of an Addendum, which  shall be  the only means 
considered binding. Any explanations,  interpretations, or other  representations made 
by any other means shall not be legally binding.  All Addenda shall become a part of the 
Contract Documents. 

c. Bidders shall submit written questions to the City in sufficient time in advance of the bid 
opening  to allow  sufficient  time  for  the City  to  respond.   All Addenda will be  issued, 
except as hereafter provided, and mailed or otherwise  furnished to persons who have 
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obtained Contract Documents for the Project, before the published time for the opening 
of bids.  

d. Copies of each Addendum will be sent only to the Bidders to whom Contract Documents 
have  been  issued  and  to  Plan  Rooms where  copies  of  the  Contract  Documents  are 
maintained.  Receipt of Addenda shall be indicated by Bidders in the space provided on 
the  Bid  Form.    Bidders  are  responsible  for  acquiring  issued  Addenda  in  time  to 
incorporate them into their bid.  Bidders should contact the City before the bid opening 
to verify the number of Addenda issued. 

e. Each Bidder  shall carefully  read and  review  the Contract Documents and  immediately 
bring  to  the  attention  of  the  City  any  error,  omission,  inconsistency,  or  ambiguity 
therein. 

f. If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by 
the Design Professional on  its Bid Form,  the bid of  such Bidder will be deemed  to be 
responsive only if: 

i. The bid received clearly indicates that the Bidder received the Addendum, such 
as where  the Addendum  added  another  item  to  be  bid  upon  and  the Bidder 
submitted a bid on that item; or 

ii. The Addendum involves only a matter of form or is one that has either no effect 
or has merely a trivial or negligible effect on price, quantity, quality, or delivery 
of the item bid upon. 

17. PREFERENCE FOR PUBLIC IMPROVEMENT CONTRACTS (As Selected) 

a. [X] With  respect  to  the  award  of  this  Contract,  the  City  shall  give  preference  to  a 
contractor  having  its  principal  place  of  business  in Ohio  over  a  contractor  having  its 
principal place of business in a state that provides a preference in favor of contractors of 
that state for the same type of work. Where a preference  is provided by another state 
for contractors of that state, a contractor having its principal place of business in Ohio is 
to be granted by the City the same preference over them  in the same manner and on 
the same basis and to the same extent as the preference is granted in letting contracts 
for  the  same  type  of  work  by  the  other  state.  If  one  party  to  a  joint  venture  is  a 
contractor  having  its  principal  place  of  business  in  Ohio,  the  joint  venture  shall  be 
considered as having its principal place of business in Ohio. 

b. [  ] With  respect  to  the award of  this Contract,  the City  shall not give preference  to a 
contractor having its principal place of business in Ohio over other contractors. 

18. METHOD OF AWARD 

a. In evaluating Bids, the City may conduct such investigations as are deemed necessary to 
establish the qualifications and financial ability of the Bidder and its subcontractors and 
suppliers.  The Bidder authorizes the City and its representatives to contact the owners, 
design professionals, and others having knowledge (collectively “Contacts”) on projects 
on which the Bidder has worked and authorizes and requests such Contacts to provide 
the City with a candid evaluation of the Bidder’s performance. By submitting its Bid, the 
Bidder agrees that if it or any person, directly or indirectly, on its behalf or for its benefit 
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brings  an  action  against  any of  such Contacts or  the  employees of  any of  them  as  a 
result of or related to such candid evaluation, the Bidder will  indemnify and hold such 
Contacts and the employees of any of them from any claims whether or not proven that 
are part of or are related to such action and from all legal fees and expenses incurred by 
any of  them arising out of or  related  to such  legal action.   This obligation  is expressly 
intended for the benefit of such Contacts and the employees of each of them. 

b. All  Bids  shall  remain  open  for  acceptance  for  60  days  following  the  day  of  the  Bid 
opening,  but  the  City may,  in  its  sole  discretion,  release  any  Bid  and  return  the  Bid 
Guaranty before that date.   

c. The  City  reserves  the  right  to  reject  any,  part  of  any,  or  all  Bids  and  to waive  any 
informalities and irregularities.  The Bidder expressly acknowledges this right of the City 
to reject any or all Bids or to reject any incomplete or irregular Bid.  The City will award a 
single contract for each of the Bid packages listed above, unless it determines to reject 
one or more Bid packages.   Bidders must furnish all  information requested.   Failure to 
do so may result in disqualification of the Bid. 

d. Determination of the Bidder Submitting the Lowest and Best Bid.  Subject to the right of 
the City  to reject any or all Bids,  the City will award  the Contract  for  the Work  to  the 
Bidder  submitting  the  lowest  and  best  Bid,  taking  into  consideration  accepted 
alternates.   

i. Buy Ohio/American and Ohio Contractor Bid Preference.  If selected above, the 
City shall apply a domestic Ohio bid preference as outlined below. 

1. Bids will first be evaluated to determine that a bidder’s offering  is for a 
domestic source end product as defined  in 41 C.F.R. section 1‐6.101(D). 
Information  furnished  by  the  Bidder  in  its  Bid  shall  be  relied  upon  in 
making  this determination. Any Bidder’s offering  that does not offer a 
domestic  source  end  product  shall be  rejected,  except where  the City 
determines  that  certain articles, materials and  supplies are not mined, 
produced,  or  manufactured  in  the  United  States  in  sufficient  and 
reasonably available commercial quantities and of a satisfactory quality. 

a. Following the determination as to domestic source end products, 
remaining  bids  and  proposals  shall  be  evaluated  as  set  forth 
below, so as to give preference to Ohio bids or bidders who are 
located in a border state, provided that the border state imposes 
no greater restrictions than contained in this rule. 

2. Buy Ohio Act compliance 

a.  Where  the preliminary  analysis  of  bids  identifies  the  apparent 
low bid as an Ohio bid or a bid from a border state, the City shall 
proceed  with  its  standard  contract  award  practices  and 
procedures as set forth in the Instructions to Bidders. 
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b. Where the preliminary analysis identifies the apparent low bid as 
one other than an Ohio bid or bid  from a border state, the City 
shall consider the following factors: 

i. Whether  the goods or services can be procured  in‐state 
in sufficient and reasonably available quantities and of a 
satisfactory quality; 

ii. Whether an Ohio bid has been submitted; 

iii. Whether the lowest Ohio bid, if any, offers a price to the 
City deemed to be an excessive price (defined as a price 
that exceeds by more than five per cent the  lowest non‐
Ohio bid submitted); 

iv. Whether  the  lowest  Ohio  bid,  if  any,  offers  a 
disproportionately inferior product or service. 

c. Where the City determines that selection of the lowest Ohio bid, 
if any, will not result  in an excessive price or disproportionately 
inferior product or service, the City shall include that Bidder in its 
lowest and best analysis.   

d. Where  the  City  otherwise  determines  it  is  advantageous  to 
propose the award of a contract to other than an Ohio bidder or 
bidder  from a border state,  the City shall  include  that Bidder  in 
its lowest and best analysis. 

ii. In  addition  to  the  forgoing,  City  may  consider  the  following  criteria  in 
determining the lowest and best bidder; and, in its discretion, may consider and 
give such weight to these criteria as it deems appropriate: 

1. Past Contract Performance 

a. Whether Bidder has  failed to perform a contract within the  last 
five  years  from  the  date  of  Bid  submission  based  on  all 
information  including  fully  settled disputes or  litigation.   A  fully 
settled  dispute  or  litigation  is  one  that  has  been  resolved  in 
accordance  with  the  dispute  resolution mechanism  under  the 
respective contract, and where all appeal  instances available  to 
the Bidder have been exhausted. 

b. Whether Bidder has  failed  to  sign a contract after  submitting a 
bid security in the past five years.  

c. All pending  litigation shall  in  total not  represent more  than  ten 
percent  (10%) of the Bidder’s net worth and shall be treated as 
resolved against the Bidder. 

d. Bidder’s history of making claims against others or having claims 
made against it; and, if the Bidder’s management operates or has 
operated another construction company, the work history of that 
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company  in  determining  whether  the  Bidder  submitted  the 
lowest and best Bid. 

2. Financial Ability 

a. The  Bidder’s  financial  ability  to  complete  the  Contract 
successfully and on time without resort to its Surety. 

b. Submission  of  audited  financial  statements  including  balance 
sheets,  income statements,   and cash flow statements, or other 
financial  statements  acceptable  to  the  City,  for  the  last  three 
years  to  demonstrate  the  current  soundness  of  the  Bidder’s 
financial position and its prospective long term profitability. 

i. The Bidder’s average coefficient of Current ratio (Current 
Assets/Current  Liabilities)  compared  to  1.    The  greater, 
the better. 

ii. The  Bidder’s  average  coefficient  of  Debt  ratio  (Total 
Debt/Total Assets) compared to 1.  The lesser, the better. 

3. Experience 

a. Whether  the Bidder has experience under contracts  in  the  role 
required by this Contract for at least the last five years before the 
Bid submission deadline, and with activity in at least nine months 
each year.   

b. Whether  the Bidder has participated as  in  the  role  required by 
this Contract  in at  least two contracts within the  last  five years, 
each with a value of at  least 85% of the stated estimate for this 
Project, that have been successfully and substantially completed 
and  that are similar  to  the proposed Works.   Similarity shall be 
based on  the physical  size,  complexity, methods,  technology or 
other characteristics as described in the Contract Documents. 

c. For  the  above  or  other  contracts  executed  during  the  period 
stipulated  in  above, whether  the  Bidder  has  experience  in  the 
following  key  activities: horizontal work  listed  in  the  scope  of 
project  including:  Sidewalk  removal  and  replacement,  curb 
ramp installation. 

d. Whether  the  Bidder  has  a  record  of  consistent  customer 
satisfaction  and  of  consistent  completion  of  projects,  including 
projects that are comparable to or larger and more complex than 
the  Project,  on  time  and  in  accordance  with  the  applicable 
Contract Documents.   

e. The Bidder’s prior experience on other projects with the CITY OF 
DUBLIN  and  with  other  public  owners,  including  the  Bidder’s 
demonstrated ability  to  complete  its work on  these projects  in 
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accordance with  the Contract Documents and on  time, and will 
also  consider  its  ability  to  work  with  the  City  as  a  willing, 
cooperative, and successful team member. 

4. Whether  the Bidder possesses or  can obtain  sufficient equipment  and 
facilities to complete the Project. 

5. The adequacy, in numbers and experience, of the Bidder’s work force to 
complete the Contract successfully and on time. 

6. The Bidder’s  compliance with  federal,  state,  and  local  laws,  rules,  and 
regulations,  including  but  not  limited  to  the  Occupational  Safety  and 
Health Act, Prevailing Wage laws, and Ethics laws. 

7. The Bidder’s participation  in a drug‐free workplace program acceptable 
to  the City,  and  the Bidder’s  record  for  both  resolved  and unresolved 
findings of the Auditor of State for recovery as defined in Section 9.24 of 
the O.R.C.. 

8. The City’s prior experience with the Bidder’s surety. 

9. The Bidder’s interest in the Project as evidenced by its attendance at any 
pre‐Bid meetings or conferences for Bidders. 

10. Depending upon the type of the work, other essential factors, as the City 
may determine and as are included in the Specifications. 

11. The foregoing information with respect to each of the Subcontractors 
and Suppliers that the Bidder intends to use on the Project. 

e. With  its Bid, the Bidder will complete and submit to the City a completed Contractor’s 
Qualification  Statement  (using  the  form  included  in  the  Contract  Documents),  and 
thereafter will provide the City with such additional information as the City may request 
regarding the Bidder’s qualifications.   

f. The  failure  to  submit  requested  information  on  a  timely  basis  may  result  in  the 
determination that the Bidder is not the lowest and best Bidder. 

g. With  its Bid,  the Bidder  shall  submit a  list of proposed  subcontractors using  the  form 
included with the Contract Documents.  Subcontract work shall not total more than 50% 
of the Contractor’s Contact with the City. 

h. The  City  reserves  the  right  to  reject  proposed  Subcontractors  before  the  Contract  is 
awarded.    The  Bidder  shall  replace  rejected  subcontractors  will  subcontractors 
acceptable to the City with no change in the amount of the Bid submitted by the Bidder 
to City.  After approval by the City of the list of proposed Subcontractors, Suppliers, and 
manufacturers submitted by the successful Bidder, the  list shall not be changed unless 
written approval of the change is authorized by the City.  The City reserves the right to 
reject Subcontractors after the Contract is awarded.  In that instance, the City shall only 
be  liable  to  the Contractor  for  the difference  in Contract Price between  the  rejected 
subcontractor  and  the  replacement  subcontractor.    The  Contractor’s markup  on  the 
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replacement  subcontractor  shall be equal  to or  less  than  the markup on  the  rejected 
subcontractor contract.  

i. With its Bid, the Bidder shall submit a list of supervisory personnel with which it intends 
to staff the Project indicating their respective roles on the Project. The City reserves the 
right to reject proposed personnel both before and after the Contract  is awarded with 
no additional cost to the City.   Once the personnel  list  is approved by the City,  it shall 
not be changed without the written consent of the City.  

j. No Bidder may withdraw  its Bid within sixty  (60) days after  the date Bids are opened.  
The City reserves the right to waive any formalities or irregularities or to reject any or all 
Bids. 

k. The City reserves the right to disqualify Bids, before or after opening, upon evidence of 
collusion with intent to defraud or other illegal practices on the part of the Bidder. 

l. By submitting its Bid, the Bidder agrees that the City’s determination of which Bidder is 
the  lowest and best Bidder shall be  final and conclusive, and  that  if  the Bidder or any 
person on  its behalf challenges such determination  in any  legal proceeding, the Bidder 
will indemnify and hold the City and its employees and agents harmless from any claims 
included or related to such legal proceeding, whether or not proven, and from legal fees 
and  expenses  incurred  by  the  City,  its  employees,  or  agents  that  arise  out  of  or  are 
related to such challenge. 

m. Award of Contract.  The award and execution of the Contract, when required, will only 
be made pursuant to the  legal process applicable to the City for awarding contracts of 
this nature. 

19. PROJECT PHASES 

a. Award of Bid In Phases.   

i. The Project if awarded will may be awarded in two phases. 

1. Phase One: Construction in 2013 

a. Construction Period: July 8, 2013 through October 1, 2013 

2. Phase Two: Construction in 2014 

a. Construction Period:  June 2, 2014 through August 29, 2014 

b. Selection of Bid. 

1. The combined bid for the construction phases will be used in evaluating 
the lowest and best bid as outlined under section 18d. 

ii. The contract award for Phase One and Phase Two will be awarded based upon 
the project bid costs and the estimated quantities for the associated phase. 

 

END OF INSTRUCTIONS TO BIDDERS 
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REQUEST FOR INFORMATION (PRE‐BID) 
CITY OF DUBLIN 2013 SIDEWALK MAINTENANCE PROGRAM 

 
The person,  firm, or corporation  submitting a  request  for  information  shall be  responsible  for  its 
prompt delivery and do so  in a manner that will allow a sufficient period of time for the  issuance 
and delivery of an Addendum before receipt of bids.  The CITY OF DUBLIN will not be responsible for 
any other explanations of the Contract Documents made before the receipt of bids. 
 
Please submit all pre‐bid questions in writing by facsimile or electronic mail (Email) to:  Darren Lee 
P.E. or Ken Richardson P.E.,P.S., 614‐410‐4699 
 

Company:  Contact Name:

Email:  Phone:

Requested Information:
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C. BID COVERSHEET 

BIDDERS SHALL ATTACH THIS FORM AS THE COVERSHEET TO THE BID.   USE THE BOXES BELOW TO CHECK YOUR WORK.  
COMPLETING THIS FORM DOES NOT GUARANTEE THAT YOUR BID WILL BE RESPONSIVE OR SELECTED; BUT, SHOULD HELP 
TO OVERCOME THE MOST COMMON BIDDER MISTAKES. THE CITY OF DUBLIN, OHIO RESERVES THE RIGHT TO REJECT 

ANY AND ALL PROPOSALS AND TO WAIVE ANY INFORMALITIES OR IRREGULARITIES IN THE PROPOSALS. 

1.  Bidder’s Company Name: ______________________________________________________ 

2.  Total Bid (From Bid Form): $____________________________________________________ 

BID PACKAGE 

 Reviewed in detail? 

PROPOSAL 

 Acknowledged any addenda? 

 Total bid amount completed in words and figures? 

 Signed by a person with authority to bind your company? 

 No changes made to form or conditions added? 

BID SCHEDULE  

 Completely filled in? 

COMBINED BID/PERFORMANCE/PAYMENT BOND 

 Your company name in the Principal blank? 

 Surety name in the Surety blank? 

 Dollar amount should be blank 

 Signed as indicated? 

COMBINED DELINQUENT PERSONAL PROPERTY TAX & NONCOLLUSION AFFIDAVIT 

 Filled in? 

 Signed? 

 Notarized? 

AFFIDAVIT OF AUTHORITY 

 Needs completed if you are anything other than a sole proprietor 

 Filled in? 

 Signed? 

 Notarized? 

POWER OF ATTORNEY (OUT OF STATE CORPORATION) 

 Must have if you are an out of state corporation 

LIST OF SUBCONTRACTORS 

 Completed? 
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LIST OF SUPERVISORY PERSONNEL 

 Completed? 

CONTRACTOR QUALIFICATION STATEMENT 

 Completed?   

INSURANCE CERTIFICATE 

 Submitted?   

WORKERS COMPENSATION COVERAGE 

 Submitted?   

W‐9 FORM 

 Submitted?   
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D. PREVAILING WAGE RATES DISK 
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II. BIDDING FORMS 
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A. PROPOSAL 

CITY OF DUBLIN 

 2013 SIDEWALK MAINTENANCE PROGRAM 

______________________________ (the "Bidder") submits this Proposal having read and examined 
the contract documents, including but not limited to the Invitation to Bid.  

Addenda Number            Date of Receipt 

 

____________________          _______________________   

 

____________________          _______________________ 

 

____________________          _______________________ 

 

The Bidder proposes to perform all work for the Agreement for Construction in accordance with the 
contract documents for the following sum: 

Total Bid (in figures):  $ _______________________ 

Total Bid (in words):  ____________________________________________________________ 

______________________________________________________________________________ 

In  the  event  of  a  discrepancy  between  the  amount  of  the  total  bid  as written  in  figures  and  in 
words, the amount written in words shall govern. 

Unless otherwise specified  in  the Bid Document  the amount of  the  total bid  is based on  the unit 
prices or lump sum set forth in the Bid Schedule attached hereto and incorporated herein.   

The  Bidder  understands  and  agrees  that  all  work  to  be  performed  under  the  Agreement  for 
Construction shall be completed by the date or time required by the Contract Documents unless an 
extension of time is granted by the CITY OF DUBLIN.   

Upon failure to have the work completed within the project time, the CITY OF DUBLIN, OHIO shall 
be entitled to retain or recover from the Bidder, as liquidated damages, and not as a penalty, the 
amounts set forth  in the following table for each and every calendar day until completion.   The 
right of  the CITY OF DUBLIN, OHIO  to  recover  liquidated damages  shall not  substitute  for  any 
recovery  for  additional  costs  in  the  event  the  Bidder  fails  to  complete  the  Agreement  for 
Construction according to the Contract Documents.   

Liquidated Damages: 

Contract Amount            Dollars per Day 

$0‐25,000              100.00 
 25,001‐50,000             150.00 
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 50,001‐100,000            200.00 
 100,001‐500,000            300.00 
 500,001‐1,000,000            500.00 
 1,000,001‐2,000,000            750.00 
 2,000,001‐5,000,000            1,000.00 
 5,000,001‐10,000,000           1,500.00 
Over $10,000,001            2,000.00 
 

REPRESENTATIONS OF THE BIDDER 

The Bidder represents the following: 

1.  The Bidder has read and understands the Contract Documents and understands that it must 
comply with  all  requirements  of  the Contract Documents,  regardless  of whether  the Bidder has 
actual knowledge of  the  requirements and  regardless of any statement or omission made by  the 
Bidder that might indicate a contrary intention. 

2.  The Bid is based upon the items specified by the Contract Documents. 

3.  The Bidder has visited  the  site, become  familiar with  local  conditions, and has  correlated 
personal  observations  about  the  requirements  of  the  Contract  Documents.    The  Bidder  has  no 
outstanding questions regarding the interpretation of the Contract Documents. 

4.  Within  ten  (10) business days  from  the date of receipt  the Notice of  Intent  to Award,  the 
Bidder understands  that  it must enter  into and execute an agreement  for CITY OF DUBLIN, 2013 
SIDEWALK MAINTENANCE PROGRAM  if  awarded based on  this proposal.    If  the Bidder does not 
execute an agreement  for  the Project  for any  reason,  the Bidder and  the Bidder's surety shall be 
liable to the CITY OF DUBLIN, OHIO as provided in O.R.C. Section 153.54. 

5.  Within  ten  (10) business days of  the date of receipt of  the Notice of  Intent  to Award,  the 
Bidder understands that it must submit the following:  

a.  Performance Bond. (If combined bid/performance/payment not submitted already). 

b.  Copy of Additional Insured Endorsement. 

6.  The Bidder understands that it must furnish any other information requested by the CITY OF 
DUBLIN. 

 

The Bidder hereby signs this Proposal on the ___ day of _______________, 2013. 

 

If Bidder is an individual, complete the following: 

Signature: _________________________________________ 

Print Name: _______________________________________ 

Name of Business:  __________________________________ 

(if different from above) 

Federal Identification Number:  ________________________ 
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Address:  ________________________________________ 

_______________________________________ 

Telephone:    (      ) ____________________________ 

Fax:      (      ) ____________________________ 

 

If Bidder is a partnership, complete the following: 

Name of Partnership: _________________________________ 

By: _______________________________________________ 

(Signature) 

Print Name: ________________________________________ 

Federal Identification Number:  ________________________ 

Address:  ______________________________________ 

______________________________________ 

Telephone:    (      ) ___________________________ 

Fax:      (      ) ___________________________ 

Names and Addresses of all general partners: 

_________________________________________________ 

_________________________________________________ 

_________________________________________________ 

 

If Bidder is a joint venture, complete the following: 

Name of Joint Venture: ________________________________ 

By: ________________________________________________ 

(Signature) 

Print Name: _________________________________________ 

Address:  _______________________________________ 

_______________________________________ 

Telephone:    (      ) ____________________________ 

Fax:         (      ) ____________________________ 

Complete the following for each firm represented by the joint venture: 

1. Name:____________________________________________ 

Federal Identification Number:  _________________________ 
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Address:  _______________________________________ 

_______________________________________ 

Telephone:    (      ) ____________________________ 

Fax:      (      ) ____________________________ 

2.  Name: ___________________________________________ 

Federal Identification Number:  __________________________ 

Address:  ________________________________________ 

________________________________________ 

Telephone:    (      ) _____________________________ 

Fax:      (      ) _____________________________ 

 

If Bidder is a corporation, complete the following: 

Name of Corporation: _________________________________ 

By: ________________________________________________ 

(Signature) 

Print Name: _________________________________________ 

Title: ______________________________________________ 

Federal Identification Number:  _________________________ 

Address:  _______________________________________ 

_______________________________________ 

Telephone:    (      ) ____________________________ 

Fax:      (      ) ____________________________ 

State of Incorporation: ________________________________ 

Names and addresses of Corporate Officers: 

___________________________________________________ 

___________________________________________________ 

___________________________________________________ 
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If Bidder is an entity other than those described above, complete the following: 

Name of Bidder: 

By: _______________________________________________ 

(Signature) 

Print Name: ________________________________________ 

Title: ______________________________________________ 

Federal Identification Number:  _________________________ 

Address:  _______________________________________ 

_______________________________________ 

Telephone:    (      ) ____________________________ 

Fax:      (      ) ____________________________ 

Type of Business Entity: _____________________________ 

Names and addresses of all Principals: 

___________________________________________________ 

___________________________________________________ 

___________________________________________________ 

___________________________________________________ 

___________________________________________________ 



BID SCHEDULE

CITY OF DUBLIN

(3) (8)

ESTIMATED ESTIMATED ESTIMATED (7) (3) X (7)

REF (1) (2) QUANTITY QUANTITY QUANTITY (4) (5) (6) (5)+(6) TOTAL EXTENDED

NO. ITEM DESCRIPTION PHASE ONE PHASE TWO (COMBINED) UNIT LABOR($) MATERIAL($) TOTAL($) INFORMAL PRICE($)

General

1 202 Concrete Walk Removed & Disposed of, A.P.P.  2,460.00 2,460.00 SF

2 202 Remove/Dispose of Rubberized Sidewalk, A.P.P. 660.00 660.00 SF

3 251* Asphalt Surface Patch, Miscellaneous, 2", A.P.P. 712.50 712.50 SF

4 604 Structure- Adjust Inlet, A.P.P. 9.00 9.00 EA

5 608 4" Concrete Walk w/ Agg. Base, A.P.P. 2,784.00 660.00 3,444.00 SF

6 608 6" Concrete.. Walk, w/ Agg. Base, A.P.P. 104.00 104.00 SF

7 608 4" Concrete Walk, Remove and Replace, A.P.P. 32,268.00 29,500.00 61,768.00 SF

8 608 6" Concrete Walk, Remove and Replace, A.P.P. 2,032.00 1,824.00 3,856.00 SF

9 608 Curb Ramp, 6" Concrete w/ Agg Base, A.P.P. 425.00 425.00 SF

10 609 Combination Curb & Gutter, Remove and Replace, A.P.P. 475.00 475.00 LF

11 618 Drain Leader Pipe, A.P.P. 140.00 100.00 240.00 LF

12 Special Detectable Warning Panel 96.00 96.00 SF

13 Special Curb Can Hole 1 00 1 00 EA

BIDDER agrees to perform all work described in the 
CONTRACT DOCUMENTS for the following unit prices:

2013 SIDEWALK MAINTENANCE PROGRAM

13 Special Curb Can Hole 1.00 1.00 EA

GRAND TOTAL =

* DENOTES REFERENCE TO  ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS
(LATEST EDITION).  

TOTAL BID FOR 

PROJECT:    

SUBMITTED BY 

(COMPANY):

ENTER TOTAL BID AMOUNT ON PAGE 22 
IN THE SPACES PROVIDED

5/29/2013  27-1   13-002-CIP
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C. COMBINED BID/PERFORMANCE/PAYMENT BOND 

CITY OF DUBLIN  
2013 SIDEWALK MAINTENANCE PROGRAM  

 
KNOW  ALL  PERSONS  BY  THESE  PRESENTS,  that  we,  the  undersigned 
____________________________________________________________ (the “Principal”) and  

____________________________________________________________  (the “Surety”),are hereby 
held and  firmly bound unto  the CITY OF DUBLIN, Ohio as obligee  in  the penal  sum of  the dollar 
amount of the bid submitted by the Principal to the CITY OF DUBLIN on __________________, 2013 
to  undertake  the  project  known  as  the  CITY  OF  DUBLIN,  2013  SIDEWALK  MAINTENANCE 
PROGRAM. 

The  penal  sum  referred  to  herein  shall  be  the  dollar  amount  of  the  Principal's  bid  to  CITY  OF 
DUBLIN,  incorporating any additive or deductive alternate proposals made by the Principal on the 
date referred to above to the CITY OF DUBLIN, which are accepted by the CITY OF DUBLIN.    In no 
case shall the penal sum exceed the amount of _ dollars ($_).  (If the foregoing blank is not filled in, 
the penal sum will be the full amount of the Principal's bid, including alternates.  Alternatively, if the 
blank  is  filled  in,  the  amount  stated must not be  less  than  the  full  amount of  the bid  including 
alternates, in dollars and cents.  A percentage is not acceptable.) 

For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind 
ourselves, our heirs, executors, administrators, successors, and assigns. 

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above‐named Principal has 
submitted a bid for the CITY OF DUBLIN, 2013 SIDEWALK MAINTENANCE PROGRAM. 

NOW, THEREFORE,  if the CITY OF DUBLIN accepts the bid of the Principal and the Principal fails to 
enter  into a proper contract  in accordance with  the bid, plans, details, specifications, and bills of 
material; and in the event the Principal pays to the CITY OF DUBLIN the difference not to exceed ten 
percent of the penalty hereof between the amount specified in the bid and such larger amount for 
which the CITY OF DUBLIN may  in good faith contract with the next  lowest bidder to perform the 
work covered by the bid, or  in the event the CITY OF DUBLIN does not award the contract to the 
next lowest bidder and resubmits the project for bidding, the Principal will pay the CITY OF DUBLIN 
the difference not to exceed ten percent of the penalty hereof between the amount specified in the 
bid,  or  the  costs,  in  connection  with  the  resubmission,  of  printing  new  contract  documents, 
required advertising and printing and mailing notices to prospective bidders, whichever is less, then 
this obligation  shall be null and void, otherwise  to  remain  in  full  force and effect;  if  the CITY OF 
DUBLIN accepts the bid of the Principal and the Principal within ten days after the awarding of the 
contract, enters into a proper contract in accordance with the bid, plans, details specifications, and 
bills  of material, which  said  contract  is made  a  part  of  this  bond  the  same  as  though  set  forth 
herein. 
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NOW ALSO, if the Principal shall well and faithfully do and perform the things agreed by Principal to 
be done and performed according to the terms of said contract; and shall pay all  lawful claims of 
subcontractors, material men,  and  laborers,  for  labor  performed  and materials  furnished  in  the 
carrying  forward, performing, or completing of said contract; we agreeing and assenting  that  this 
undertaking shall be for the benefit of any material man or laborer having a just claim, as well as for 
the CITY OF DUBLIN herein; then this obligation shall be void; otherwise the same shall remain  in 
full  force and effect;  it being expressly   understood and agreed that the  liability of the Surety  for 
any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein 
stated. 

The Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the 
terms of said contract or  in or to the plans or specifications therefore shall  in any wise affect the 
obligations of the Surety on the Surety's bond, and the Surety does hereby waive notice of any such 
modifications, omissions or additions to the terms of the contract or to the plans or specifications. 

Signed this _____ day of ________, 2013.  

 

PRINCIPAL: 

___________________________________ 

By: ________________________________ 

(Signature) 

Print  Name: ________________________ 

Title: ______________________________ 

Address: 

__________________________________ 

__________________________________ 

Telephone:  (     ) ____________________ 

 

SURETY: 

__________________________________ 

By: _______________________________ 

(Signature) 

Print  Name:  ______________________ 

Title: _____________________________ 

Address: 

_________________________________ 

_________________________________ 

Telephone:  (     ) ___________________ 
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SURETY AGENT: 

_________________________________ 

By: ______________________________ 

(Signature) 

Print Name:  ______________________ 

Title: _____________________________ 

Address: 

   ________________________________ 

   ________________________________ 

Telephone:  (     ) ___________________ 
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D. ALTERNATE BID SECURITY FORM 

 
Bidder Name:  ______________________________________________________ 
 
Project Name:  2013 SIDEWALK MAINTENANCE PROGRAM 
 
The undersigned Bidder hereby submits with its bid the following bid security equaling 10% of the 
total amount of the bid as required by Ohio Revised Code Section 153.54: 
 
[   ]  A Certified Check  
 
[   ] A Cashier’s Check 
 
[   ] A Letter of Credit pursuant to Chapter 1305 of the Ohio Revised Code 
 
A bid guaranty filed under this form shall be conditioned to provide that if the bid is accepted, the 
bidder, after  the awarding or  the  recommendation  for  the award of  the contract, whichever  the 
CITY OF DUBLIN designates, will  enter  into  a proper  contract  in  accordance with  the bid, plans, 
details, specifications, and bills of material.   All bid guaranties  filed hereunder shall be payable to 
the CITY OF DUBLIN, be for the benefit of the CITY OF DUBLIN, and be deposited with, and held by, 
the CITY OF DUBLIN.  
  
 
 
Bidder Signature:    ________________________________ 
 
Print Name:     ________________________________   
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E. PERFORMANCE AND PAYMENT BOND  

 
KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned _________________________ 
as principal and _____________________________________________ as sureties, are hereby held 
and  firmly bound unto CITY OF DUBLIN  (“Obligee”)  in the penal sum of $          ,  for the payment of 
which  well  and  truly  to  be  made,  we  hereby  jointly  and  severally  bind  ourselves,  our  heirs, 
executors, administrators, successors, and assigns. 
 
Signed this ______________ day of _________________, _______. 
 
THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named principal did 
on       enter into a contract with CITY OF DUBLIN, which said contract is made a part of this bond 
the same as though set forth herein; 
 
Now, if the said principal shall well and faithfully do and perform the things agreed by it to be done 
and  performed  according  to  the  terms  of  said  contract;  and  shall  pay  all  lawful  claims  of 
subcontractors, material suppliers, and laborers, for labor performed and materials furnished in the 
carrying  forward, performing, or completing of said contract; we agreeing and assenting  that  this 
undertaking shall be for the benefit of any material supplier or laborer having a just claim, as well as 
for  the Obligee herein;  then  this obligation shall be void; otherwise  the same shall  remain  in  full 
force and effect; it being expressly understood and agreed that the liability of the surety for any and 
all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated. 
 
The said surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to 
the terms of the said contract or in or to the plans or specifications therefor shall in any wise affect 
the obligations of said surety on its bond. 
 
Signed this _____ day of ________, 2013.  

 

PRINCIPAL: 

___________________________________ 

By: ________________________________ 

(Signature) 

Print  Name: ________________________ 

Title: ______________________________ 

Address: 

__________________________________ 

__________________________________ 

Telephone:  (     ) ____________________ 
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SURETY: 

__________________________________ 

By: _______________________________ 

(Signature) 

Print  Name:  ______________________ 

Title: _____________________________ 

Address: 

_________________________________ 

_________________________________ 

Telephone:  (     ) ___________________ 

 

SURETY AGENT: 

_________________________________ 

By: ______________________________ 

(Signature) 

Print Name:  ______________________ 

Title: _____________________________ 

Address: 

   ________________________________ 

   ________________________________ 

Telephone:  (     ) ___________________ 
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F. AFFIDAVIT OF AUTHORITY 

CITY OF DUBLIN 

 2013 SIDEWALK MAINTENANCE PROGRAM  

(To be completed and executed if the Contractor is anything other than a sole proprietorship.) 

State of _______________ (State Where Completing this Form)  

County of _____________  (County Where Completing this Form) ss: 

 

___________________________________ (Your Name), being duly sworn, deposes and says that he 

or  she  is  the  ______________________________________________________________  (Position) 

of __________________________________________________________________  (Business Name), 

a _____________________________  (Type of Entity) organized and existing under and by virtue of 

the laws of the State of _______________________________ (State), and having its principal office 

at:_________________________________________________(Address), __________________ (City), 

_________________ (County),__________ (State). 

Affiant  further  says  that  he  is  familiar  with  the  records,  minute  books  and  by‐laws 

of___________________________________________________________________ (Business Name). 

Affiant  further says  that ___________________________________  (Name of Person Signing Contract) 

________________ (Title of Person Signing Contract) of ___________________________ (Business Name) 

is  duly  authorized  to  sign  the  Contract  for  the  CITY OF DUBLIN  2013  SIDEWALK MAINTENANCE 

PROGRAM  on  behalf  of  ___________________________________________  (Business  Name)  by 

virtue  of  _______________________________________________________________________. 

(Describe how the person signing the Contract has Authority to sign for example: “a provision of the by‐laws” or “a 

resolution of the Board of Directors”—if by resolution, give date of adoption.) 

________________________________ , __________________________ . 

(Your Signature)  (Your Position) 

 

The foregoing instrument was acknowledged before me this ___________________________ (date)  
by  _________________________________________________________  (name  of  person 

acknowledged).  Signature and Seal of person taking acknowledgement: 

_________________________________________________ 
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G. COMBINED  DELINQUENT  PERSONAL  PROPERTY  TAX  &  NONCOLLUSION 
AFFIDAVIT 

State of _______________ (State Where Completing this Form)  

County of _____________  (County Where Completing this Form) ss: 

____________________________________ (Your Name), Affiant, being first duly sworn, deposes and says: 

1.  I  am  the  ________________________________________  (Your  Title)  of 
______________________________________ (Business Name), the Bidder that has submitted the attached Bid; 

2. I am fully informed respecting the preparation and contents of the attached Bid and all pertinent circumstances 
respecting such Bid, and that such Bid is genuine and is not a collusive or sham Bid; 

4. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties 
in interest, including this affiant, has in any way colluded, conspired, connived, or agreed directly or indirectly with 
any other Bidder, firm, or person to submit a collusive or sham Bid in connection with the contract for which the 
attached  Bid  has  been  submitted,  or  to  refrain  from  Bidding  in  connection with  such  contract,  or  has  in  any 
manner  directly  or  indirectly  sought  by  agreement,  collusion,  communication,  or  conference  with  any  other 
Bidder, firm, or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, 
profit,  or  cost  element  of  Bid  price  or  the  Bid  price  of  any  other  Bidder,  or  to  secure  through  any  collusion, 

conspiracy,  connivance,  or  unlawful  agreement  any  advantage  against  the  CITY OF DUBLIN, OHIO,  or  any 
person interested in the proposed contract; and  

5. The price or prices quoted  in  the attached Bid are  fair, proper, and not  tainted by any collusion, conspiracy, 
connivance,  or  unlawful  agreement  on  the  part  of  the  Bidder  or  any  of  its  agent’s  representatives,  owners, 
employees, or parties in interest, including this affiant. 

6.  Effective this _________________ day of ________________, 2013, the Bidder:  

     

(__)  is charged with delinquent personal property taxes on the general list of      
  personal property as set forth below: 

      County          Amount (include total amount, with    
              penalties and interest thereon) 

                               ______________County      $_________ 

                               ______________County      $_________ 

                               ______________County      $_________ 

                               ______________County      $_________ 

    (__)  is not charged with delinquent personal property taxes on the general list of    
    personal property in any Ohio county. 

 

Signed: _____________________________ 

Title:  _____________________________ 

 

The foregoing instrument was acknowledged before me this ___________________________ (date)  

by _________________________________________________________ (name of person acknowledged). 

Signature and Seal of person taking acknowledgement: 

_________ ___________________________________________ 

Choose 
One 
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H. W‐9 FORM 
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I. LIST OF SUBCONTRACTORS 

CITY OF DUBLIN 2013 SIDEWALK MAINTENANCE PROGRAM 

NOTE:  The bidder must perform at least 50% of the total contract cost with its own forces. 

 

1.   Name of Subcontractor (Include names of any parent company)  :______________________ 

Federal Identification Number:  _______________________________________________________ 

Address:  _____________________________________________________________________ 

_________________________________________________________________________________ 

Type of Work:            

Subcontractor to Provide:____________________________________________________________ 

Approximate Percentage of the Contract Cost to be Performed by Subcontractor: _______________ 

Experience Record: _________________________________________________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 

2.   Name of Subcontractor (Include names of any parent company)  :______________________ 

Federal Identification Number:  _____________________________________________________ 

Address:  ___________________________________________________________________ 

_____________________________________________________________________________ 

Type of Work:            

Subcontractor to Provide:____________________________________________________________ 

Approximate Percentage of the Contract Cost to be Performed by Subcontractor: _______________ 

Experience Record: ______________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

3.   Name  of  Subcontractor  (Include  names  of  any  parent  company)  
:______________________Federal Identification Number: ______________________________ 

Address: _____________________________________________________________________ 

_____________________________________________________________________________ 

Type of Work:            

Subcontractor to Provide:____________________________________________________________ 

Approximate Percentage of the Contract Cost to be Performed by Subcontractor: _______________ 

Experience Record: _________________________________________________________________ 

_________________________________________________________________________________ 
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_________________________________________________________________________________ 

4.   Name of Subcontractor (Include names of any parent company)  :______________________ 

Federal Identification Number:  _______________________________________________________ 

Address:  _____________________________________________________________________ 

_________________________________________________________________________________ 

Type of Work:            

Subcontractor to Provide:____________________________________________________________ 

Approximate Percentage of the Contract Cost to be Performed by Subcontractor: _______________ 

Experience Record: _________________________________________________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 

5.   Name of Subcontractor (Include names of any parent company)  :______________________ 

Federal Identification Number:  _______________________________________________________ 

Address:  _____________________________________________________________________ 

_________________________________________________________________________________ 

Type of Work:            

Subcontractor to Provide:____________________________________________________________ 

Approximate Percentage of the Contract Cost to be Performed by Subcontractor: _______________ 

Experience Record: _________________________________________________________________ 

_________________________________________________________________________________ 

_________________________________________________________________________________ 

 

Add additional sheets if necessary. 
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J. CONTRACTOR QUALIFICATION STATEMENT 

Contractor: ____________________________________________________________________  

Date: _________________________________________________________________________ 

Project: 2013 SIDEWALK MAINTENANCE PROGRAM 

The foregoing Contractor submits this Statement of Qualifications to the CITY OF DUBLIN, OHIO as 
part of its bid for the above named Project and represents that the information contained herein is 
complete and accurate to the best of the Contractor’s knowledge.  The CITY OF DUBLIN reserves the 
right  to  reject any, part of any, or all bids and  to waive any  informalities and  irregularities.   The 
Contractor expressly acknowledges this right of the CITY OF DUBLIN to reject any or all bids or to 
reject any  incomplete or  irregular bid.     Contractor must furnish all  information requested on this 
Statement of Qualifications.  Failure to do so may result in disqualification of the bid.  The CITY OF 
DUBLIN may consider the  information submitted on this  form  in determining the  lowest and best 
Contractor  for  the  Project  giving  such  weight  to  each  item  as  the  CITY  OF  DUBLIN  deems 
appropriate.   The CITY OF DUBLIN may  conduct  such  investigations  as  are deemed necessary  to 
establish  the  qualifications  and  financial  ability  of  the  Contractor  and  its  subcontractors  and 
suppliers.   

The Contractor authorizes the CITY OF DUBLIN and its representatives to contact the owners, design 
professionals,  and  others  having  knowledge  (collectively  “Contacts”)  on  projects  on  which  the 
Contractor  has worked—whether  listed  on  this  form  or  not—and  authorizes  and  requests  such 
Contacts to provide the CITY OF DUBLIN with a candid evaluation of the Contractor’s performance. 
By  submitting  its bid,  the Contractor  agrees  that  if  it or  any person, directly or  indirectly, on  its 
behalf or  for  its benefit brings an action against any of such Contacts or the employees of any of 
them as a  result of or  related  to  such  candid evaluation,  the Contractor will  indemnify and hold 
harmless such Contacts and the employees of any of them from any claims whether or not proven 
that are part of or are related to such action and from all legal fees and expenses incurred by any of 
them arising out of or  related  to  such  legal action.   This obligation  is expressly  intended  for  the 
benefit of such Contacts and the employees of each of them.   By submitting this form, Contractor 
agrees  that  the  CITY  OF  DUBLIN’S  determination  of  which  Contractor  is  the  lowest  and  best 
Contractor  shall  be  final  and  conclusive,  and  that  if  the  Contractor  or  any  person  on  its  behalf 
challenges such determination  in any  legal proceeding, the Contractor will  indemnify and hold the 
CITY OF DUBLIN and its employees and agents harmless from any claims included or related to such 
legal proceeding, whether or not proven, and from legal fees and expenses incurred by the City, its 
employees, or agents that arise out of or are related to such challenge.  
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NAME OF PROJECT:  2013 SIDEWALK MAINTENANCE PROGRAM 
 
 
1.  ORGANIZATION 
 

1.1 How many years has your organization been in business as a Contractor? 

 
1.2 How many years has your organization been  in business under  its present business 

name? 

 
  1.2.1  Under what other or former names has your organization operated? 
 
1.3  If your organization is a corporation, answer the following: 
 

1.3.1 Date of incorporation: 

 
1.3.2 State of incorporation: 

 
1.3.3 President’s name: 

 
1.3.4 Vice President’s name(s): 

 
1.3.5 Secretary’s name: 

 
1.3.6 Treasurer’s name: 

 
1.4  If your organization is a partnership, answer the following: 
 

1.4.1 Date of organization: 

 
1.4.2 Type of partnership (if applicable): 

 
1.4.3 Name(s) of general partner(s): 

 
1.5  If your organization is individually owned, answer the following: 
 

1.5.1 Date of organization: 

 
1.5.2 Name of owner: 
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1.6 If  the  form of  your organization  is other  than  those  listed  above, describe  it  and 
name the principals: 

 
2.  LICENSING 
 

2.1  List jurisdictions and trade categories in which your organization is legally qualified 
to do business, and indicate registration or license numbers, if applicable. 

 
  2.2  List jurisdictions in which your organization’s partnership or trade name is filed. 
 
3.  EXPERIENCE 
 

3.1  List the categories of work that your organization normally performs with its own 
forces. 

 
3.2  Claims  and  Lawsuits  (If  the  answer  to  any  of  the  questions  below  is  yes,  please 

attach details.) 
 

3.2.1 Has your organization ever failed to complete any work? 

 
3.2.2 Within  the  last  five  (5)  years  has  your  organization  or  any  of  its  officers 

initiated  any  Claims,  had  any  Claims  initiated  against  it  or  them,  or  been 
involved  in  or  is  currently  involved  in  any  mediation  or  arbitration 
proceedings or lawsuits suits related to any construction project, or has any 
judgments or awards outstanding against  it or  them?    If  the answer  is yes, 
please attach the details for each Claim, including the names and telephone 
numbers of the persons who are parties, the amount of the Claim, the type 
of Claim and basis for the Claim, and the outcome. 

 
Note:   As used  in this document “Claim” means a Claim  initiated under the 
Contract Documents for a project.  

 
3.3 Within the last five years, has any officer or principal of your organization ever been 

an  officer  or  principal  of  another  organization  when  it  failed  to  complete  a 
construction contract?  If the answer is yes, please attach details for each instance, 
including the names and telephone numbers of the persons who are parties to the 
contract, and the reason(s) the contract was not completed. 

 
3.4 On a separate sheet, list construction projects your organization has in progress with 

an original Contract  Sum of more  than $ 484,500.00,  giving  the name of project, 
owner  and  its  telephone  number,  design  professional  and  its  telephone  number, 
contract amount, percent complete and scheduled completion date. 

 
3.4.1 State total amount of work in progress and under contract: 
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3.5 Provide  the  following  information  for  each  contract  your  organization  has  had 

during the last five (5) years, including current contracts, where the Contract Sum is 
fifty  percent  (50%)  or  more  of  the  bid  amount  for  this  Project,  including  add 
alternates.    If  there  are  more  than  ten  (10)  of  these  contracts  only  provide 
information on the most recent ten (10) contracts, including current contracts. 

 
 

Project And Work  Contract Sum 

Owner’s 
Representative & 

Telephone 
Number 

Engineer’s Or Architect's 
Representative Name &  
Telephone Number 
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3.5.1  Provide  the  following  information  for  each  project  your  organization  has 
had  during  the  last  five  (5)  years, which  your  organization  believes  is  of 
comparable  or  greater  size  and  complexity  than  the Owner's  project.    If 
there are more than five (5) of these projects, only provide information on 
the most recent five (5) projects, including current projects. 

 

Project And Work  Contract Sum 

Owner’s 
Representative & 

Telephone 
Number 

Engineer’s Or Architect's 
Representative Name &  
Telephone Number 

 
 

 

 
 

 

 
 

 

 

 

 

 
 

 

 
3.5.2  State  average  annual  amount of  construction work  your organization has 

performed during the last five years. 
 
3.5.3  If  any  of  the  following  members  of  your  organization's  management‐‐

president, chairman of the board, or any director‐‐operates or has operated 
another  construction  company  during  the  last  five  (5)  years,  identify  the 
member of management and the name of the construction company. 

 
3.5.4  If your organization  is operating under a  trade name registration with  the 

Secretary of State  for  the State of Ohio,  identify  the entity  for which  the 
trade name is registered.  If none, state “none.” 

 
3.5.5.  If  your  organization  is  a  division  or wholly‐owned  subsidiary  of  another 

entity or has another relationship with another entity, identify the entity of 
which  it  is  a  division  or  wholly‐owned  subsidiary  or  with  which  it  has 
another  relationship  and  also  identify  the  nature  of  the  relationship.    If 
none, state “not applicable.” 

 
3.6  On  a  separate  sheet,  list  the  construction  education,  training  and  construction 

experience  for  each  person  who  will  fill  a  management  role  on  the  Project, 
including  without  limitation  the  Project  Executive,  Project  Engineer,  Project 
Manager,  and  Project  Superintendent.    For  each  person  listed,  include with  the 
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other information the last three projects on which the person worked and the name 
and telephone number of the Design Professional and the Owner. 

 
4.  REFERENCES 
 

4.1 Trade References: 

 
4.2 Bank References: 

 
4.3 Surety: 

 
4.3.1 Name of bonding company: 

 
4.3.2 Name and address of agent: 

 
5.  FINANCING 
 

5.1 Financial Statement 

 
5.1.1 Attach  a  financial  statement,  preferably  audited,  including  your 

organization’s  latest  balance  sheet  and  income  statement  showing  the 
following items: 

 
Current  Assets  (e.g.,  cash,  joint  venture  accounts,  accounts  receivable, 
notes  receivable,  accrued  income,  deposits,  materials  inventory  and 
prepaid expenses); 
 
Net Fixed Assets; 
 
Other Assets; 
 
Current Liabilities (e.g., accounts payable, notes payable, accrued expenses, 
provision for  income taxes, advances, accrued salaries and accrued payroll 
taxes); and 
 
Other Liabilities (e.g., capital, capital stock, authorized and outstanding 
shares par values, earned surplus and retained earnings). 
 

5.1.2 Name and address of firm preparing attached financial statement, and date 
thereof. 

 
5.1.3 Is the attached financial statement for the identical organization named on 

page one? 
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5.1.4 If  not,  explain  the  relationship  and  financial  responsibility  of  the 

organization whose financial statement is provided (e.g., parent‐subsidiary). 

 
5.2 Will the organization whose financial statement is attached act as guarantor of the 

contract for construction? 

 
Certification.    The  undersigned  certifies  for  the  reliance  of  the  Owner  that  after  diligent 
investigation,  to  the  best  of  the  undersigned’s  belief,  the  information  provided  with  this 
Contractor’s Qualification Statement is true, accurate and not misleading. 
 
  SIGNATURE 
 

Dated at this ____ day of ________________, 2013. 
 
Name of Organization:                
 
By:                   (Print Name) 
 
Signature:                  
 
Title:                     

 
 
 
          ,  being  duly  sworn,  deposes  and  says  that  the  information 
provided herein is true and sufficiently complete so as not to be misleading. 
 
  Subscribed and sworn before me this _____ day of       , 2013. 
 

   
             
Notary Public 
 
My Commission Expires:        

 
SEAL 
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CONTRACTOR'S ORGANIZATION 

General Information 

Address:_____________________________________________________ 

Telephone and Facsimile: _______________________________________ 

E‐mail address: _______________________________________________ 

Web site: ____________________________________________________ 

If  address  given  above  is  a  branch  office  address,  provide  principal  home  office  address:  
_______________________________________________ 

____________________________________________________________ 

Type of Organization 

The Contractor's Organization is a: 

__ Corporation 

Date and State of Incorporation: _____________________ 

Executive Officers: (Names and Addresses)_____________ 

________________________________________________ 

__ Partnership 

Date and State of Organization: ______________________ 

Type  of  Partnership:  __  General  __  Limited  __  Limited  Liability  __  Other: 
_________________________________ 

Current General Partners: (Names and Addresses)_______ 

________________________________________________ 

__ Joint Venture 

Date and State of Organization: ______________________ 

Joint Venturers: (For each indicate the name, address and form and state of organization, as well as 
the managing or controlling Joint Venturer if applicable.)_______________ 

________________________________________________ 

________________________________________________ 

________________________________________________ 

__ Limited Liability Company 

Date and State of Organization: ______________________ 

Members: (Names and Addresses)____________________ 

________________________________________________ 

________________________________________________ 
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________________________________________________ 

__ Sole Proprietorship 

Date and State of Organization: ______________________ 

City or Citys: (Names and Addresses)_____________ 

________________________________________________ 

__ Other 

Type of Organization: ______________________________ 

State of Organization: _____________________________ 

Citys and/or Principals: (Names and Addresses)_______ 

________________________________________________ 

In addition to the above categories of business entities, indicate whether Contractor's organization 
is certified as a: 

__ Disadvantaged Business Enterprise Certified by: 

______________________________________________________ 

__ Minority Business Enterprise Certified by:  

______________________________________________________ 

__ Women's Business Enterprise Certified by:  

______________________________________________________ 

__  Historically  Underutilized  Business  Zone  Small  Business  Concern  Certified 
by:____________________________________ 

 

LICENSING AND REGISTRATION 

Jurisdictions  in which  Contractor  is  legally  qualified  to  practice:  (Indicate  license  or  registration 
numbers  for each  jurisdiction,  if  applicable,  and  type of  license or  registration.   Attach  separate 
sheet as necessary.) 

______________________________________________________________________________ 

______________________________________________________________________________ 

In  the  past  five  years,  has  Contractor  had  any  business  or  professional  license  suspended  or 
revoked? __ Yes __ No 

If  yes,  describe  circumstances  on  separate  attachment,  including  jurisdiction  and  bases  for 
suspension or revocation. 
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CONTRACTOR'S PERSONNEL AND APPROACH 

Key  Construction  Personnel.    Create  and  attach  Schedule  A,  listing  the  Contractor's:  1)  Key 
Construction Personnel who will work on the Project; 2) their construction experience; and, 3) the 
percentage of time that each is anticipated to devote to the Project. 

List types of work generally performed by Contractor's own work force: 

______________________________________________________________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

Subcontractors 

Indicate criteria used in the selection of subcontractors (Indicate if Not Applicable). 

__ Price 

__ Financial strength 

__ Bonding capacity 

__ Previous experience with Contractor 

__ Previous experience in industry 

__ Subcontractor's reputation in industry 

__ Availability of sufficient personnel 

__ Safety record 

__ Other: ____________________ 

State Contractor's policy on the bonding of its subcontractors:___________________________ 

______________________________________________________________________________ 

______________________________________________________________________________ 

Describe  Contractor's  proposed  technical  and  management  approach  to  the  Project,  including 
approaches to quality, time and cost control: (Attach additional sheets as necessary.) 
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CONTRACTOR'S RELEVANT EXPERIENCE 

Past Projects List.  In the chart below, list at least five construction projects Contractor has worked 
on in the past five (5) years with project delivery systems similar in size and scope to the one to be 
employed for this Project.  (For Joint Ventures, list each joint venturer's projects separately).  

City Name  Project Type Contract 
Amount 

Completion Date  Contact Name 
and Number 

     

     

     

     

     

 

   



50 
13‐002.0‐CIP 

Current  Projects  List.    In  the  chart  below,  list  all  current  projects  of  the  Contractor,  including 
projects not yet underway, approximate dollar value of each and the percentage of completion of 
each project. (For Joint Ventures, list each joint venturer's projects separately). 

City Name  Project Type Contract 
Amount 

Percentage 
Complete 

Contact Name 
and Number 

     

     

     

     

     

 

Annual Construction Volume.    Indicate  the annual  volume of work  completed  for  the past  three 
years: 

Year ____ _________________________ 

Year ____ _________________________ 

Year ____ _________________________ 

In the past five years, has Contractor defaulted, been terminated for cause or failed to complete a 
construction contract awarded to it? __ Yes __ No 

If yes, describe circumstances on separate attachment, including dates and owner, and if applicable, 
Contractor's surety.  
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In the past five years, has any officer, partner,  joint venturer or proprietor of the Contractor ever 
failed  to  complete a  construction  contract awarded  to  that person or entity  in  their name or on 
behalf of another organization? __ Yes __ No 

If yes, describe circumstances on separate attachment,  including dates and City, and  if applicable, 
surety. 

Describe all litigation arising from Contractor's active projects or projects worked on within the last 
five years. (Attach additional sheets as necessary.) 

 

CONTRACTOR'S SAFETY PROGRAM 

If Contractor has a written safety program, attach a copy. 

Does the Contractor's safety program include instructions on the following: 

Safety work practices      __ Yes __ No 

Safety supervision      __ Yes __ No 

Toolbox safety meetings    __ Yes __ No 

Emergency procedures    __ Yes __ No 

First aid procedures      __ Yes __ No 

Accident investigation    __ Yes __ No 

Fire protection      __ Yes __ No 

New workers' orientation    __ Yes __ No 

Do you have a safety officer/department in your company?  __ Yes __ No 

If yes, 

Name: _______________________ 

Title: _________________________ 

Phone: _______________________ 

Do you conduct project safety inspections?  __ Yes __ No 

If yes, how often? ________________ 

Who conducts this inspection? 

Name: _______________________ 

Title: _________________________ 

Do you hold project safety meetings for field supervisors?  __ Yes __ No 

If yes, how often? __ Weekly __ Bi‐weekly __ Monthly __ Less often as needed 

Do you have in place an instruction program on safety for newly hired or promoted supervisors?  __ 
Yes __ No 

If yes, please attach a copy of program format. 
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If  craft  "toolbox"  safety meetings are held, what  is  their  frequency?   __ Weekly __ Bi‐weekly __ 
Monthly __ Less often as needed 

Do you have a drug and alcohol testing policy?  __ Yes __ No 

If Yes, attach a copy of the policy. 

Provide Contractor's OSHA No. 300 Log and Summary of Occupational Injuries and Illnesses for the 
past five years. 

List all OSHA Citations and Notifications of Penalty, monetary or other, received within the last five 
years: (Indicate final disposition as applicable. Attach additional sheets as necessary.) 

List all safety citations of violations under state law received within the last five years: (Indicate final 
disposition as applicable. Attach additional sheets as necessary.) 

 

SURETY AND INSURANCE 

Surety Company: (Name and Address) 

 

Agent: (Name, Address and Telephone Number) 

 

Total bonding capacity:  $ ________________________________________ 

Limit per project:     $ ________________________________________ 

Available bonding capacity as of this date:     $ ______________________ 

 

CONTRACTOR FINANCIAL INFORMATION 

List  principal  banks  used,  the  approximate  value  of  outstanding  loans  and  general  repayment 
history, as well as the Name, Address and Telephone Number of a contact person: 

Attach audited financial statements for the past three (3) years, including latest balance sheet.   

State whether Contractor, or any of the individuals identified in Article 1, has/have been the subject 
of any bankruptcy proceeding within the last five (5) years. 

__ Yes __ No 

If yes, describe circumstances on separate attachment. 

 

STATEMENT OF POTENTIAL CONFLICTS OF INTEREST 

Provide information about any business associations, financial interests or other circumstances that 
may  create  a  conflict  of  interest with  the  City  or  any  other  Party  known  to  be  involved  in  the 
Project. 
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OTHER INFORMATION 

Within  the past  five years, has Contractor, or any of  the  individuals  identified  in Article 1 and/or 
Schedule A been the subject of any criminal indictment or judgment of conviction for any business‐
related conduct constituting a crime under state or federal law?  __ Yes __ No 

If yes, describe circumstances on separate attachment. 

Within  the past  five years, has Contractor or any of  the  individuals  identified  in Article 1 and/or 
Schedule A been the subject of any federal or state suspension or disbarment?  __ Yes __ No 

If yes, describe circumstances on separate attachment. 

Within  the past  five years, has Contractor, or any of  the  individuals  identified  in Article 1 and/or 
Schedule A been  the  subject of  any  formal proceeding or  consent order with  a  state or  federal 
environmental agency involving a violation of state or federal environmental laws? __ Yes __ No 

If yes, describe circumstances. (Attach additional sheets as necessary.) 

 

REFERENCES 

Provide one additional reference for each of the following categories. 

1.  City 

Name: ______________________ 

Address: _______________________________ 

Telephone No.: _____________________ 

Contact Person: _________________________ 

2.  Architect/Engineer 

Name: ______________________ 

Address: _______________________________ 

Telephone No.: _____________________ 

Contact Person: _________________________ 

3.  Subcontractor 

Name: ______________________ 

Address: _______________________________ 

Telephone No.: _____________________ 

Contact Person: _________________________ 

 

The Undersigned, on behalf of the Contractor, certifies under that the  information provided here, 
or attached to this form, is true and sufficiently complete to the best of the Contractor’s knowledge.   
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CONTRACTOR 

Signature________________________________________________________________ 

Printed Name: ___________________________________________________________ 

Title: ___________________________________________________________________ 

Date: ___________________________________________________________________ 

 

 

 

III. ADDITIONAL CONTRACT DOCUMENTS 
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A. CITY OF DUBLIN/CONTRACTOR AGREEMENT 

 

STANDARD AGREEMENT 

CITY OF DUBLIN, OHIO 

 

I.  INTRODUCTION 

This Agreement  is  entered  into on            , by  and between  the CITY OF DUBLIN, Ohio  (“Owner”), 
located at 5200 Emerald Parkway, Dublin, Ohio 43017 , and       (“Contractor’), located at       for the 
CITY OF DUBLIN 2013 SIDEWALK MAINTENANCE PROGRAM (“Project”). 

 

THIS DOCUMENT HAS IMPORTANT LEGAL CONSEQUENCES.  CONSULTATION WITH AN ATTORNEY 
IS ENCOURAGED WITH RESPECT TO ITS EXECUTION, COMPLETION AND MODIFICATION. 

 

The Owner, a political subdivision of the State of Ohio, and the Contractor have entered  into this 
Owner‐Contractor Agreement  (“Agreement”) as of  the date set  forth above.   The Owner and  the 
Contractor agree as follows: 

1  WORK. 

1.1  The  Contractor  shall  furnish  all  the  labor,  services, materials,  plant,  equipment, 
tools,  scaffolds,  appliances,  transportation,  and  all  other  things  (collectively  called  the  “Work”) 
necessary for the timely and proper completion of the Work described in the Contract Documents 
for  the Project.   The Contractor shall provide  the Performance and Payment Bonds on  the  forms 
and in the manner described in the Contract Documents. 

1.2  CLEANUP.  Contractor shall cleanup, repair, restore and otherwise return any site or 
location provided by Owner  to  the condition  in which  it was delivered  to Contractor.   Contractor 
shall  repair, at  its  sole expense, any property  it damages, whether part of  the work or not,  to a 
condition acceptable to Owner. 

1.3  COMPLETION.    The  Project  shall  be  finally  completed  by: October  1,  2013.    The 
Contractor shall at all times furnish sufficient skilled workers, materials, and equipment to perform 
the Work  in strict conformance with the Contract Documents and to the entire satisfaction of the 
Owner,  so  as  to  complete  the  Project  by  the  Date  for  Final  Completion.    All  materials  and 
equipment provided shall be new, free from all defects, fit for the purpose for which intended, and 
merchantable. 

1.4  SUPERVISION.  The Contractor shall assign a competent Project Supervisor who shall 
be present on site.  At the Owner’s request and without additional charge to Owner, the Contractor 
shall replace the Project Supervisor.   The Owner’s Representative shall not be responsible  for the 
acts or omissions of the Project Supervisor or his assistants.  At a minimum, the Project Supervisor 
shall be present on site whenever any Contractor or Subcontractor personnel are present on site.  

1.5  TAXES AND FEES.  Contractor is subject to and responsible for paying fees to obtain 
all applicable  licenses, permits, and other permissions necessary  to perform  its obligations under 
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this Contract.  Contractor is responsible for paying federal, state, and local taxes.  Contractor agrees 
to withhold all income taxes due or payable under the provisions of Income Tax Ordinances of the 
Owner,  for qualifying wages,  salaries, and  commissions paid  to  its employees and  further agrees 
that any of its sub‐contractors shall be required to agree to withhold any such income taxes due for 
services performed under this Contract. 

 

2  CONTRACT DOCUMENTS.   

2.1  The Contract Documents consist exclusively of: 

 This Agreement 
 Invitation to Bid 
 Instructions to Bidders 
 Prevailing Wage Rates (if Applicable) 
 Proposal 
 Bid Schedule 
 Performance and Payment Bonds 
 Delinquent Personal Property Tax & Noncollusion Affidavit 
 Affidavit of Authority (If applicable) 
 List of Subcontractors 
 Contractor Qualification Statement 
 CITY OF DUBLIN General Conditions Division 100 
 Supplemental General Conditions 
 The current version of the   CMS, excluding  ’s Division 100 
 Specifications 
 Supplemental Specifications 
 Notice of Award to Bidder 
 Notice to Proceed 
 Final Affidavit of Compliance with Prevailing Wages 
 Plans and Drawings 

 If  there  is  a  conflict  between  any  of  the  Contract Documents,  the  document  listed  first 
above shall control. 

 

3  OWNER'S REPRESENTATIVE.   

3.1  The City Engineer and/or his designee is the Owner’s Representative with respect to 
all matters involving the Owner.   

3.2  Except  as  specifically  stated  to  the  contrary  elsewhere  in  this  Agreement,  the 
Contractor  shall  direct  all  communications  to  the  Owner  through  the  Owner’s  Representative, 
although  the  City Manager  and  Fiscal Officer  of  the Owner  are  also  authorized  to  send written 
communications to the Contractor. 

3.3   The Owner’s Representative will monitor the progress of the Contractor’s Work and 
will conduct regular inspections of the progress of the Work as provided in the Contract Documents.  
Such  inspections  shall  not  relieve  the  Contractor  of  any  of  its  obligations  under  the  Contract 
Documents. 
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3.4  The Contractor shall at all times provide the Owner’s Representative access to the 
Work. 

 

4  TIME FOR COMPLETION AND PROJECT COORDINATION. 

4.1  Project Time Schedule.   The Owner anticipates that Work on the Project will begin 
upon  its  issuance of a Notice to Proceed and be completed by October 1, 2013, unless the Owner 
and Contractor agree to different commencement and completion dates. 

4.2  Contractor  is  responsible  for  scheduling  its  subcontractors  and  for  any  delay 
resulting from their performance. 

4.3  TIME IS OF THE ESSENCE.  THE DATES IN THE PROJECT TIME SCHEDULE ARE OF THE 
ESSENCE OF THIS AGREEMENT.   THE CONTRACTOR SHALL PROSECUTE  ITS WORK  IN ACCORDANCE 
WITH THE PROJECT TIME SCHEDULE, INCLUDING ANY AMENDMENTS THERETO. 

 

5  DELAYS AND ACCELERATIONS. 

5.1  NOTICE OF DELAYS.  The Contractor shall give the Owner written notice of any delay 
affecting its Work within 24 hours of the commencement of the delay.  The notice shall state in all 
capital letters at least 12 point font “NOTICE OF DELAY.”  The failure to give the required notice or 
include  the  required  “NOTICE OF DELAY”  language  shall  constitute  an  irrevocable waiver  of  the 
Contractor’s  right  to  seek an extension of  time and/or additional compensation/damages  for  the 
delay.    The Owner,  in  its  sole  and  reasonable  discretion,  shall  determine whether  a  delay  shall 
entitle the Contractor to an extension of time, additional payment, or both.   Any of the foregoing 
shall only be granted pursuant to the procedures for Change Orders set forth in this Agreement. 

5.2  ACCELERATION OF THE WORK.  If the Contractor fails to perform as required by the 
Contract schedule, the Owner may require the Contractor to accelerate its Work by adding workers 
or working additional shifts, extended shifts or overtime, so that the Work is in final form before the 
Date  for  Final  Completion.    If  the  Owner  requires  the  Contractor  to  accelerate  its Work,  the 
Contractor shall take the required action within two days of the Notice.    If the acceleration  is not 
due to fault of the Contractor, Owner shall issue a Change Order increasing the Contract Sum to pay 
the Contractor for the Contractor’s additional costs of accelerating  its Work so that the Work  is  in 
final form before the Date for Final Completion.  If there is a dispute as to whether the Contractor is 
entitled to a Change Order for accelerating its Work, the Contractor shall proceed to accelerate its 
Work without waiting  for  a Change Order or payment of  any  additional  compensation, but may 
reserve its right to make a claim against the Owner for its additional costs incurred in accelerating 
its  Work.    The  Contractor’s  additional  costs  for  accelerating  its  Work  shall  be  determined  in 
accordance with Paragraph 5.2.2. 

5.2.1  OWNER'S  OBLIGATION  TO  PAY.    The  Owner  shall  pay  the  Contractor,  as 
provided  in  this Paragraph,  for  the Contractor accelerating  its Work so  that  its Work  is  in 
final form before the Date for Final Completion so long as the acceleration is not required as 
a result of the Contractor’s failure to stay on schedule.  The Owner shall not be required to 
compensate  the  Contractor  for  accelerating  its  Work  based  on  the  Contractor’s  own 
decision so that the Work is in final form by the Date for Final Completion. 
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5.2.2  COMPENSATION FOR ACCELERATION OF THE WORK.  To the extent that the 
Owner requires the Contractor to accelerate its Work and is obligated to pay under Section 
5.2.1,  the  Owner  shall  pay  the  Contractor  for  the  Contractor’s  additional  costs  of 
accelerating  its Work,  as  determined  in  accordance with  this  Paragraph.    The  additional 
costs of accelerating the Work shall be (a) any premium for overtime, additional shift work, 
or  extended  shift  work,  (b)  the  cost  of  any  additional  supervision  required  by  the 
acceleration,  (c)  out  of  pocket  cost  of  any  additional  equipment  required  for  the 
acceleration,  and  (d)  overhead,  including  home  office  overhead,  and  profit  equal  to  ten 
percent (10%) of the total amount of items (a) and (b) for which additional compensation is 
permitted under this Paragraph.   The  foregoing shall be the only additional compensation 
and/or damages the Contractor shall be entitled to receive for accelerating its Work so that 
it is complete before the Date for Final Completion.  As a condition precedent to its recovery 
of additional  compensation,  the Contractor  shall provide  the Owner with  full  information 
about the costs of accelerating its Work in the form and format requested by the Owner. 

 

6  CORRECTIVE ACTION.   

6.1  If the Owner determines that the Contractor  is not cooperating or coordinating  its 
work properly with its subcontractors, not supplying sufficient skilled workers, not cleaning up the 
Project, not furnishing the necessary materials, equipment, or any temporary services or facilities to 
perform the Work in strict conformance with the Contract Documents, or the Contractor is not on 
schedule,  or  is  not  otherwise  performing  its  obligations  under  the  Contract  Documents,  THE 
CONTRACTOR  SHALL  IMMEDIATELY,  AND  IN  NOT  LESS  THAN  FORTY‐EIGHT  (48)  HOURS  AFTER 
NOTICE OF SUCH DETERMINATION, OR SUCH LESSER TIME AS MAY BE PROVIDED IN THE CONTRACT 
DOCUMENTS,  (1)  COMMENCE  SUCH  ACTION  AS  IS  NECESSARY  TO  CORRECT  THE  DEFICIENCIES 
NOTED BY THE OWNER,  (2) PROCEED TO USE  ITS BEST EFFORTS TO CORRECT SUCH DEFICIENCIES 
WITHIN  THIRTY  (30)  DAYS  OF  SUCH  NOTICE  OR  BY  THE  DEADLINE  FOR  COMPLETION  OF  THE 
PROJECT  SET  FORTH  IN  THIS  AGREEMENT WHICHEVER  IS  SOONER  AND/OR,  (3)  IF  THE OWNER 
INSTRUCTS THE CONTRACTOR TO TAKE SPECIFIED CORRECTIVE ACTION, SHALL IMMEDIATELY TAKE 
SUCH CORRECTIVE ACTION,  including but not  limited to  increasing the number of skilled workers, 
providing temporary services or facilities, and cleaning up the Project.  Such corrective action shall 
be taken and continued uninterruptedly without waiting to initiate any dispute under Paragraph 11 
of this Agreement or the resolution of any dispute initiated under such paragraph. 

 

7  CONTRACT SUM.  The lump sum Contract Sum to be paid by the Owner to the Contractor, 
as provided herein,  for  the satisfactory performance and completion of the Project and all of  the 
duties,  obligations  and  responsibilities  of  the  Contractor  under  this  Agreement  and  the  other 
Contract Documents will be $       .   The Contract Sum  includes all federal, state, county, municipal, 
and other taxes imposed by law, including but not limited to any sales, use, and personal property 
taxes  payable  by  or  levied  against  the  Contractor  because  of  the  Work  or  the  materials 
incorporated into the Work.  The Contractor shall pay any such taxes.   
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8  LIQUIDATED DAMAGES.   

8.1  The  Contractor  shall  have  its work  substantially  completed  by  the  date  stated  in 
Paragraph  1.3;  the  timeline  may  be  varied  following  award  of  the  contract  based  upon  the 
Contractor’s  ability  to  perform  the work  on  a  different  timeline  acceptable  to  the  Owner.    By 
entering  into  this Agreement,  the Contractor  agrees  that  the period  for performing  the Work  is 
reasonable and that the Contractor's Work can be substantially complete by the date stated in this 
Agreement. 

8.2  If  the Contractor does not have  its Work on  the Project substantially complete by 
the date stated in Paragraph 1.3 or as otherwise agreed by the parties, the Contractor will pay the 
Owner  (and the Owner may set off from sums coming due the Contractor)  liquidated damages  in 
accordance with the Contract Documents.  

8.3  The Contractor acknowledges by  signing  this Agreement with  the Owner  that  the 
amount of liquidated damages represents a reasonable estimate of the actual damages the Owner 
would  incur  if the work  is not substantially complete by the foregoing date and that the damages 
that may  result  from  the  failure  to  substantially  complete  the work  by  the  foregoing  date  are 
uncertain and difficult to ascertain.   These  liquidated damages are damages  for  loss of use of the 
Project, and the Contractor in addition to the liquidated damages will be obligated to indemnify and 
hold the Owner harmless from any claims, and if the Work on the Project is accelerated because of 
delay, for all costs related to the acceleration of the Work, as provided in the Contract Documents.  
In addition to such Liquidated Damages, the Contractor shall indemnify, defend and hold the Owner 
and  its employees and agents harmless  from any and all  claims, whether or not  such  claims are 
proven, and from all costs and expenses incurred, as a result of or related to such claims, including 
but not  limited  to attorneys’ and consultants’  fees and expenses, provided  that such claims arise 
out of or are related to the Contractor’s failure to Substantially Complete  its Work by  its Date for 
Substantial Completion.  These Liquidated Damages are in addition to any other remedies available 
to the Owner under the Contract Documents. 

 

9  LIMITATION AND LIABILITY.   

9.1  The Owner’s total  liability under this Agreement shall be  limited to the amount set 
forth  in the Finance Director’s certificate accompanying this Agreement.   Under no circumstances 
shall  the  elected  officials,  officers,  employees,  council  members,  or  agents  of  the  Owner  be 
personally liable for any obligations or claims arising out of or related to this Agreement. 

 

10  PAYMENT 

10.1  APPLICATIONS  FOR  PAYMENT.    Payment  applications  shall  be  submitted  on  a 
monthly basis and  shall  reflect  the amount of work completed as of  the date  the application  for 
payment  is  submitted.   On or before Completion,  the Contractor  shall  submit  to  the Owner,  an 
itemized payment  application  for  such period  in  the  following  format  and with one  copy of  the 
following documentation: 1) Invoice for work performed and materials and equipment provided for 
the previous pay period; 2) Current  list of  the Contractor’s Subcontractors and suppliers showing 
their respective contract sums, amount paid, and amount due; 3) Contractor’s Affidavit of Release 
of  Liens  with  and  lien  releases  in  the  format  provided  by  the  Owner  for  all  the  Contractor’s 
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Subcontractors and suppliers current through the date of the Contractor’s previous Application for 
Payment;  4)  Such  other  supplemental  information  as  the  Owner  may  require.    Such  other 
information may include a schedule of all materials and equipment stored on site. 

10.2  The Owner may withhold payment  in whole or  in part, and may demand  that  the 
Contractor  refund  amounts  previously  paid,  to  protect  the Owner  from  loss  because  of:  1)  The 
Contractor’s  default  or  failure  to  perform  any  of  its  obligations  under  the  Contract Documents, 
including but not limited to:  failure to provide sufficient skilled workers; Work, including equipment 
or materials, which is defective or otherwise does not conform to the Contract Documents; failure 
to conform to the Project Time Schedule; and failure to follow the directions of or instructions from 
the Owner; 2) The Contractor’s default or  failure  to perform any of  its obligations under another 
contract that it has with the Owner; 3) The filing of third party claims, or reasonable evidence that 
third party claims have been or will be filed; 4) The Work has not proceeded to the extent set forth 
in the application for payment; 5) Any representations made by the Contractor are untrue; 6) The 
failure  of  the  Contractor  to make  payments  to  its  Subcontractors;  7)  Damage  to  the  Owner’s 
property  or  the  property  of  another  person  or  laborer;  8)  The  determination  that  there  is  a 
substantial possibility that the Work cannot be completed  for the unpaid balance of the Contract 
Sum; and/or 9) Liens filed or reasonable evidence indicating the probable filing of such liens. 

10.3  The Owner will pay the Contractor within 30 days after receipt of the Contractor's 
payment  application,  provided  that  the  payment  application  has  been  properly  submitted  on  a 
timely basis and is accompanied by all of the required documentation.  The Owner may establish a 
cut‐off date for the submission of the payment application. 

 

11  RETAINAGE. 

11.1  AMOUNT OF PAYMENTS.   Subject to Paragraph 8.1, the amount of the payments to 
the Contractor shall be determined in accordance with the following paragraphs: 

11.2  PAYMENTS.   Payments under the contract shall be made at the rate of 95% of the 
amount  set  forth  in  the Contractor’s payment  application  and  approved by  the Owner until  the 
Work is 50% complete.  When more than fifty percent (50%) of the Work has been completed, the 
amount retained may be reduced at the City’s sole discretion. The Engineer may also, at any time, 
increase  retainage  by  any  amount  needed  to  protect  the  City’s  interests  with  respect  to  any 
incomplete,  defective  or  unsatisfactory Work;  costs  or  damages  incurred  by  the  City  that  are 
subject  to  the Contractor’s  indemnification obligations; or back  charges  that  the City may assess 
against the Contractor. 

11.3  DOCUMENTATION.    Upon  request,  the  Contractor  immediately  shall  supply  the 
Owner  with  such  information  as  may  be  requested  so  as  to  verify  the  amounts  due  to  the 
Contractor,  including  but  not  limited  to  original  invoices  for  materials  and  equipment  and 
documents showing  that  the Contractor has paid  for such materials and equipment, and so as  to 
verify that amounts due laborers, subcontractors, and materialmen have been paid to them. 

11.4  FINAL PAYMENT.  

11.4.1  The final application for payment shall be itemized, and the Contractor shall 
ensure  that  the  final  application  for  payment  shall  contain  one  (1)  copy  of  each  of  the 
following documents, if not previously delivered to the Owner: 1) All items from Paragraph 
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10.1; 2) Consent of the Contractor’s Surety to Payment; 3) An assignment to the Owner of 
all warranties obtained or obtainable by the Contractor  from manufacturers and suppliers 
of  equipment  and  materials  incorporated  into  the  Work  by  written  instrument  of 
assignment  in  a  form  acceptable  to  the  Owner;  and  4)  Such  other  documentation  as 
required by the Contract Documents, the Owner, or applicable law. 

11.4.2  The making of Final Payment by the Owner shall not constitute a waiver of 
Claims by the Owner for the following: 1) Liens, Claims, security interests, or encumbrances 
arising out of the Contract Documents that are unsettled; 2) Failure of the Work to comply 
with the requirements of the Contract Documents; 3) Terms of special warranties required 
by the Contract Documents; 4) Claims for Indemnification; 5) Claims about which the Owner 
has given the Contractor written notice; or 6) Claims arising after Final Payment. 

11.5  ESCROW ACCOUNT.   The Owner and the Contractor agree that no escrow account 
shall be required in connection with this Agreement and that retained funds will not earn interest.  

 

12  CHANGE ORDERS. 

12.1  A Change Order  is  a written  instrument  signed by  the Owner  and  the Contractor 
stating their agreement upon a change in the Work, the amount of the adjustment or the method 
for  computing  the amount of  the adjustment of  the Contract Sum,  if any, and  the extent of  the 
adjustment in the Project Time Schedule, if any. 

 

13  CLAIMS AND DISPUTES. 

13.1  A Claim is a demand or assertion by one of the parties seeking, as a matter of right, 
adjustment,  or  interpretation  of  the  terms  of  the  Contract  Documents,  payment  of  money, 
extension of  time, or other relief with respect  to  the  terms of  the Contract Documents, provided 
that  the  Owner’s  decision  to  adjust  or  withhold  payment  under  Paragraph  10.2  shall  not  be 
considered a Claim.   The responsibility to substantiate claims shall rest with the party making the 
Claim.   The Contractor shall not knowingly present or cause to be presented a false or fraudulent 
Claim.  As a condition precedent to making a claim, the Contractor shall submit an affidavit sworn to 
before  a notary public or other person  authorized  to  administer oaths  in  the  State of Ohio  and 
executed by an authorized representative of the Contractor, which states that: 

13.1.1  The Claim which is submitted herewith complies with Paragraph 13.1 of the 
Owner‐Contractor  Agreement,  which  provides  that  the  “Contractor  shall  not  knowingly 
present or cause to be presented a false or fraudulent Claim.” 

13.1.2  Claims must be made by written notice  in an acceptable written medium. 
Claims may not be submitted via email.  

13.1.3  If the Contractor wishes to make a Claim for an increase in the Contract Sum, 
written Notice as provided herein shall be given before proceeding to execute the Work.   

13.1.4  If the Contractor wishes to make a Claim for additional time, the Contractor 
shall  include an estimate of cost and probable effect of delay on progress of the Work.    In 
the event of continuing delay, only one Claim  is necessary.    If adverse weather conditions 
are  the  basis  for  a  Claim  for  additional  time,  such  claim  shall  be  documented  by  data 
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substantiating that weather conditions were abnormal for the period of time and could not 
have been  reasonably anticipated, and  that weather  conditions had an adverse effect on 
the scheduled construction.   

13.1.5  If  conditions  are  encountered  at  the  site  which  are  (1)  subsurface  or 
otherwise concealed physical conditions  that differ materially  from  those  indicated  in  the 
Contract Documents AND (2) unknown physical conditions of an unusual nature that differ 
materially  from  those  ordinarily  found  to  exist  and  generally  recognized  as  inherent  in 
construction activities of  the  character provided  for  in  the Contract Documents,  then  the 
observing party shall give written notice to the other party promptly before conditions are 
disturbed.  If the conditions meet the requirements of (1) AND (2) and cause an increase or 
decrease  in the Contractor’s cost of, or  time required  for, performance of any part of the 
Work, the Owner will issue an appropriate Change Order. 

13.1.6  The Contractor shall make all claims in writing within seven (7) calendar days 
after  the  occurrence  of  the  event  giving  rise  to  the  Claim.    Failure  to  do  so  shall  be  an 
irrevocable waiver of the Claim.  

13.1.7  Within ten (10) days of  its receipt of a written request, the Contractor shall 
make available to the Owner or  its representative any books, records, or other documents 
in  its  possession  or  to  which  it  has  access  relating  to  any  Claim  and  shall  require  its 
Subcontractors, regardless of tier, and materialmen to do likewise. 

13.1.8  If a Claim has not been resolved within fourteen (14) days after submission 
to  the other party,  the City  shall have  the  right,  at  its  sole discretion,  to elect  to pursue 
resolution of  the Claim  through mediation or arbitration.   Should  the City elect  to pursue 
either mediation  or  arbitration,  said  alternative  dispute  resolution  shall  be  conducted  in 
general  conformity  with  the  applicable  rules  of  the  American  Arbitration  Association.   
Should the City elect not to pursue resolution of a claim through the foregoing process, the 
Claimant’s exclusive remedy  is to file suit  in the Common Pleas Court of Franklin     County, 
Ohio. 

 

14  DEFAULT OF THE CONTRACTOR. 

14.1  EVENTS OF DEFAULT.   Each of  the  following constitutes an event of default of  the 
Contractor: 

14.1.1  The Contractor’s failure to perform any of its obligations under the Contract 
Documents  and  to  proceed  to  commence  to  correct  such  failure within  forty‐eight  (48) 
hours after written notice thereof from the Owner or such lesser time as is provided in the 
Contract Documents, or 

14.1.2  The  Contractor's  failure  thereafter  to  use  its  best  efforts  to  correct  such 
failure, or 

14.1.3  Except when  an  extension  of  time  is  granted  in writing  by  the Owner,  to 
correct such failure within thirty (30) days after receipt of written notice thereof. 

14.1.4  The  Contractor’s  failure  to  pay  its  obligations  as  they  become  due  or  the 
Contractor’s insolvency. 
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14.2  OWNER'S REMEDIES.   Upon the occurrence of an event of default the Owner shall 
have the following remedies, which shall be cumulative: 

14.2.1  Order  the  Contractor  to  stop  the  Work,  which  the  Contractor  shall  do 
immediately; 

14.2.2  To perform through others all or any part of the Work remaining to be done 
and  to  deduct  the  cost  thereof  from  the  unpaid  balance  of  the  Contract  Sum  or,  if  the 
unpaid balance of the Contract Sum  is  inadequate, to demand reimbursement of amounts 
previously paid to the Contractor; 

14.2.3  To  terminate  this  Agreement  and  take  possession  of,  for  the  purpose  of 
completing the Work or any part of it, all materials, equipment, scaffolds, tools, appliances, 
and other  items belonging  to or possessed by  the Contractor, all of which  the Contractor 
hereby transfers and assigns to the Owner for such purpose, and to employ any person or 
persons  to complete  the Work,  including  the Contractor’s employees, and  the Contractor 
shall not be entitled to receive any further payment until the Work is completed; and/or, 

14.2.4  All  other  remedies  which  the  Owner  may  have  at  law  or  in  equity  or 
otherwise under the Contract Documents. 

14.3  TERMINATION OF AGREEMENT.  The termination of this Agreement shall be without 
prejudice to the Owner’s rights and remedies, including without limitation the Owner’s right to be 
indemnified by the Contractor. 

14.4  PAYMENTS DUE CONTRACTOR.    If the unpaid balance of the Contract Sum exceeds 
the cost of finishing the Project, including any costs, expenses or damages incurred by the Owner as 
a  result of  the event of default,  including attorneys’ and consultants’  fees and  the administrative 
expense of the Owner’s staff, such excess shall be paid to the Contractor.  If such costs exceed the 
unpaid balance, the Contractor shall pay the difference to the Owner.   The obligations under this 
Paragraph shall survive the termination of this Agreement. 

 

15  DEFAULT OF THE OWNER. 

15.1  EVENTS OF DEFAULT.   The  following constitutes  the exclusive events of default of 
the Owner: 

15.1.1  The failure of the Owner to perform any of its obligations under the Contract 
Documents and to correct such failure within thirty (30) days after receipt of written notice 
thereof from the Contractor specifying the default and the necessary corrective action. 

15.2  CONTRACTOR'S REMEDY.   

15.2.1  The Contractor’s  sole  and  exclusive  remedy  for  the default of  the Owner, 
other than the failure of the Owner to pay the Contractor, will be to bring a suit for damages 
in  the Common Pleas Court of Franklin     County, Ohio.   The Contractor’s  right  to exercise 
that remedy shall be subject to its giving the Owner the required notices and following any 
other procedures required by the Contract Documents. 

15.2.2  If  the  Owner  fails  to  pay  the  Contractor  as  payment  becomes  due,  the 
Contractor may, upon fifteen (15) days written Notice, stop the Work until payment of the 
amount owing has been received.  An adjustment to the Contract Sum will be made as if the 
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Work  had  been  suspended  for  the  convenience  of  the  Owner  under  Section  16  of  this 
Agreement. 

  

16  SUSPENSION OR TERMINATION FOR THE CONVENIENCE OF THE OWNER. 

16.1  SUSPENSION FOR THE CONVENIENCE OF THE OWNER. 

16.1.1  The Owner may, without cause, order the Contractor to suspend, delay, or 
interrupt the Work in whole or in part for such period of time as the Owner may determine. 

16.1.2  An adjustment shall be made for increases in the cost of performance of the 
Work,  including profit and overhead on the  increased cost of performance, caused by the 
suspension, delay or  interruption, provided that the total cost of profit and overhead shall 
not exceed 10% of the amount of the increased cost not attributable to profit or overhead.  
No adjustment shall be made to the extent that: performance is, was or would have been so 
suspended,  delayed  or  interrupted  by  another  cause  for  which  the  Contractor  is 
responsible; or an equitable adjustment  is made or denied under another provision of this 
Agreement. 

16.2  TERMINATION FOR THE CONVENIENCE OF THE OWNER. 

16.2.1  The Owner may, in its discretion and without cause, by written notice to the 
Contractor terminate this Agreement for the Owner’s convenience. 

16.2.2  Upon receipt of a written notice from the Owner terminating this Agreement 
without cause and for the Owner’s convenience, the Contractor shall (i) immediately cease 
performing the Work, unless otherwise directed by the Owner, in which case the Contractor 
shall take the action directed by the Owner, (ii) take all reasonable and necessary action to 
protect and preserve the Work, and (iii) unless otherwise directed by the Owner, terminate 
all agreements with Subcontractors and suppliers. 

16.2.3  If  this  Agreement  is  terminated  without  cause  and  for  the  Owner’s 
convenience  and  there  exists  no  event  of  the  Contractor’s  default,  as  defined  in  this 
Agreement, the Owner will pay the Contractor (i) for Work performed under this Agreement 
up to the date the notice of termination is received by the Contractor at the rates for Work 
performed  under  this  Agreement,  including  overhead  and  profit  of  10%  on  the  Work 
performed up to the date of termination. 

16.2.4  If this Agreement  is terminated without cause for the Owner’s convenience 
and  there  exists  an  event  of  the  Contractor’s  default,  as  defined  in  this Agreement,  the 
Contractor  shall be entitled  to  receive only  such  sums  as  it would be entitled  to  receive 
following the occurrence of an event of default under this Agreement. 

16.2.5  The termination of this Agreement shall be without prejudice to any rights or 
remedies that exist at the time of termination. 

 

17  INSURANCE AND INDEMNIFICATION. 

17.1  The Contractor shall maintain: 

•  Comprehensive general liability insurance in the amount of $1,000,000.00; 
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•  Automobile liability insurance in the amount of $1,000,000.00; 

•  Workers compensation coverage as required by Ohio Law; 

•  Umbrella/Excess liability coverage in the amount of $2,000,000.00; and 

•  Installation floater for the Work in the amount of $N/A; 

•  Additionally, said policies of  insurance shall name the Owner,  its elected officials, officers, 
employees, agents and volunteers as additional insureds for incidents arising out of the Contract. 

17.2  Insurance  furnished  by  the Owner,  if  any,  is  not  intended  to  and  shall  not  cover 
equipment  and materials  before  they  are  physically  incorporated  into  the Work  or  tools.    The 
Contractor shall bear the entire risk of loss with respect to tools, equipment, and materials. 

17.3  To the maximum extent permitted by  law, the Contractor shall  indemnify and hold 
harmless  the Owner  and  the Owner’s  consultants,  agents,  and  employees  from  and  against  all 
claims,  damages,  losses,  and  expenses,  including  but  not  limited  to  attorneys’  and  consultants’ 
fees—whether made  by  Owner  or  a  third‐party—arising  out  of  or  related  to  the  Contractor’s 
performance of the Work  including but not  limited to the  failure of the Contractor to perform  its 
obligations under the Contract Documents, any claims for bodily injury, sickness, disease, or death 
or  to  injury  to or destruction of or  loss of use of  real or personal property, claims  for additional 
storage  and  handling  charges,  liens  against  funds,  claims  related  to  the  alleged  failure  of  the 
Contractor  to perform  in accordance with  the Contract Documents, and/or  claims  related  to  the 
removal, handling, or use of any hazardous materials.  The Owner may set off amounts equal to any 
sums  for which  it  is entitled  to be  indemnified  from  the  amounts otherwise due  the Contractor 
under  the Contract Documents.    It  is agreed  that  the cost of  the Owner’s  staff  in calculating any 
expenses under this Paragraph shall be at the rate of $35.00 per hour. 

 

18  WARRANTIES.   

18.1  In  addition  to  any  other  warranties,  guarantees,  or  obligations  set  forth  in  the 
Contract Documents  or  applicable  as  a matter  of  law  and  not  in  limitation  of  the  terms  of  the 
Contract Documents, the Contractor warrants and guarantees that:  

•  The Owner will have good title to the Work and all materials and equipment  incorporated 
into the work will be new;  

•  The Work and all materials and equipment incorporated into the Work will be free from all 
defects, including any defects in workmanship or materials;  

•  The Work and all equipment incorporated into the Work will be fit for the purpose for which 
intended;  

•  The  Work  and  all  materials  and  equipment  incorporated  into  the  Work  will  be 
merchantable; and,  

•  The Work and all materials and equipment  incorporated  into the Work will conform  in all 
respects to the Contract Documents.  

18.2  Upon notice of the breach of any of the foregoing warranties or guarantees or any 
other warranties or guarantees under the Contract Documents, the Contractor,  in addition to any 
other  requirements  in  the  Contract Documents,  shall  commence  to  correct  such  breach  and  all 
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damage  resulting  therefrom within  forty‐eight  (48) hours after written notice  thereof,  thereafter 
shall use  its best efforts to correct such breach and damage to the satisfaction of the Owner and, 
except when  an  extension  of  time  is  granted  in writing  by  the Owner,  correct  such  breach  and 
damage to the satisfaction of the Owner within thirty (30) days of such notice; provided that if such 
notice  is given after final payment hereunder, such 48‐hour period shall be extended to seven (7) 
calendar  days.    If  the  Contractor  fails  to  commence  to  correct  such  breach  and  damage,  or  to 
correct  such  breach  and  damage  as  provided  above,  the  Owner,  upon  written  notice  to  the 
Contractor  and  without  prejudice  to  any  of  its  other  rights  or  remedies,  may  correct  the 
deficiencies.   The Contractor upon written notice from the Owner shall pay the Owner, within ten 
(10) days after the date of such notice, all of the Owner’s costs and expenses incurred in connection 
with  or  related  to  such  correction  and/or  breach,  including  without  limitation  the  Owner’s 
administrative,  legal,  and  consulting  expenses.    The  foregoing warranties  and  obligations  of  the 
Contractor shall survive the final payment and/or termination of this Agreement.  If the Contractor 
fails to pay the Owner any amounts due under this Paragraph, the Contractor shall pay the Owner, 
in addition to the amounts due, a late payment fee of one and one‐half percent (1.5%) per month 
for each month or part thereof that the payments are not paid when due.  

 

19  GENERAL. 

19.1  MODIFICATION.  No modification or waiver of any of the terms of this Agreement or 
of any other Contract Documents shall be effective against a party unless set  forth  in writing and 
signed by or on behalf of a party, which in the case of the Owner shall require the signature of the 
Owner’s Representative acting under the authority of a specific resolution of the Owner.  Under no 
circumstances shall forbearance, including the failure or repeated failure to insist upon compliance 
with the terms of the Contract Documents, constitute the waiver or modification of any such terms.  
The  parties  acknowledge  that  no  person  has  authority  to modify  this  Agreement  or  the  other 
Contract Documents  or  to waive  any  of  its  or  their  terms,  except  as  expressly  provided  in  this 
Paragraph. 

19.2  ASSIGNMENT.   The Contractor may not assign  this Agreement without  the written 
consent of the Owner, which the Owner may withhold in its sole discretion. 

19.3  THIRD  PARTIES.    Nothing  contained  in  this  Agreement  shall  create  a  contractual 
relationship with  or  a  cause  of  action  in  favor  of  a  third  party  against  either  the Owner  or  the 
Contractor. 

19.4  LAW AND JURISDICTION.  All questions regarding the validity, intention, or meaning 
of this Agreement or any modifications of it relating to the rights and obligations of the parties shall 
be construed and resolved under the laws of the State of Ohio.  Any suit, which may be brought to 
enforce any provision of this Agreement or any remedy with respect hereto, shall be brought in the 
Common Pleas Court of Franklin     County, Ohio, and each party hereby expressly consents to the 
jurisdiction of such court. 

19.5  STATUTE OF LIMITATIONS.  Regardless of any provision to the contrary, the statute 
of  limitations with respect to any defective or non‐conforming Work that  is not discovered by the 
Owner shall not commence until  the discovery of such defective or non‐conforming Work by  the 
Owner. 
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19.6  NOTICES.   Notices, requests, or demands by either party shall be  in writing, unless 
otherwise expressly authorized, and shall be personally served, forwarded by expedited messenger 
service,  sent by  facsimile  transmission, or be given by  registered or  certified mail,  return  receipt 
requested, postage prepaid, and, in the case of the Owner, addressed to the address/FAX number 
set  forth  at  the  beginning  of  this  Agreement  marked  “Urgent,  deliver  to  Owner’s 
Representative/Designee,” and, in the case of the Contractor, addressed to its address/FAX number 
set  forth at  the beginning of  this Agreement.   Any party may change  its address/FAX number by 
giving notice hereunder.  All notices, requests, and demands shall be deemed received upon receipt 
in  the case of personal delivery or delivery by expedited messenger service,  including  leaving  the 
notice at the address provided herein during normal business hours; upon the expiration of forty‐
eight (48) hours from the time of deposit in the United States mail; or, in the case of a notice given 
by  facsimile  transmission, upon  the expiration of  twenty‐four  (24) hours after  the  transmission  is 
sent. 

19.7  CONSTRUCTION.    The  parties  acknowledge  that  each  party  has  reviewed  this 
Agreement  and  the other Contract Documents  and has  voluntarily entered  into  this Agreement.  
Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved 
against the drafting party shall not be employed in the interpretation of this Agreement, the other 
Contract Documents, or any amendments or exhibits to it or them. 

19.8  APPROVALS.  Except as expressly provided herein, the approvals and determinations 
of the Owner shall be subject to the sole discretion of the Owner and will be valid and binding on 
the Contractor, provided only  that  they be made  in  good  faith,  i.e., honestly.    If  the Contractor 
challenges any such approval or determination, the Contractor shall have the burden of proving by 
clear and convincing evidence that it was not made in good faith. 

19.9  PARTIAL  INVALIDITY.    If  any  term  or  provision  of  this  Agreement  is  found  to  be 
illegal, unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public 
authority having  jurisdiction,  then, notwithstanding  such  term or provision,  this Agreement  shall 
remain  in  full  force and effect, and such term shall be deemed stricken; provided this Agreement 
shall be interpreted, when possible, so as to reflect the intentions of the parties as indicated by any 
such stricken term or provision. 

19.10  COMPLIANCE WITH LAWS AND REGULATIONS.  The Contractor, at its expense, shall 
comply with  all  applicable  federal,  state,  and  local  laws,  rules,  and  regulations  applicable  to  the 
Work. Including, but not limited to Ohio’s Prevailing Wage law if applicable. 

19.11  PROJECT  SAFETY.    The  Contractor  shall  follow  all  applicable  safety  and  health 
regulations  during  the  progress  of  the  Project  and  shall  monitor  all  of  its  employees  and  its 
subcontractors  for  compliance  with  such  safety  and  health  regulations.    In  undertaking  the 
responsibilities  set  forth  in  this  Paragraph,  the  Contractor  does  not  assume  any  duty  or 
responsibility  to  the employees of  any  Subcontractor or  supplier,  regardless of  tier.   The Owner 
assumes no  responsibility  for  the development,  review, or  implementation of  any project  safety 
plan or for Project safety and has no authority to direct the means and methods of the Contractor. 

19.12  EQUAL OPPORTUNITY.   Contractor agrees  that,  in  the hiring of employees  for  the 
performance of work under the Contract or any subcontract, no contractor, subcontractor, or any 
person acting on a contractor's or subcontractor's behalf, by reason of race, creed, sex, disability or 
military status as defined in section 4112.01 of the Revised Code, or color, shall discriminate against 
any  citizen of  the  state  in  the employment of  labor or workers who  is qualified and available  to 
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perform the work to which the employment relates.   Contractor further agrees that neither  it,  its 
subcontractors, or any person on  the Contractor's or subcontractor's behalf,  in any manner, shall 
discriminate  against  or  intimidate  any  employee  hired  for  the  performance  of work  under  the 
contract on account of race, creed, sex, disability or military status as defined in section 4112.01 of 
the  Revised  Code,  or  color.    That  there  shall  be  deducted  from  the  amount  payable  to  the 
Contractor  by  the  Owner  under  this  Agreement  a  forfeiture  of  twenty‐five  dollars  ($25.00)  as 
required by O.R.C. Section 153.60  for each person who  is discriminated against or  intimidated  in 
violation of  this Agreement.     That  this Agreement may be canceled or  terminated by  the Owner 
and all money to become due hereunder may be forfeited for a second or subsequent violation of 
the terms of this section of this Agreement. 

19.13  USE  OF  OWNER'S  FACILITIES.    The  Contractor  shall  ensure  that  neither  its 
employees, nor  its Subcontractor’s or material supplier’s employees,  regardless of  tier, do any of 
the  following without the express prior written consent of the Owner: use the Owner’s cafeteria, 
rest rooms, or phones; use or bring any alcoholic beverages, controlled substances, or firearms on 
any property owned by  the Owner.   The Owner will not  tolerate any  such actions and any  such 
action observed or made known to the Owner shall be dealt with severely. 

19.14  ETHICS.  By signing and entering into this agreement with the Owner, the Contractor 
represents that it is familiar with all applicable ethics law requirements, including without limitation 
Sections  102.04  and  3517.13  of  the  O.R.C.,  and  certifies  that  it  is  in  compliance  with  such 
requirements.   The Contractor understands that failure to comply with the ethics  laws  is,  in  itself, 
grounds  for  termination  of  this  contract  and may  result  in  the  loss  of  other  contracts with  the 
Owner. 

19.15  PROPERTY  TAX  AFFIDAVIT.    The  Contractor’s  affidavit  given  under  ORC  Section 
5719.024 is incorporated herein. 

19.16  ENTIRE AGREEMENT.  This Agreement and the other Contract Documents constitute 
the entire agreement among the parties with respect to their subject matter and will supersede all 
prior  and  contemporaneous,  oral  or  written,  agreements,  negotiations,  communications, 
representations, and understandings with respect to such subject matter, and no person is justified 
in relying on such agreements, negotiations, communications, representations, or understandings. 

 

CITY OF DUBLIN, OHIO               

                               

By:  ___________________________      By:  __________________________ 

Its: ____________________________      Its:  __________________________ 

Date: __________________________      Date: _________________________ 

 

 APPROVED AS TO FORM: 

 

____________________________________        Date: ________________________________ 

Stephen J. Smith, Esq., Law Director 
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CERTIFICATE OF AVAILABILITY OF FUNDS 

 

I Angel Mumma, hereby certify that  I am the fiscal officer for the CITY OF DUBLIN, OHIO and that 
the amount of money to wit $      required to meet the cost of the attached Contract between the 
City and       has been or will be, before the ordering of any materials, lawfully appropriated for the 
purpose of  said Contract and the money so appropriated is on deposit or in process of collection to 
the credit of the appropriate fund free from any previous encumbrances.  Moneys due in excess of 
the Contract  Sum  and  any Contingency  amount assigned  thereto  shall  require  an additional  and 
separate  Fiscal  Officer’s  Statement  of  Availability which  shall  not  be  given  unless  the  Contract 
adjustment  is directly attributable to one of the express methods for  increasing the Contract Sum 
under  the  Contract Documents;  and,  such  process  is  completed  in  the manner  required  by  the 
Contract Documents.   

 

_____________________          _____________________________   

Date                Angel Mumma, Finance Director
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B. CITY OF DUBLIN GENERAL CONDITIONS DIVISION 100 

City of Dublin Division of Engineering General Condition Division 100 can always be found at: 

http://dublinohiousa.gov/dev/dev/wp‐content/uploads/2013/02/City‐of‐Dublin‐General‐

Conditions‐Section‐100.pdf 

If you purchase a hard copy of the project documents the General Condition Division 100 will be on 

the CD included in the Bid Document.  The General Condition Division 100 will also be posted with 

the  project  on  the  City  of  Dublin’s  website  where  the  project  documents  are  available  for 

download.  
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C. SUPPLEMENTAL GENERAL CONDITIONS 

THERE ARE NO SUPPLEMENTAL GENERAL CONDITIONS FOR THE CITY OF DUBLIN 2013 SIDEWALK 
MAINTENANCE PROGRAM. 
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D. SUPPLEMENTAL SPECIFICATIONS   
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SUPPLEMENTAL SPECIFICATIONS 
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WORKING HOURS and RESTRICTIONS 
 

It is the intent of the City to keep inconvenience and disturbance to property owners to a 
minimum. The work day(s) shall be from 7 AM until 7 PM, Monday through Friday.  If the 
Contractor desires to work on Saturdays, or outside of these hours, the contractor should provide 
such request to the Engineer at least 48 hrs in advance.  All work is to be scheduled to maintain 
the work area clean and safe and final restoration shall follow as soon as reasonably possible. 
Final Payment will not be made for any item until all work including cleanup and restoration 
associated with the item is completed.  Equipment and materials shall not be stored in streets or 
rights of way without approval of the City.  No stockpiling of material on site is permitted. 
 

 
SCHEDULE OF WORK 

 
All work for Phase One shall be completed between July 8, 2013 and  October 1, 2013.   The 
construction period for Phase Two shall be June 2, 2014 through August 29, 2014.   
 

SCHEDULE 
 

The Contractor shall submit a work schedule to the Engineer at the time of the pre-construction 
meeting.  This schedule will detail the timing of the work activities for the various sections of 
the project.  The construction schedule shall be updated bi-monthly (twice each month), or 
whenever a substantial change in the schedule has occurred and forwarded  to the Engineer.  A 
revised schedule shall be submitted with each request for payment. In the event that 
modifications to the schedule are necessary, the contractor shall provide the City with a 
minimum of 24 hours advance notice to scheduled work.   

 
 
TREE ROOTS / TREE DAMAGE 
 

The Contractor shall use caution when working around street trees.  Damage to tree branches 
and bark shall be reported to the City inspector.  The Contractor shall be responsible for 
reimbursement to the City for any damage done to the trees.   
 
The Contractor shall remove all tree roots within 6” of final subgrade that interfere with 
restoring the sidewalk to proper grade. The Contractor shall saw any roots over 1” diameter such 
that the root ends are left with a clean cut, and not frayed, splintered or burnt.  Roots less 
than 1” in diameter shall be pruned with a sharp tool.  Roots shall not be removed in a manner 
that may cause the damage close to the root plate of the tree.   Air Spading is preferred to expose 
roots for pruning, other methods may be used provided care is exercised in exposing the roots..  
Saws used to prune tree roots shall have blades or chains changed regularly as needed to insure a 
clean cut. If the contractor uses a ground saw for root pruning it is the responsibility of the 
contractor to expose and protect existing utilities (public and private, this includes buried dog 
fence, irrigation, roof-drains etc.).   Stump grinders shall not be permitted to remove tree 
roots.   
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No sidewalk shall be formed or poured until the inspector has completed inspection of the 
subgrade, root pruning, and form work.   
 
The Contractor shall use plywood or other measures acceptable to the Engineer to protect tree 
lawns and surface roots from damage during excavation.   

 
 
UTILITIES 
 

The Contractor shall notify the Ohio Utilities Protection Service (1-800-362-2764) at least two 
(2) working days prior to performing any excavation. Care shall be taken during excavation in 
the vicinity of utilities such as: streetlights, traffic circuits, irrigation systems, invisible dog 
fence, and other utilities not expressly named, so as to not damage utilities. The contractor is 
responsible to utilize care and to protect all utilities, public and private. The contractor is 
responsible to survey the existing conditions and mark the locations of visible irrigation system 
components.  The contractor is to utilize care when working in areas that contain irrigation 
systems.  Any damage to irrigation systems due to negligence on the part of the contractor shall 
be repaired at the expense of the contactor. Any damage to such utilities that the Engineer 
determines to be due to the contractors neglect, shall be repaired at the expense of the contractor 
as soon as possible, without additional cost to the owner.  The Contractor is responsible for the 
support and protection of utilities in any excavation. The cost for this work is to be included in 
the price for each bid item. 

 
COORDINATING WITH UTILITIES 

 
It is the Contractor’s responsibility to coordinate their work with the private utilities as required. 
 The utility owner may be required to brace, temporarily support, or relocate their respective 
utilities so that the proposed roadway work may proceed. 
 

LAWN RESTORATION 
 

The cost for all grading and restoration of disturbed areas resulting from Curb, or Curb and 
Gutter replacement Sidewalk and Curb Ramp construction shall be included in each respective 
pay item.  Backfilling, seeding and mulching shall be completed as soon as possible after forms 
are removed, and shall not exceed 7 days.  Where sidewalks are lowered grass between the back 
of sidewalk and the right-of-way line shall be graded to the minimum slope.  All disturbed areas 
shall be restored, seeded and mulched and maintained in accordance with Items 653 and 659. 
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CONTRACTOR RESPONSIBLE FOR NEW CONCRETE 
 

The Contractor is required to have all appropriate materials to protect the new concrete from the 
weather.  When air temperatures fall below 40 F, the Contractor shall place cold weather 
blankets over the new concrete for 6 days.  No additional compensation will be provided for cold 
weather protection. 
 
The Contractor is responsible for the potential for any vandalism (foot/hand prints, animal 
tracks, tire tracks, etc.) in fresh concrete.  It is suggested that a person be assigned to watch the 
concrete while it sets to protect against vandalism, and that barricades be placed across 
driveways through which new sidewalk has been poured.  Patching with epoxy or sanding out 
marks is not acceptable. 

 
CONCRETE FINISHING 
 

In addition to conforming with Section 451 of the CMSC, The Contractor shall finish the 
concrete as directed to match the adjoining concrete.  The contractor shall tool cut, edge and 
retrace all concrete.  The curing membrane conforming to Section 451.10 and 705.07 and shall 
be Vocomp-20 Water Based Acrylic Concrete Curing Compound, by WR Meadows, INC.. 
 
 

WASHING OUT CONCRETE TRUCKS 
 

Washing out the concrete trucks on the street or sidewalk shall not be allowed.  Concrete washed 
out into excavations shall removed within 24 hours.  
 

REMOVAL OF CONSTRUCTION DEBRIS 
 

The Contractor shall remove construction debris on a daily basis.  No construction materials are 
to be stored within any public R.O.W.  The Contractor should be diligent in maintaining 
barricades to protect the work area.  All excavated material and debris shall be immediately 
placed into truck or other vehicle for disposal.   

 
All trailers or equipment parked in roadway shall be coned off for safety. 

 
SIDEWALK CLOSINGS AND WORK ZONES 
 

Sidewalk closings:  Warning signage and barricades shall be posted immediately in advance of 
the closure and at the closest legal crosswalk indicating the closure ahead and provide a detour 
route around the work zone.  The work on sidewalks shall be scheduled and coordinated such 
that an unobstructed detour may be provided around the work zone. 
Work zones shall be adequately secured during and outside of working hours. 

 
Sidewalk Work Zones:  No construction materials are to be left in the work zone unless neatly 
stacked, and the work zone is enclosed and secured with construction fencing.  Concrete form 
pins left in place and unattended shall have protection caps installed. Concrete forms, stakes, and 
debris shall be removed from the site the same day that the forms are stripped.  The contractor 
shall work on one side of a street at a time. 



May 29, 2013     72-5    13-002.0-CIP 

 
The Contractor shall provide a minimum of 24 and no more than 48 hours WRITTEN notice to 
property owners and residents prior to closing any driveway or portion thereof. Confirmation of 
the written notices shall be provided to the Engineer by the Contractor on a daily basis. 
 
Only necessary construction vehicles are to be parked adjacent to the work zone(s).  The street 
must remain open and allow for two way traffic at all times.   

 
SURVEY MONUMENTATION 
 

The contractor shall carefully preserve survey reference points (e.g. bench marks, property 
corners, reference points, stakes and other survey reference monuments or markers).  Where 
survey reference points are disturbed due to neglect or careless operations by the contractor, the 
contractor shall be responsible for resetting the survey reference points.  Resetting of survey 
reference points shall be performed by an Ohio Professional Surveyor, licensed by the State of 
Ohio, as approved by the Engineer at the contractor’s expense. 

 
 
GENERAL SPECIFICATIONS 
 
 The following supplemental specifications shall conform to Sections 200 through 1000 of the 

Construction and Material Specifications of the City of Columbus, Ohio, (CMSC) unless 
otherwise noted.  

 
ITEM 202 CONCRETE /PAVEMENT REMOVED AND DISPOSED OF, A.P.P: 
 

Unless otherwise provided in the contract documents, the cost for this item shall be included the 
associated item(s):   
 
Item 608 4” Concrete Walk Remove and  Replace, A.P.P. 
Item 608 6” Concrete Walk, Remove and Replace, A.P.P. 
Item 608 Curb Ramp, Remove and Replace, A.P.P. 
 
This item consists of the removal and disposal of existing concrete/asphalt or brick pavement, 
(4” - 8”), curb ramps and drive aprons or other work as directed by the Engineer.  The 
Contractor is responsible to sawcut and protect adjacent walk/pavement sections intended to 
remain. In the event that adjacent walk/pavement sections become damaged, the damaged 
sections will be replaced by the Contractor at no cost to the City.  This item shall also include 
necessary excavation and hauling of spoils necessary to meet required grade elevations for the 
installation of new ADA Compliant Curb Ramps and adjacent walks, curbing, and retaining 
walls. Removed materials shall be placed immediately in a vehicle for removal with NO material 
placed or stored on the site. 
 
Tree roots encountered during excavation shall be removed in locations where they interfere 
with the placement of the walk, ramp or apron. Roots shall be neatly sawed (free of splinters, 
splits, and burns) and removed to a depth of at least six (6) inches below the bottom of the 
concrete. If the contractor encounters roots larger than 4” in diameter, the contractor shall notify 
the Engineer for direction on how to proceed. 
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This item includes all costs for traffic control devices, removal and disposal, NO payment will 
be made for any section of the work until all items associated with the section are complete.  
Payment will be made under this section for concrete/pavement removed and disposed of and not 
included under the following:  
 
Item 608 4” Concrete Walk Remove and  Replace, A.P.P. 
Item 608 6” Concrete Walk, Remove and Replace, A.P.P. 
Item 608 Curb Ramp, Remove and Replace, A.P.P. 
 
Work is paid per Square Yard (SY) of concrete/ pavement removed and disposed of. 
 

ITEM 202 Remove/Dispose of Rubberized Sidewalk, A.P.P: 
 

This item consists of the removal and disposal of existing Rubberized Sidewalk areas as directed 
by the Engineer.  The Contractor is responsible to sawcut and protect adjacent walk/pavement 
sections intended to remain where needed. In the event that adjacent walk/pavement sections 
become damaged, the damaged sections will be replaced by the Contractor at no cost to the City. 
 This item shall also include necessary excavation and hauling of spoils necessary to meet 
desired grade and for grade and elevation adjustments for the installation of new ADA 
Compliant Curb Ramps and adjacent walks, curbing, and retaining walls. Removed materials 
shall be placed immediately in a vehicle for removal with NO material placed or stored on the 
site. 
 
Tree roots encountered during excavation shall be removed in locations where they interfere 
with the placement of the walk, ramp or apron. Roots shall be neatly sawed (free of splinters, 
splits, and burns) and removed to a depth of at least six (6) inches below the bottom of the 
concrete. If the contractor encounters roots larger than 4” in diameter, the contractor shall notify 
the Engineer for direction on how to proceed. 
 
This item includes all costs for traffic control devices, removal and disposal, NO payment will 
be made for any section of the work until all items associated with the section are complete.  
This work is paid per Square Foot (SF) of Rubberized Sidewalk Removed and Disposed of. 
 

Reference: ITEM 202 CONCRETE CURB AND GUTTER REMOVED AND DISPOSED OF: 
 

The cost for this item shall be included the associated item(s): 
Item 609 Combination Curb & Gutter, Remove and Replace, A.P.P. 
 
This item consists of removal and disposal of existing combination curb and gutter in accordance 
with item 202 of the CMSC as amended in various locations throughout the City as directed by 
the Engineer.  
 
The existing curb and gutter shall be removed in such a manner as to cause no damage to the 
adjacent pavement, driveway approach, adjoining sidewalk, and/or curb and gutter and minimize 
damage to the tree lawn strip between the curb and sidewalk.   The contractor shall saw cut 
around curb & gutter sections prior to removal. Removed materials shall be placed immediately 
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in a vehicle for removal with NO material placed or stored on the site. In the event that damage 
should occur to the pavement, existing curb and gutter or the grass strip, repairs shall be 
completed in a manner approved by the Engineer as soon as possible at no cost to the City 
 
Curb and Gutter that has been removed and is to be replaced shall be replaced as soon as 
possible.   

 
This item includes all costs for traffic control devices, removal and disposal, NO payment will 
be made for any section of the work until all items associated with the section are complete.   
 

ITEM 251 ASPHALT SURFACE PATCH, (Description, Depth), A.P.P. 
 

This item consists of repairs to the asphalt as outlined under Item 251 Partial Depth Pavement 
Repair, ODOTCMSC.  This item consists of the spot removal and disposal of the existing 
surface course or courses by milling or other method approved by the Engineer where and as 
directed by the Engineer, and the replacement with asphalt concrete in accordance with item 448 
of the ODOTCMSC at the thickness required to bring the finished surface even with the adjacent 
pavement. The minimum thickness of the asphalt pavement replaced will be two (2) inches. All 
faces bordering the repair area shall be vertical.  The surface may be milled and/or saw cut in 
order to insure clean vertical faces.  Before placing asphalt concrete clean all vertical faces and 
sub-surface of pavement and coat with asphalt material according to ODOTCMSC 401.14.  
Asphalt loads utilized for Surface Patching shall have the tickets marked accordingly. 

  
All Patches must be brought to grade and completed the same day as excavation is 
performed.  When the pavement has been removed and the contractor is unable to complete 
the required replacement in time the excavation shall be filled with patch material with a 
durable surface or plated.  If plates are used they must be held in place by cold patch placed 
and compacted along the entire perimeter.  The contractor will be required to maintain these 
patches or plates while in service.  The contractor is responsible for maintaining traffic and 
protecting the repaired area until it has cooled sufficiently to re-open to traffic.  The cost for 
placing, maintaining, removing, and disposing of the temporary patches or plates will be at 
the Contractor’s expense. 
 
The unit price for this item shall include all labor equipment and materials for the work 
including saw cutting, excavating, tack coating the existing pavement edges, asphalt placement, 
sealing the edges upon completion, all traffic control devices and other incidentals. Work is to be 
paid per Square Foot (SF) of Area Patched 

 
 
ITEM 604 – STRUCTURE-ADJUST INLET, A.P.P 
 

The contractor will make all final grade adjustment of manhole, catch basin and inlet covers, 
AA-S125, AA-S12 and similar frame assemblies using injection molded high density 
polyethylene (HDPE) adjustment rings where practical.  The grade adjustments and repairs for 
inlet covers (AA-S124) and similar shall be made with the use of concrete, block and mortar or 
combination.  The adjustment rings shall be manufactured from polyethylene plastic as identified 
in ASTM Designation D-1248 (Standard Specification for Polyethylene Plastic Molding and 
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Extrusion Materials).  Damaged castings shall be brought to the attention of the Engineer and if 
directed shall be replaced.  The cost of the casting(s) replaced shall be in addition as provided for 
the general specifications 
 
Installation shall be per manufacture’s recommendations only.  The structure shall be properly 
prepared prior to installation of adjustment rings and shall be clean and free of unsound material 
or loose debris.  The casting shall be removed, all bricks shall be removed and down to the 
elevation of the first solid course.  The annular space between the rings and cone basin, the rings, 
and the rings and cover frame shall be sealed utilizing an approved butyl sealant.  The overdig 
around the structure, after being cleaned of loose debris and excess concrete,  shall be filled with 
LSM, Type 2 .The work performed under this section is per structure regardless of number of 
castings situated on structure.  Leveling of casting or structure and the filling of voids with 
concrete shall not constitute work for payment under this section, but rather be incidental to curb 
placement. 

 
 
ITEM 608  4”  CONCRETE WALK, REMOVE AND REPLACE, A.P.P. 
ITEM 608  6” CONCRETE WALK, REMOVE AND REPLACE, A.P.P. 

 
SCOPE 
 

This work shall consist of removal of existing walk as outlined under Item 202 
Concrete/Pavement Removed and Disposed Of, and ALL WORK AS OUTLINED UNDER Item 
608 of the CMSC as amended, and according to the City of Dublin Standard Drawings. 

 
CONSTRUCTION METHOD   
 

At locations specified by the Engineer, existing concrete sidewalks shall be removed and 
disposed of by the Contractor according to ITEM 202.  The limits of the sidewalk removal shall 
be marked by the Engineer or his representative.  The Contractor shall notify the resident 
prior to removing any sidewalk located within the limits of a driveway.  
 
This item includes removal and disposal of existing concrete/asphalt or brick pavement, (4” - 
8”), curb ramps and drive aprons or other work as directed by the Engineer.  The Contractor is 
responsible to sawcut and protect adjacent walk/pavement sections intended to remain. In the 
event that adjacent walk/pavement sections become damaged, the damaged sections will be 
replaced by the Contractor at no cost to the City.  This item shall also include necessary 
excavation and hauling of spoils necessary to meet required grade elevations for the installation 
of new ADA Compliant Curb Ramps and adjacent walks, curbing, and retaining walls. Removed 
materials shall be placed immediately in a vehicle for removal with NO material placed or stored 
on the site. 
 
Furthermore, the Contractor shall install new sidewalk according to ITEM 608, within 
three (3) days of removal of the existing sidewalk.   
 
All materials used in the concrete mixture, the proportioning and mixing shall conform to Items 
499 and 511 Class C, Concrete.  Full depth expansion material one half (1/2) inches thick 
conforming to ASTM D 1752,  Type 1 (recycled rubber expansion material) shall be utilized 
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where the work meets existing walks, curbs or structures. Fibrous type expansion material is not 
to be used.  All flatwork shall be tool cut and retraced unless instructed otherwise the Engineer 
or his representative.  .   
 
Should the Contractor fail to install the sidewalk within the specified time, the Contractor shall 
be subject to item specific liquidated damage equal to one hundred dollars ($100.00) per 
calendar day for each sidewalk location.  Each sidewalk location is defined as each section of 
sidewalk removed between or adjacent to existing sidewalk sections as marked for removal by 
the city. 
 
Sidewalk widths and finish shall be the same as the adjacent existing sidewalk unless approved 
by the Engineer. 

 
METHOD OF PAYMENT 
 

Payment for accepted quantities, complete in-place shall be made at the contract price for: 
  
 
 
 
 

This price shall also include the cost for excavating to the proper subgrade, disposal of 
excavated material, furnishing and placing 4” of compacted #57 crushed aggregate, Item 204 
compaction of subgrade, concrete, expansion joint filler, and providing the labor, materials, 
and equipment to complete these pay items, and restoration as detailed under Items 653 and  
659. 

 
The Contractor shall report to the inspector and properly repair damaged invisible dog fences the 
same day with proper weather-tight connectors.  The Contractor shall also report and repair 
damaged irrigation systems as soon as possible.  Irrigation systems shall be repaired and tested 
within 3 days, and prior to restoration. 
 
Gas and water valves within the sidewalk shall be fully exposed and level with the top of the 
new sidewalk grade.  
 

ITEM 608 4” CONCRETE WALK w/ AGG. BASE, A.P.P. 
ITEM 608 6” CONCRETE WALK w/ AGG. BASE, A.P.P. 
 

This item consists of the placement of new four (4) and six (6) inch thick concrete sidewalks 
and driveway aprons and other incidental flatwork over 4” compacted aggregate base.  The 
aggregate base shall be placed upon properly prepared and compacted sub-grade.  Concrete 
shall be placed as indicated on the plans or as directed by the Engineer and constructed in 
accordance with item 608 of the CMSC and the standard drawings of the City of Dublin.   
 
Full depth expansion material one half (1/2) inches thick conforming to ASTM D 1752,  
Type 1 (recycled rubber expansion material) shall be utilized where the work meets existing 
walks, curbs or structures. Fibrous type expansion material is not to be used.  The Contractor 

ITEM DESCRIPTION UNIT 
608 4” CONCRETE WALK REMOVE AND REPLACE, A.P.P. Sq Ft 
608 6” CONCRETE WALK REMOVE AND REPLACE, A.P.P. Sq Ft 
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is responsible to sawcut and protect adjacent walk sections intended to remain. In the event 
that adjacent walk sections become damaged, they will be replaced by the Contractor at no 
cost to the City 
 
The Contractor shall provide a minimum of 24 and no more than 48 hours WRITTEN notice 
to residents prior to closing any driveway. Confirmation of the written notices shall be 
provided to the City Engineer by the Contractor on a daily basis. No driveway is to be closed 
for a period of more than five (5) days. In the event that the five (5) day maximum is 
exceeded, the Contractor will not be permitted to close any more driveways on the project 
until compliance is achieved. Driveways closed longer than five days are subject to item 
specific liquidated damage of one hundred dollars ($100.) per location per calendar day. 

 
The contractor shall keep the areas disturbed adjacent to the concrete walks to a minimum.   
This item includes all material and labor and other incidentals including, but not limited to, 
excavation and hauling of spoils, setting grades, formwork, finishing, and restoration as 
detailed under Items 653 and  659. 
 
Work is to paid per Square Foot (SF) of: 
 Four (4) inch concrete placed, finished and accepted. 

Six (6) inch concrete placed, finished and accepted. 
 

Furthermore, the Contractor shall install new sidewalk according to ITEM 608, within 
three (3) days of removal of the existing sidewalk.   
 
For sidewalk/flatwork that was placed at 8” thick at the direction of the Engineer, the 
contractor will be paid the contract unit cost for 608 6” Concrete Flatwork/Walk w/ Agg. 
Base, with the square foot measurement of the 8” thick walk adjusted by twenty percent, 
(SF*1.2). 

 
 
ITEM 608 CURB RAMP, 6” CONCRETE w/ AGG. BASE, A.P.P.: 
 

This item consists of the placement of a (6) inch thick curb ramp as per the standard drawings of 
the City of Dublin constructed in accordance with item 608 of the CMSC.  Ramps along arterial 
streets, when directed by the Engineer shall be 8” thick.  The standard ramp length is 7’, changes 
in the ramp length due to existing site conditions must be approved by the Engineer. 
 
Full depth expansion material one half (1/2) inches thick conforming to ASTM D 1752,  Type 1 
(recycled rubber expansion material) shall be utilized where the work meets existing walks, 
curbs or structures. Fiberous type expansion material is not to be used.  The Contractor is 
responsible to sawcut and protect adjacent walk sections intended to remain. In the event that 
adjacent walk sections become damaged, they will be replaced by the Contractor at no cost to the 
City. 
 
Areas to be paid under this item shall include the ramp section directly adjacent and sloping 
perpendicular to the curb. The landing directly adjacent to the ramp shall be paid under Item 
608 Concrete Flatwork.  The transition ramp sloping parallel to the curb with slope 
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exceeding 1:20 shall be paid under Item 608- 4” Concrete Flatwork/Walk.   
 
Payment for the arterial ramps constructed at 8” thick shall be made at the unit cost for 608 Curb 
Ramp.  The Actual area of these Ramps (SF) will be multiplied by twenty percent (SF*1.2). 

 
Tree roots encountered during excavation shall be removed in locations where they interfere 
with the placement of the walk, ramp or apron. Roots shall be neatly sawed (free of splinters, 
splits, and burns) and removed to a depth of at least four (4) inches below the bottom of the 
concrete. If the contractor encounters roots larger than 2” in diameter, the contractor shall 
notify the Engineer for direction on how to proceed. 

 
The contractor shall keep the areas disturbed adjacent to the concrete walks to a minimum.   
 
This item includes all material and labor and other incidentals including, but not limited to, 
excavation and hauling of spoils, setting grades, formwork, finishing, and restoration as 
detailed under Items 653 and  659. 
 
Work is paid per Square Foot (SF) of curb ramp placed, finished, and accepted. 
 

ITEM 609  COMBINATION CURB & GUTTER, Remove and Replace, A.P.P.   
 

This item consists of removal and disposal of existing curb & gutter as outlined under Item 202 
Curb and Gutter Removed and Disposed of, installation of new combination curb and gutter in 
accordance with item 609 of the CMSC as amended in various locations throughout the City as 
directed by the Engineer.  
  
The Contractor is responsible for maintaining line and grade.  
  
The Contractor shall identify, mark and restore all drain openings in the curb. Drain openings in 
the curb are to be cored, and not formed in place.  Payment for coring the Drain openings will be 
under item “Special- Curb Can Holes” Drain leaders shall be replaced up to two (2) foot behind 
the curb and reconnected in a manner approved by the Engineer as soon as possible after curb 
forms are removed.  Payment will be made under item 618 “DRAIN LEADER PIPE” for 
additional pipe installed where directed by the Engineer. 
 
The excavation behind the curb shall be backfilled with compacted topsoil to a point one (1) inch 
above the curb as soon as possible after curb forms and other debris are removed. Disturbed 
areas shall be seeded and mulched in accordance with item 659.   
 
The overdig in front of the curb, after being cleaned of loose debris, shall be filled with LSM, 
type 2 , and leveled uniformly to 1 ½” below face of gutter or adjoining pavement.  Class C 
concrete may also be used provide the concrete is properly consolidated to avoid voids.  This is 
not required on streets where the remaining pavement section is being removed and replaced. 
 
Driveway dropped curbs shall be constructed utilizing Class MS Concrete. conforming with 
section 499 of the CMSC. Full depth expansion material one half (1/2) inches thick conforming 
to ASTM D1752, Type 1 shall be utilized where the new work meets existing concrete. The 
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Contractor shall provide a minimum of 24 and no more than 48 hours WRITTEN notice to 
residents prior to closing any driveway. The contractor must receive permission from the 
inspector prior to closing any driveway.  Driveways for commercial entrances or residents with 
disabilities must remain open at all times.  The Contractor on a daily basis shall provide 
confirmation of the written notices to the City Engineer.  No driveway is to be closed for a 
period of more than five (5) days. In the event that the five (5) day maximum is exceeded, the 
Contractor will not be permitted to close any more driveways on the project until compliance is 
achieved.    
For driveways closed for a period of greater than 7 days the contractor shall be assessed 
liquidated damages in the amount of $100.00 per day or portion thereof until the drive is re-
opened.  
 
The bid price for this item includes all costs for traffic control devices, removal and disposal, 
setting of grade stakes, curb and gutter installation, drain leader connection, saw cutting, and 
final restoration. NO payment will be made for any section of the work until all items associated 
with the section are complete.  Work is to be paid per Linear Foot (LF) of Curb & Gutter 
(Remove & Replace) Installed and Accepted. 
 

 
 

 
ITEM 618 DRAIN LEADER PIPE, A.P.P. 
 

This item consists of the removal and replacement of existing roof drain pipes performed in 
conjunction with sidewalk and curb and gutter replacement as directed by the Engineer and in 
accordance with the CMSC. 
 
All downspout drain tile and storm sewers damaged, disturbed, or removed as a result of the 
Contractor's operations shall be replaced with schedule 40 pipe or better, maintaining the same 
gradient as existing. Replaced drain tile shall be laid on compacted bedding equal density to 
surrounding stratum. Replacement shall be done at the time of the backfill operation.  
 
The unit price for this item shall include all labor, materials including approved connectors, 
equipment and other incidentals.  Work is to be paid per Linear Foot (LF) of drain leader pipe 
replaced. 

 
 
REFERENCE: ITEM 653 PULVERIZED TOPSOIL FURNISHED and PLACED, A.P.P. 
 
PART 1 GENERAL 
 
1.01 SECTION INCLUDES 
 

A. The work shall consist of furnishing all labor, equipment and material necessary to place 
and grade topsoil for preparation for vegetation 

 
1.03 MEASUREMENT & PAYMENT 
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A. The topsoil area will be measured by the Cubic Yard (CY), delivered, placed, and graded 
for: 

a. Areas designated for payment under this section in the plans and specifications. 
b. Material used outside of the work limits will not be measured. 
c. The contractor shall take care to not disturb any larger area than necessary in order to 

minimize post construction restoration. 
d. The contractor shall re-establish finish grade to gradually and evenly meet existing 

adjacent grade and adjacent curbing, sidewalk, ramps, roadway, and other utility 
structures. 

 
B. Payment will be made under this section for additional pulverized topsoil placed at the 

direction of the Engineer outside of original proposed work areas designated for the 
installation of curb ramps and concrete walk (item 608), curbing (609), and associated 
utility work. 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit a complete materials composition description of the 
pulverized topsoil, which includes a minimum of the makeup of the topsoil including but not 
limited to the organic materials, silts, clay, and moisture contents expressed as a percentage 
range.  Pulverized topsoil containing non-decomposed organic matter will not be accepted. 

 
1.05 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver pulverized topsoil in covered vehicle and in immediate workable condition 
showing analysis of content as specified above.    

 
B. The person whom delivers and/or places topsoil shall make note of location and amount 

of pulverized topsoil placed at each location. 
 
C. The topsoil may be placed my mechanical means, but shall not be placed by means of a 

blower type of application, (except for the top one and one-half inches, which may be 
placed by means of a blower type of application.) 

 
1.06 MAINTENANCE 
 

A. Maintain topsoil areas and supply additional topsoil where necessary, including areas 
affected by erosion. 

 
PART 2 PRODUCTS 
  
2.01 SOIL MIXTURE 
 

A. The pulverized topsoil mixture shall me loamy, loose, and free of non-composted 
organic matter and rubbish.  No solid material over 19mm, ¾ inch. 

B. Composition: (%) 
a. Organic Material  5-8 
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b. Silt    30-50 
c. Clay   15-25  
d. Sand   20-35 
 
e. PH    5.4-7.6 
f. Soluble Salts  580ppm maximum 
g. Moisture   14-26 

 
 

PART 3 EXECUTION 
 
3.01 EXAMINATION 
 

A. The Contractor shall not begin work in this section until the Engineer has approved the 
landscape grading. 

 
3.02 APPLICATION 
 

A. The topsoil placement shall be completed within five days after completion of associated 
concrete flatwork.  

 
3.03 INSTALLATION 
 
 A. Pulverized topsoil 

 1. Shall be compacted in lifts of not more than 6 inches at one time. 
 2. All Topsoil placed shall be compacted to at least 85% compaction, with the 

exception of the top two (2) inches. 
 3. The top two inches of pulverized topsoil shall be placed loose for use as seed 

bed. 
 4. The finished elevation of placed and graded pulverized topsoil shall be 1 inch 

above edge of impervious surfaces to allow for settlement. 
 
3.04 ADJUSTING 
 

A. Any vegetated areas, which are found to not have an adequate amount of topsoil during 
the first year, shall have additional pulverized topsoil placed as soon as weather 
conditions permit, at no additional cost to the Owner. 

 
3.05 PROTECTION 
 

A. The Contractor shall secure the work area and protect the graded areas from any traffic, 
disturbances, wildlife or public use until vegetation is established 

 
REFERENCE:   ITEM 659  SEEDING AND MULCHING, AP.P. 
 
PART 1 GENERAL 
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1.01 SECTION INCLUDES 
 

A. The work shall consist of furnishing all labor, equipment and material necessary to seed, mulch, 
stabilize, fertilize, maintain and establish vegetation for the areas as specified herein. 

 
1.03 MEASUREMENT & PAYMENT 
 

A. The vegetated area will be measured to the nearest Square Yard (SY).  Areas outside of 
the work limits will not be measured. 

 
C. Payment for all work performed under this Section relating to concrete curbing, concrete 

walks, and curb ramps shall be included in the contract unit price for installation of 
concrete curbing (Item 609), concrete walks (Item 608), concrete ramps (Item 608). 

a. The contractor shall take care to not disturb any larger area than necessary in 
order to minimize post construction restoration. 

 
D. Payment will be made under this section for areas designated to be paid for under  659 

Seeding and Mulching, A.P.P. 
 
E. Payment will be made under this section for additional seeding at the direction of the 

Engineer outside of the original work limits as directed by the Engineer.  
 

 
1.04 SUBMITTALS 
 

A. The Contractor shall submit a complete materials list of items proposed for the work and 
a description of how the work will be completed. 
 
B. The Contractor shall submit seed and fertilizer certifications for all bags used in the 

project. 
 

1.05 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver grass seed in original containers showing analysis of seed mixture, percentage of 
pure seed, year of production, net weight, date of packaging, and location of packaging.  
Damaged packages are not acceptable. 

 
D. Deliver fertilizer in waterproof bags showing weight, chemical analysis, and name of 

manufacturer. 
 

1.06 MAINTENANCE 
 

A. Maintain vegetated surfaces and supply additional topsoil where necessary, including 
areas affected by erosion. 

 
B. Replant damaged grass areas showing root growth failure, deterioration, bare or thin 

spots, and eroded areas. 
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C. Maintain adequate moisture for vegetation as outlined in 3.02, G. 

 
PART 2 PRODUCTS 
 
2.01 GROWING MEDIA 
 

A. Fertilizer: starter fertilizer 20-27-5 (Nitrogen-Phosphorous-Potassium) 
  
2.02 SEED MIXTURE 
 
 A. The following seed mixture shall be used:  
  1. Turf Type Tall Fescue  40% 
  2. Fine Fescue   40% 
  3. Perennial Ryegrass  20% 
 
 B. The tall fescue and fine fescue shall each consist of two different cultivars.  The 

“Kentucky-31” cultivar shall not be used for the tall fescue.  Only the improved “turf-
type” tall fescue cultivars shall be accepted.  (Example cultivars: Tar Heel, Rebel 
Exceda, Matador, Silver Star, Silverado II) 

 
 C. The seed purity (amount  free from inert matter or undesired noxious weeds) shall be at 

least 98%.  
   
 D. The germination rate of the applied seed shall be at least 90%. 
 
 2.03 MULCH 
 

A. Mulching material: Oat or wheat straw, reasonably free from weeds, foreign matter 
detrimental to plant life, and in dry condition.  Hay or chopped cornstalks is not 
acceptable.  Hydro mulch is not permitted as surface mulch. 

 
B.      Establishment blanket: Uniform open weave excelsior matting; erosion control mulching 

fabric consisting of knitted construction of yard interwoven with strips of biodegradable 
paper; or organic fiber protective fiber mat consisting of half-inch layer of chopped 
straw, knitted into mat with thin netting of biodegradable polypropylene. 

 
PART 3 EXECUTION 
 
3.01 EXAMINATION 
 

A. The Contractor shall not begin work in this section until the Engineer has approved the 
landscape grading. 

 
3.02 APPLICATION 
 

A. The seeding shall be completed within three days after completion of landscape grading 
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or as soon thereafter as conditions are favorable.  Seeding shall occur between March 
15th and October 1st.  Should weeds propagate prior to seeding or re-seeding they shall 
be treated or removed in a manner satisfactory to the Engineer. 

 
B. The seedbed shall be prepared by pulverizing and breaking up the soil to a minimum 

depth of two inches with a disk harrow, drag harrow, spike tooth harrow or similar tool.  
All rocks over three-quarter inch in diameter, clods and undesirable material that would 
interfere with seeding operations shall be removed.  Immediately after seedbed 
preparation, the Contractor shall apply the fertilizer uniformly over the area to be seeded 
at a rate of: 1.5 Lbs Nitrogen per 1000 ft2  

 Desired rate in lbs N/1000 ft2 / % nutrient = 
Total fertilizer needed/1000 
ft2 

 

  
Total fertilizer needed/1000 
ft2 

X 
Area to be
treated in ft2 

= 
lbs fertilizer needed to treat 
the area 

 
 

C. The seed shall be drilled, broadcast or hydro seeded uniformly over the seedbed at a rate 
of 10 lbs per 100 SY (50lb per acre) using methods and equipment acceptable to the Engineer.  
The seeded area shall be passed over with a hand rake to help cover more seed and improve 
seeding establishment. Application of grass seed and fertilizer at the same time, in the same 
machine is not permitted except when hydro-seeding.  Seed may be placed with the top 1 inch of 
pulverized topsoil if the topsoil is placed with the means of a blower. 

 
D. Seed sowing is not permitted immediately following rain, when the ground is too dry, or 

during windy periods. 
 

E. The approved mulch shall be applied over the seeded area at a rate of 3/4 pound per SY 
with a maximum thickness of ½-inch when compressed between the thumb and 
forefinger.  Hydro mulching will not be permitted as surface mulch. 

 
E. The Contractor shall seed and mulch all disturbed access areas, slopes, ditches, spoil 

areas and all other areas disturbed by construction. 
 
F. The Contractor shall place establishment blanket on areas with slopes equal to and 

exceeding 3:1, and in all areas of direct channel flow. 
 

G. Areas shall be watered as necessary to promote good growth during the germination and 
establishment period.  During the establishment period the Contractor shall water a 
minimum of one inch over the seeded area two times per week.  In dry weather, more 
frequent watering will be required.  Watering shall continue as required depending on 
weather until area(s) are accepted.  Contractor shall log all watering operations.  The 
contractor shall allow a minimum of 7.5 ccf water /1000 SY of seeding for every 7 days.  

 Payment for watering shall be included in the unit cost for Item 659 Seeding and 
Mulching (seeding). 
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3.03 INSTALLATION 
 
 A. Establishment Blanket: 

 1. Cover seeded slopes where grade is 3:1 or greater with excelsior matting.  Roll 
matting down over slopes without stretching or pulling. 

 2. Lay matting smoothly on soil surface, burying top end of each section in a 
narrow 6-inch trench.  Leave 12-inch overlap from top roll over bottom roll. 
Leave 4-inch overlap over adjacent section. 

 3. Staple outside edges and overlaps at 36-inch intervals. 
 4. Lightly dress slopes with topsoil to ensure close contact between matting and 

soil. 
 
3.04 ADJUSTING 
 

A. Any vegetated areas, which are found to not have an adequate growth of cover during the 
first year, shall be re-seeded as soon as weather conditions permit, at no additional cost 
to the Owner.  Adequate cover is pure fescue and rye vegetation cover of at least 85%. 
Weeds shall be removed and soil prepared for proper seeding. 

 
3.05 PROTECTION 
 

A. The Contractor shall secure the work area and protect the vegetated areas from any 
traffic, disturbances, wildlife or public use until vegetation is accepted. 

 
 
 
Item Special:  DETECTABLE WARNING PANEL  
 
Description. 

This work shall consist of furnishing all material, equipment, and labor necessary for the 
placement of detectable warning devices at curb ramps or other walking surfaces, complete and 
ready for service at locations shown or detailed on the plans or specifications. All work shall be 
in accordance with Section 1108 of the Architectural and Transportation Barriers Compliance 
Board’s “Draft Guidelines For Accessible Public Rights-of-Way”, dated June 17, 2002 as 
amended, supplemented and adopted. 

 
Materials. 

All products shall receive prior approval by the Engineer. Detectable warning surfaces shall be 
textured to provide slip resistance and shall contrast visually with adjacent walking surfaces – 
either light-on-dark, or dark-on-light. The preferred color for a light background (concrete) shall 
be brick red. The preferred color for a brick background shall be black. Color shall be integral 
with the detectable warning device and shall not be surface applied. Paints or other surface 
coatings shall not be used unless integral to the system being applied. Detectable warning 
surfaces shall be classified by type of material and/or application method: 

 
– Surface-Applied Domes - 

Approved for retrofit to pre-existing ramp and new construction installations, only. 
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Dimensions. 

Truncated domes in a detectable warning surface shall have a base diameter of 0.9 inches (23 
mm) minimum to 1.4 inches (36 mm) maximum, a top diameter of 50% of the base diameter 
minimum to 65% of the base diameter maximum, and a height of 0.2 inches (5 mm). 
Truncated domes in a detectable warning surface shall have a center-to-center spacing of 2.35 
inches.  Detectable warning surfaces shall extend 24 inches (610 mm) minimum in the direction 
of travel and the full width of the curb ramp, landing, or blended transition. The detectable 
warning surface shall be located so that the edge nearest the curb line is 6 inches (150 mm) 
minimum and 8 inches (205 mm) maximum from the face of the curb line. 
Domes shall be aligned on a square grid, aligned in rows parallel and perpendicular to the 
predominant direction of travel. Domes must be not be skewed diagonally to the direction of 
travel. 

 
Application. 
 

Detectable warning devices shall be installed in accordance with manufacturer’s specifications 
and in accordance with this specification, or as otherwise specified on the plans.  
The finished surface shall be uniformly profiled to match the adjoining surfaces without lips, 
obstructions and shall drain completely.  
The contractor and manufacturer shall jointly warrant the installed surface to last no less than 
five years without losing more than two percent of the truncated domes due to delaminating as a 
result of product failure, and shall further warrant the surface for a minimum of five years 
against fading, chipping, peeling, cracking, or loss of original shade due to sunlight, salt or 
exposure to weathering. 
 
– Surface-Applied Domes-  
 
System shall be ADA Solutions surface applied panels, or other approved equal. 
 
Surface Applied Domes shall be installed in accordance with manufacturer's specifications as 
approved by the City Engineer.  After installation the warning panel shall be flush around the 
edge with the concrete surface.  A sealant and adhesive shall be applied to the underside and 
perimeter of the panel.  The perimeter sealant shall flow into perimeter cut to seal edge.  The 
panel shall be mechanically anchored to the substrate.      

 
Method of Measurement. 

The number of detectable warning devices shall be the actual Square Foot (SF) installed in place, 
complete and accepted. This item shall be complete and include all work necessary to provide a 
complete and useable detectable warning device. This shall include but not be limited to: layout, 
saw-cutting, removals, concrete and cement base materials, bedding, surface preparation, surface 
sealant, and repair of adjoining areas disturbed by the installation of the detectable warning 
surface. 

 
Basis of Payment. 

Unless specifically included under other items on the plans, payment for accepted quantities will 
be made at the contract unit price for: 
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Item Special Detectable Warning Panel (SF) 
 
Note: 
Payment shall include all costs of furnishing material, equipment, and labor necessary for the 
placement of detectable warning devices, and shall 
be in addition to any overlapping payments for square foot of sidewalk / curb ramp. 
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PREVAILING WAGE REQUIREMENTS 
 
 

The successful bidder is required to comply with the following prevailing wage requirements as 
per City of Dublin Administrative Order 4.1 dated November 13, 2001 and attached herewith: 

 
The contract between the City and the successful bidder shall contain provisions requiring the 
successful bidder and subcontractors to pay a rate of wages which shall not be less than the rate 
of wages required by the Department of Commerce and that the contractor shall provide to the 
Division of Engineering all documentation to support his/her compliance with the Prevailing 
Wage Law (Chapter 4115 of the Ohio Revised Code). 

 
Chapter 4115 of the Ohio Revised Code requires each contracting public authority that enters 
into a contract for public improvements, whose contractor or subcontractors are subject to 
Sections 4115.03 to 4115.16 of the Ohio Revised Code, to, no later than 10 days before the first 
payment of wages is payable to any employee of any contractor or subcontractor, designate and 
appoint one of its own employees to serve as the prevailing wage coordinator during the life of 
the contract.  The following shall be expected to be received by the City throughout the duration 
of the contract: 

 
1. Receiving a schedule of the dates on which the contractor or subcontractor shall pay wages 

to employees.  The form is attached for use.  The Division of Engineering Project Inspector 
shall ensure that this is provided by each contractor or subcontractor at the beginning of 
performance under the contract.  A list of all subcontractors and payment schedule shall be 
provided to the Division of Engineering Project Inspector at the pre-construction meeting. 

 
2. Each contractor and subcontractor shall submit a certified copy of the complete payroll 

within two weeks after the initial pay dates and supplemental reports for each month 
thereafter.  This payroll shall include a listing of each employee, any wages paid in his/her 
name, current address, social security number, number of hours worked each day during the 
pay period and the total for each week, his/her hourly rate of pay, his/her job classification, 
fringe payments, and deductions from his/her wages.  (If the life of the contract is expected 
to be no more than four months from the beginning of performance by the contractor or 
subcontractor, such supplemental reports shall be filed each week after the initial report. 

 
3. The contractor and/or subcontractor or a duly appointed agent shall submit a certification of 

each payroll certifying the payroll is correct and complete and that the wage rates shown are 
not less than those required by the contract. 

 
4. To ensure compliance with Section 4115 of the Ohio Revised Code, the City may conduct 

on-project interviews with contractor’s employees to ascertain the hourly wages being paid 
no less than three (3) times during the course of the project.  Each time the interviews are 
conducted, 20% of the contractor’s employees on that project may be interviewed using the 
attached form.  This form provides the information needed to assess compliance.  This shall 
be filed with all prevailing wage information/documentation for the project. 
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5. The contractor and subcontractors shall be required, upon completion of the public 
improvement and prior to final payment, to complete the affidavit required by Section 
4115.07 of the Ohio Revised Code. 

 
6. The City may withhold project estimate payments if current and all previous payrolls and 

affidavits have not been submitted. 
 
The City has established and shall follow these procedures to monitor compliance of Prevailing Wage 
laws by the successful bidder and all subcontractors. 
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E. GEOTECHNICAL SPECIFICATIONS 

THERE IS NO GEOTECHNICAL SPECIFICATIONS FOR THE CITY OF DUBLIN 2013 SIDEWALK 
MAINTENANCE PROGRAM. 
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F. STANDARD DRAWINGS 
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G. SCOPE OF WORK 

Sidewalk removal and replacement, curb ramp installation. 
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IV. OWNER COMPLETED FORMS 
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A. OWNER EXECUTION CHECKLIST 

The  following  list highlights and serves as a reminder of actions required  to execute the Contract 
with the selected bidder. 

Notice of Award 

 Complete the form once bidder selected 

 Mail form to bidder 

 Collect acceptance from bidder 
Notice of Award to Surety and Surety’s Agent 

 Complete the form once bidder selected 

 Send the bond to legal counsel for double‐check of validity 

 Send notice form to Surety and Agent at the addresses listed on the Bond form 
Bid Tabulation Sheet 

 If Prevailing Wage applies, ensure  that  the Bid Tabulation Sheet  is completed and  in your 
Project file 

Prevailing Wage 

 Check the date of the Determination Letter included with the Contract Documents.  If it has 
expired, issue new prevailing wage rates to the Contractor. 

Owner/Contractor Agreement 

 Have the Contractor sign the Agreement 

 Have the Law Director review and sign the Agreement 

 Have the Fiscal officer sign the Agreement 

 Have the CITY OF DUBLIN representative sign the Agreement 
Notice of Commencement 

 Complete the Notice of Commencement form and put it in the Project file 

 Must produce it if requested but no filing requirement 
Notice to Proceed 

 Issue the Notice to Proceed 
Bidder’s and Subcontractors’ Certificate(s) of Licensure 

 If applicable, Collect from Bidder if not submitted with Bid 
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B. NOTICE OF AWARD TO BIDDER 

Date:  ______ 

 

PROJECT: 2013 SIDEWALK MAINTENANCE PROGRAM  

The CITY OF DUBLIN  (Owner) has  considered  the Bid  submitted by  you  for  the  above‐described 
work in response to the Legal Notice dated May 30, 2013. 

You are hereby notified that your Bid has been accepted for items in the amount of $     . 

You are  required by  the  Instructions  to Bidders  to execute  the Contract and  furnish  the  required 
documents within ten (10) calendar days from the date of this notice to you. 

If you fail to execute said Contract within ten (10) days from the date of this notice, Owner may—at 
its discretion—exercise  its  rights with  respect  to your Bid guaranty and be entitled  to such other 
rights as may be granted by Law. 

You are required to return an acknowledged copy of this Notice of Award to the Owner. 

Dated this ______ day of ________________, 2013. 

 

Sincerely,  

 

_____________________________ 
Paul A. Hammersmith P.E. 
Director of Engineering / City Engineer 

 

ACCEPTANCE OF NOTICE 

Receipt of the above Notice of Award is hereby acknowledged. 

Bidder________________________________________ 

This ______ day of ________________________, 2013 

By:  _______________________________________ 

Title:  _______________________________________ 
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C. NOTICE OF AWARD TO SURETY AND SURETY’S AGENT 

_______________________________________ (Surety) 

_______________________________________ (Address) 

_______________________________________ (City/State/Zip) 

 

_______________________________________ (Surety’s Agent) 

_______________________________________ (Address) 

_______________________________________ (City/State/Zip) 

 

Date: __________________________________     

 

SENT BY REGULAR U.S. MAIL 

 

RE:  NOTICE OF AWARD OF CONTRACT  

 

To Whom It May Concern: 

 

You are notified that your principal,      , has been awarded a contract for the CITY OF DUBLIN, 2013 

SIDEWALK MAINTENANCE PROGRAM, in the amount of $_______________ by the CITY OF DUBLIN, 

OHIO . 

Sincerely, 

 

______________________________________ 
Paul A. Hammersmith P.E. 
Director of Engineering / City Engineer 
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D. NOTICE TO PROCEED 

To:        

        

Date:  _________________________ 

 

Project:     2013 SIDEWALK MAINTENANCE PROGRAM  

 

Owner:   CITY OF DUBLIN, OHIO 

5200 Emerald Parkway, Dublin, Ohio 43017  

 

You  are  hereby  notified  to  commence Work  in  accordance with  the  City/Contractor  Agreement 

dated            , and you are  to complete  the Work  in  the  time  required by  the Contract Documents.  

Within  ten  (10)  days  from  this  Notice  to  Proceed  date,  you  will  begin  physical,  on‐site 

improvements.  You are required to return an acknowledged copy of this Notice to Proceed, to the 

Owner, indicating Acceptance of this Notice to Proceed. 

 

_____________________________________ 
Paul A. Hammersmith P.E. 
Director of Engineering / City Engineer 
 

ACCEPTANCE OF NOTICE TO PROCEED 

Receipt of the above NOTICE TO PROCEED  is hereby acknowledged by ______________________, 
this the day of ____________________, 2013. 

 

By:  _______________________________ 

 

Title:  _______________________________ 
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E. NOTICE OF COMMENCEMENT OF PUBLIC IMPROVEMENT (O.R.C. §1311.252) 

NOTICE IS HEREBY GIVEN OF THE COMMENCEMENT OF A PUBLIC IMPROVEMENT AS FOLLOWS: 

1.  The  public  improvement  is  identified  as  the  CITY  OF  DUBLIN,  2013  SIDEWALK 

MAINTENANCE  PROGRAM  project  located  at Various  location within  the City  of Dublin,  Franklin 

County. 

2.  The  public  authority  and Owner  responsible  for  the  public  improvement  is  the  CITY OF 

DUBLIN, OHIO, 5200 Emerald Parkway, Dublin, Ohio 43017  . 

3.  The principal contractor(s) for the public improvement are as follows:  

     ,      . 

4.  The date  the CITY OF DUBLIN  first executed a contract with a principal contractor  for  this 

public improvement is      . 

5.  The name and address of  the  representative  for  the CITY OF DUBLIN upon whom  service 

may  be made  for  the  purposes  of  serving  an  affidavit  pursuant  to  Section  1311.26  of  the Ohio 

Revised Code  is Paul A. Hammersmith P.E., Director of Engineering / City Engineer for the CITY OF 

DUBLIN, OHIO, 5800 Shier‐Rings Road, Dublin, Ohio 43016. 

 

The  foregoing  instrument  was  acknowledged  before  me  this  _____,  day  of 
_______________________, 20____ by Paul A. Hammersmith P.E., Director of Engineering  / City 
Engineer for the CITY OF DUBLIN, Ohio. 

 

Signature and Seal of person taking acknowledgement: 

 

___________________________________________________________ 
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F. PREVAILING WAGE BID TABULATION SHEET 

Please print and complete this form. Keep it with your records until the contract has been awarded. 
Once  the  contract  has  been  officially  awarded,  check  mark  which  company  was  awarded  the 
contract for the project and send or fax a copy to the Wage and Hour Division at 614‐728‐8639. 
 

Contracting Public Authority: the CITY OF DUBLIN, OHIO
 

Project Name:2013 SIDEWALK MAINTENANCE PROGRAM

Project No.: 13‐002.0‐cip  Bid Date:  June 13, 2013 Estimate:  $570,000.00

 

Contract Description:  □General  □HVAC  □Electrical  □Plumbing  □Asbestos  □Other________   

                           

Awarded to (check)  List of Bidding Contractors Total Bid Amount

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

   

 

Submitted By

 

Print Name:  Paul A. Hammersmith P.E. Title:  Director of Engineering / City Engineer

Telephone Number:  614‐410‐4625 and 614‐
410‐4631 

Fax:  614‐410‐4699

Signature:  Date:
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V. ADDITIONAL PROJECT FORMS 
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A. PAYROLL INFORMATION 

  PROJECT: 2013 SIDEWALK MAINTENANCE PROGRAM 

 

I, ________________________________________________________________________ (Name),  

____________________________________  (Title)  of  _________________________________ 
(Company Name), state the following: 

1.  That  I  pay  or  supervise  the  payment  of  the  persons  employed  by 
_________________________________ (Company Name) on the above‐referenced project. 

2.  That during  the payroll period commencing on  the _____ day of ____________________, 
2013, and ending on the _____ day of ____________________, 2013, all persons employed on said 
project have been paid the  full weekly wages earned; that no rebates have been or will be made 
either  directly  or  indirectly  to  or  on  behalf  of  said  _______________________________ 
(Contractor/Subcontractor)  from  the  full  weekly  wages  earned  by  such  persons;  and  that  no 
deductions  have  been  made  either  directly  or  indirectly  from  the  full  wages  earned  by  such 
persons, other  than permissible deductions as defined  in Regulations, Part 3  (29 CFR Subtitle A), 
issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 63 Stat. 108, 72 
Stat. 967; 76 Stat. 357; 40 U.S.C. 276c), and described below: 

 

_________________________________________________________________________________ 

 

_________________________________________________________________________________ 

 

_________________________________________________________________________________ 

3.  That  any  payrolls  otherwise  under  this  Agreement  for  Construction  (the  "Agreement") 
required to be submitted  for the above period are correct and complete; that the wage rates  for 
laborers or mechanics contained therein are not  less than the applicable wage rates contained  in 
the specifications as supplied by the Department of Industrial Relations or any wage determination 
incorporated  into the Agreement; and that the classifications set forth therein for each  laborer or 
mechanic conform with the work he performed. 

4.  That  any  apprentices  employed  in  the  above  period  are  duly  registered  in  a  bona  fide 
apprenticeship program registered with the Ohio Apprenticeship Council. 

5.  That (check applicable box): 

  □  a.  WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS:   

In  addition  to  the  basic  hourly  wage  rates  paid  to  each  laborer  or  mechanic  listed  in  the 
above‐referenced payroll, payments of fringe benefits listed in the Agreement have been or will be 
made  to appropriate programs  for  the benefit of  such employees, except as noted  in Section 4� 
below. 

 □  b.  WHERE FRINGE BENEFITS ARE PAID IN CASH:   
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Each  laborer or mechanic  listed  in the above‐referenced payroll has been paid as  indicated on the 
payroll, and amount not less than the sum of the applicable basic hourly wage rate plus the amount 
of the required fringe benefits as listed in the Agreement, except as noted in Section 4� below. 

c.  Exceptions: 

 

Exception (Craft):        Explanation: 

 

____________________________   ____________________________________________________ 

 

____________________________   ____________________________________________________ 

 

 ____________________________   ___________________________________________________ 

 

____________________________   ____________________________________________________ 

 

Remarks: 

 

_________________________________________________________________________________ 

 

_________________________________________________________________________________ 

 

______________________________________ 

(Signature) 

______________________________________ 

(Print Name and Title) 

 

The willful falsification of any of the above statements may subject the Contractor or Subcontractor 
to fines as described in Section 4115.99 of the O.R.C. 
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B. FINAL AFFIDAVIT OF COMPLIANCE WITH PREVAILING WAGES 

  PROJECT:  2013 SIDEWALK MAINTENANCE PROGRAM  

 

STATE OF ______________________ 

COUNTY OF _____________________, SS: 

 

I,________________________________________,(Name  of  person  signing  the  affidavit) 
____________________  (Title) do hereby  certify  that  the wages paid  to all employees of 
____________________________________________  (Company  Name)  for  all  hours 
worked on project the CITY OF DUBLIN 2013 SIDEWALK MAINTENANCE PROGRAM  located 
at  Various  location  within  the  City  of  Dublin,  Franklin  County  during  the  period  from 
___________________to________________  are  in  compliance with  the  Prevailing Wage 
requirements of Chapter 4115 of the Ohio Revised Code. I further certify that no rebates or 
deductions  have  been  or  will  be  made,  directly  or  indirectly,  from  any  wages  paid  in 
connection with this project, other than those provided by law. 

 

___________________________ 

(Signature of Affiant) 

 

___________________________ 

(Print Name) 

 

Sworn to and subscribed in my presence this _____ day of _______________, 2013. 

___________________________ 

Notary Public 

The  above  affidavit  must  be  executed  and  sworn  to  by  the  officer  or  agent  or  the 
Contractor/Subcontractor who  supervised  the payment of employees, before  the CITY OF 
DUBLIN, OHIO will release the surety and/or make final payment due under the terms of the 
Agreement. 
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C. CONTRACTOR’S LIEN WAIVER AND RELEASE AGREEMENT 

Project: 2013 SIDEWALK MAINTENANCE PROGRAM  

  The undersigned hereby acknowledges receipt of payment from the City for all Work 
on  the  Project  through  the  date  of  its  prior  Application  for  Payment.    The  undersigned 
acknowledges and agrees that the terms in this Agreement shall have the same meaning as 
in the Contract Documents for the Project. 

  In return for said payment, and/or pursuant to certain contractual obligations of the 
undersigned,  the  undersigned  hereby waives  and  releases  any  rights  it  has  or may  have 
through the date of its last Application for Payment to any and all Claims and liens related to 
the Project, including without limitation: Claims of payment, mechanic’s liens, liens against 
funds, surety bond Claims, and Claims for breach of contract or unjust enrichment.  The sole 
exception to this waiver and release is for any Claims the undersigned has made by properly 
and  timely  submitting a Claim as  required by  the Contract Documents.   The undersigned 
acknowledges and agrees  that  this wavier and  release  is  intended  to be a comprehensive 
release of all Claims and liens related to the Project, including without limitation all Claims 
against the City, and the employees, board members, agents and representatives of any of 
the foregoing persons.  The undersigned further certifies that this Agreement covers Claims 
and liens by all persons with which it did business related to the Project, including without 
limitation subcontractors and suppliers, through the date of its last Application for Payment.  
The undersigned represents that all such persons have signed an agreement in the form of 
this Agreement releasing any and all Claims and liens related to the Project, except for any 
Claims  made  by  properly  and  timely  submitting  a  Claim  as  required  by  the  Contract 
Documents,  a  copy  of  which  has  been  delivered  to  the  City.  The  undersigned  hereby 
represents and warrants  that  it has paid any and all welfare, pension,  vacation, or other 
contributions required to be paid on account of the employment by the undersigned of any 
laborers on the Project. 

  This  Agreement  is  for  the  benefit  of,  and may  be  relied  upon  by  the  City.    The 
undersigned hereby agrees to  indemnify, defend and hold harmless each of the foregoing, 
the Project, work or  improvement, and real property from any and all Claims, or  liens that 
are or should have been released in accordance with this Agreement. 

 

Contractor Name:_______________________________________________ 

Authorized Signature: ____________________________________________ 

Title: __________________________________________________________ 

 
The  foregoing  instrument  was  acknowledged  before  me  this  _____,  day  of 
_______________________, 20____ by _________________________________________. 

Signature and Seal of person taking acknowledgement: 

 

__________________________________________________________   
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VI. PLANS/DRAWINGS 

Plans	and	Drawing	are	available	at	http://www.dublin.oh.us/business/bids		when	
downloading	the	project	documents	on	line.			If	you	purchase	a	hard	copy	of	the	project	
documents	the	plans	and	drawings	will	be	on	the	CD	included	in	the	Bid	Document	and	
11	X	17	printed	copy	as	well.	 
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VII. LOCATIONS 
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A. LOCATION MAPS 
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Sidewalk Maintenance Program
Item Repair Summary By Address - All Failure Types 

Text76:

2013

ALDRIDGE PL
7637 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 5 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7642 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

7647 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 1.25

7650 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 0.5

7658 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7666 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5
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7671 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

7674 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

7689 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7690 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

7697 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7698 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

7714 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 3 V. Offset: 0.75
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7722 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7725 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Longitudinal Slope Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1.25

7730 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7733 ALDRIDGE PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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APPLECROSS DR
4896 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

4899 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

4902 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

4905 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4908 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4915 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.75

4920 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4929 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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4942 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

4950 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4953 APPLECROSS DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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ASHGATE CT
7653 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1.5

7656 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 1

7659 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7662 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7665 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

7670 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Spalling Quadrant: 2 V. Offset: 0.5

7673 ASHGATE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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ATHY CT
7429 ATHY CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7436 ATHY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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BALFOURE CR
7345 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7369 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.75

7418 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 1 V. Offset: 1

7423 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

7455 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7460 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7468 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7479 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7532 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5
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7535 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7543 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7551 BALFOURE CR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement/Cracking Quadrant: 4 V. Offset: 2
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BALLYBRIDGE DR
5011 BALLYBRIDGE DR,  

4" Concrete Walk w/ AGG. Base, A.P 120.0 SF30' x 4'

Failure: Settlement Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 45.0 SF 

Failure: None Noted Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 30.0 LF 

Failure: Settlement Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 120.0 SF 

Failure: Settlement Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Settlement Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset: 1

Detectable Warning, A.P.P. 8.0 SF 

Failure: Settlement Quadrant: 0 V. Offset:

5036 BALLYBRIDGE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5042 BALLYBRIDGE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5048 BALLYBRIDGE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5
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BAYTHORN CT
7651 BAYTHORN CT,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 280.0 SF70' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 280.0 SF70' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 0.5

7652 BAYTHORN CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 1 V. Offset: 0.5

7660 BAYTHORN CT,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7661 BAYTHORN CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Spalling Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

7668 BAYTHORN CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

7669 BAYTHORN CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75
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BELLEPOINT PL
7601 BELLEPOINT PL,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

7625 BELLEPOINT PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7640 BELLEPOINT PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7649 BELLEPOINT PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7657 BELLEPOINT PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.5
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BRANDBURY PL
7664 BRANDBURY PL,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 2.5

7672 BRANDBURY PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7691 BRANDBURY PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

7716 BRANDBURY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5
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BRANDONWAY CT
5198 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5199 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5204 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5205 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

5211 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5212 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 1

5217 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5218 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5223 BRANDONWAY CT,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5
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5224 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5234 BRANDONWAY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5
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BRANDONWAY DR
0 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

4900 BRANDONWAY DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

7600 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7655 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7663 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7669 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1
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7675 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 1.25

4" Concrete Walk w/ AGG. Base, A.P 140.0 SF35' x 4'

Failure: Settlement Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 60.0 SF 

Failure: None Noted Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 40.0 LF 

Failure: None Noted Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Settlement Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 140.0 SF 

Failure: Settlement Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: Settlement Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Settlement Quadrant: 0 V. Offset:

7683 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7695 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 0.75
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7703 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7709 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7717 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7723 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5

7745 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

BRANDONWAY DRPage 20 of 107



7753 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 180.0 SF45' x 4'

Failure: None Noted Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 37.5 SF 

Failure: None Noted Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 25.0 LF 

Failure: None Noted Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 180.0 SF 

Failure: None Noted Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 25.0 SF5' x 5'

Failure: None Noted Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: None Noted Quadrant: 0 V. Offset:

7756 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

7767 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7775 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7780 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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7786 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7791 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.5

7792 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7798 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

4" Concrete Walk w/ AGG. Base, A.P 120.0 SF30' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 52.5 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 35.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 25.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 120.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Can Hole 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 25.0 SF5' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:
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7804 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 3

7809 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 160.0 SF40' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 37.5 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 25.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 25.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 160.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 25.0 SF5' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

7815 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7816 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Spalling Quadrant: 3 V. Offset: 0.5

7822 BRANDONWAY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5
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BRISTOL PKWY
5591 BRISTOL PKWY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cross Slope Quadrant: 1 V. Offset: 0.75
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BROXBURN CT
5042 BROXBURN CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1

Curb Ramp, 6" Concrete w/ AGG Bas SF' x 4'

Failure: Settlement Quadrant: 0 V. Offset: 1

5045 BROXBURN CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

5055 BROXBURN CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5064 BROXBURN CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5074 BROXBURN CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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CHADDINGTON DR
4775 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

4789 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

4839 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

4840 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

4847 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

4857 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4858 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 2
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4867 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

4877 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Reverse Slope Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

4954 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4957 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4962 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

4967 CHADDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75
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CHARMONTE CT
7412 CHARMONTE CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5

7424 CHARMONTE CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5
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CHATELAINE DR
4797 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

4802 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4818 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

4838 CHATELAINE DR,  

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 2

Curb Ramp, 6" Concrete w/ AGG Bas SF' x 4'

Failure: Settlement Quadrant: 0 V. Offset: 1

4849 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

4859 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.25

4" Concrete Walk w/ AGG. Base, A.P 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

4" Concrete Walk w/ AGG. Base, A.P 60.0 SF15' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1
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4871 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4872 CHATELAINE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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CLOSEBURN CT
5022 CLOSEBURN CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5030 CLOSEBURN CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5046 CLOSEBURN CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Reverse Slope Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Reverse Slope Quadrant: 1 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5
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COVENTRY WOODS CT
7109 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 2.25

4" Concrete Walk w/ AGG. Base, A.P 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

4" Concrete Walk w/ AGG. Base, A.P 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7117 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7118 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7142 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7143 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 1

7154 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

7174 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1
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7180 COVENTRY WOODS CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1
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COVENTRY WOODS DR
7088 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7095 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7103 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7111 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 48.0 SF12' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7127 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 48.0 SF12' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0

7128 COVENTRY WOODS DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7144 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

7160 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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7269 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 72.0 SF18' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7289 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7303 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 52.0 SF13' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

7310 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 16.0 SF4' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

7317 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7322 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7333 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75
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7336 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

7411 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Reverse Slope Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 1

7412 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7417 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7424 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1

7435 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 2

7441 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

7442 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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7447 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7453 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7459 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7472 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7478 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

7571 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7572 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 5 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7580 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5
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7587 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7592 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7595 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7600 COVENTRY WOODS DR,  

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7603 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7608 COVENTRY WOODS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7619 COVENTRY WOODS DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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CRAINDOW CT
7809 CRAINDOW CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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CRAWLEY DR
7695 CRAWLEY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7723 CRAWLEY DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 64.0 SF16' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0

7741 CRAWLEY DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Depression Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Spalling Quadrant: 1 V. Offset: 0.75
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DRYMEN CT
4931 DRYMEN CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0

4939 DRYMEN CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4959 DRYMEN CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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EARLSTON CT
7664 EARLSTON CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 2

 4" Concrete Walk, Remove and Repl 180.0 SF45' x 4'

Failure: Reverse Slope Quadrant: 5 V. Offset: 0

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Spalling Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5

7672 EARLSTON CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

7675 EARLSTON CT,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7680 EARLSTON CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 1.5

7688 EARLSTON CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7695 EARLSTON CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75
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7700 EARLSTON CT,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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FAWNBROOK CT
5507 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5519 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

5528 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5555 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5560 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 8.0 SF2' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5563 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 88.0 SF22' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 32.0 SF8' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

5564 FAWNBROOK CT,  

 4" Concrete Walk, Remove and Repl 32.0 SF8' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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FAWNBROOK LN
5415 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement/Tree Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

5423 FAWNBROOK LN,  

6" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

5430 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5431 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

5439 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5448 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5455 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75
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5458 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5463 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 2.75

5475 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5476 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

5484 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5490 FAWNBROOK LN,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

5498 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5503 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 44.0 SF11' x 4'

Failure: Settlement/Tree Quadrant: 4 V. Offset: 0.5
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5522 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5527 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5569 FAWNBROOK LN,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

5629 FAWNBROOK LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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FOREST KNOLL DR
7621 FOREST KNOLL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 2
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GYLWYN CT
7614 GYLWYN CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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HAVERHILL DR
5370 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5377 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 1 V. Offset: 0.5

5378 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5385 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

5386 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5393 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

5394 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

5409 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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5417 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

5418 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5425 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.75

5426 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5433 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5434 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 2.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5441 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Depression Quadrant: 2 V. Offset: 2

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 2
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5442 HAVERHILL DR,  

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 1.5

5449 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5450 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

5466 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5473 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5481 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5485 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7685 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.25
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7695 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

7700 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7703 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

7708 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 0.5

7723 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7735 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7738 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1.25

7749 HAVERHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5
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HEATHERWOOD CT
5502 HEATHERWOOD CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

5503 HEATHERWOOD CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

5510 HEATHERWOOD CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

5518 HEATHERWOOD CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5526 HEATHERWOOD CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5
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HEATHERWOOD LN
7494 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7502 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

7503 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

7534 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7535 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7542 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

7566 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7567 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0
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7616 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7671 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7672 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7691 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7696 HEATHERWOOD LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75
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KATE BROWN DR
7732 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.75

7735 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7742 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7748 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7749 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

7760 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7766 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7777 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7799 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5
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7802 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7805 KATE BROWN DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7810 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7813 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cross Slope Quadrant: 2 V. Offset: 0.75

7818 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7819 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7826 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7827 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5
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7841 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Reverse Slope Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7842 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7847 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7855 KATE BROWN DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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KATESBRIDGE CT
7459 KATESBRIDGE CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7460 KATESBRIDGE CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.5

7465 KATESBRIDGE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset:

7472 KATESBRIDGE CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Longitudinal Slope Quadrant: 2 V. Offset: 0.5
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KILBRITTAIN LN
7435 KILBRITTAIN LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7465 KILBRITTAIN LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Reverse Slope Quadrant: 1 V. Offset: 0.5

7472 KILBRITTAIN LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

7490 KILBRITTAIN LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5
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KILMURRY CT
4943 KILMURRY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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KINGSCOTE CT
7163 KINGSCOTE CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5

7183 KINGSCOTE CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5
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LONGBENTON WY
4910 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

4911 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

4927 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

4931 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.75

4935 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

4948 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

4949 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

4958 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5
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4966 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

4974 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

4990 LONGBENTON WY,  

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4997 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4998 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5006 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

5031 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5041 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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5049 LONGBENTON WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement/Cracking Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5
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LYTFIELD DR
4811 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

4813 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

4816 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 5 V. Offset: 0.5

4817 LYTFIELD DR,  

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

4818 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

4820 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4835 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

4836 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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4845 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

4862 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

4865 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4875 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

4885 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4890 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

4897 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

4900 LYTFIELD DR,  

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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4906 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

4907 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.75

4911 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

4912 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

4915 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

4919 LYTFIELD DR,  

 4" Concrete Walk, Remove and Repl 64.0 SF16' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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MCCARTHY CT
7482 MCCARTHY CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5

7489 MCCARTHY CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7495 MCCARTHY CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.5
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PENNEYROYAL PL
7277 PENNEYROYAL PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

7287 PENNEYROYAL PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

7300 PENNEYROYAL PL,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7316 PENNEYROYAL PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5

7325 PENNEYROYAL PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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REDDINGTON DR
5159 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

5167 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

5170 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5178 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5183 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.5

5186 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5191 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5
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5199 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5207 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement/Tree Quadrant: 4 V. Offset: 0.5

5210 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5215 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5218 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5223 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5226 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

5231 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 64.0 SF16' x 4'

Failure: Spalling Quadrant: 3 V. Offset: 1
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5234 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5239 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 1

5242 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5247 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5250 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75
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5255 REDDINGTON DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 160.0 SF40' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 45.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 30.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 160.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:
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ROSEGATE CT
4957 ROSEGATE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5
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ROSEGATE PL
4948 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7249 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7250 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7262 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7265 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 140.0 SF35' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 37.5 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 25.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 140.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset: 1

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:
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7286 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7289 ROSEGATE PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

ROSEGATE PLPage 79 of 107



ROYCROFT CT
7307 ROYCROFT CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

7329 ROYCROFT CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7330 ROYCROFT CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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RUSHWOOD DR
5738 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5742 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Depression Quadrant: 2 V. Offset: 1

5750 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5754 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 0.5

5762 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5774 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Reverse Slope Quadrant: 2 V. Offset: 0.75

5778 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

5782 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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5786 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 1.5

5790 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5794 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 0.0 SF10' x 0'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

5803 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 24.0 SF6' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

5806 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1

5807 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5811 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

5814 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Severe Cracking Quadrant: 4 V. Offset: 0.75
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5815 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

5819 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5822 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

5823 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 3

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 1.5

5826 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5827 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5830 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

RUSHWOOD DRPage 83 of 107



5834 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0

5835 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5838 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5844 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 3

5847 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5848 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

5852 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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5855 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

5856 RUSHWOOD DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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TENBURY DR
7547 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

7557 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7567 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7577 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7586 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

7587 TENBURY DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5
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7590 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7597 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

7602 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

7607 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7610 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

7617 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25
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7622 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement/Cracking Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

7627 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7630 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.5

7637 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7642 TENBURY DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 2

7647 TENBURY DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5
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WALLSEND CT
7646 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.75

7651 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 4 V. Offset: 0.75

7654 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

7659 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7667 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7675 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7683 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7686 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5
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7691 WALLSEND CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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WELLSTON CT
5376 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5421 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5424 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Cracking Quadrant: 5 V. Offset:

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5429 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

5436 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5437 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5445 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5
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5448 WELLSTON CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1
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WINCHELL CT
5016 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

5032 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5045 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5053 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5059 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5065 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5075 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5078 WINCHELL CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2
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WINDWOOD DR
5500 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5528 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5556 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.75

5584 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5612 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5640 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.75

5696 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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5724 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7676 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0

7700 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Depression Quadrant: 4 V. Offset: 1

7712 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0

7728 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7731 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7745 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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7761 WINDWOOD DR,  

4" Concrete Walk w/ AGG. Base, A.P 180.0 SF45' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 45.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 30.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 180.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:

7780 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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7791 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 180.0 SF45' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 45.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 30.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 180.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset: 1

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:

7802 WINDWOOD DR,  

4" Concrete Walk w/ AGG. Base, A.P 180.0 SF45' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 67.5 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 45.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 180.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset: 1

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:
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7820 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 180.0 SF45' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 67.5 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 45.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 180.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:

7841 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 120.0 SF30' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 67.5 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 45.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 120.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset: 1

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Structure- Adjust Inlet, A.P.P. 1.0 EA 

Failure: Curb Ramp Quadrant: 0 V. Offset:
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7842 WINDWOOD DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7865 WINDWOOD DR,  

4" Concrete Walk w/ AGG. Base, A.P 200.0 SF50' x 4'

Failure: Curb Ramp Quadrant: 0 V. Offset:

Asphalt Surface Patch, 2", A.P.P. 105.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Comb. Curb/Gutter Remove and Repl 70.0 LF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 200.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Concrete Walk Removed / Disposed 35.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:

Curb Ramp, 6" Concrete w/ AGG Bas 35.0 SF7' x 5'

Failure: Settlement Quadrant: 0 V. Offset:

Detectable Warning, A.P.P. 8.0 SF 

Failure: Curb Ramp Quadrant: 0 V. Offset:
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WORKINGHAM DR
4967 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4970 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4973 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4981 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4984 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4987 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

4992 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

4995 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5
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4998 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5001 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Depression Quadrant: 2 V. Offset: 0.75

5008 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5009 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5015 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5016 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5024 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5030 WORKINGHAM DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0
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WORSLEY CT
7621 WORSLEY CT,  

4" Concrete Walk w/ AGG. Base, A.P 80.0 SF20' x 4'

Failure: Cracking Quadrant: 1 V. Offset: 0.5

7624 WORSLEY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

7633 WORSLEY CT,  

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0

7636 WORSLEY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0

7645 WORSLEY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7648 WORSLEY CT,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1
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WORSLEY PL
7571 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

4" Concrete Walk w/ AGG. Base, A.P 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

4" Concrete Walk w/ AGG. Base, A.P 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7583 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7586 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

4" Concrete Walk w/ AGG. Base, A.P 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

4" Concrete Walk w/ AGG. Base, A.P 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

6" Concrete Walk, w/ AGG. Base, A. 40.0 SF10' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

7595 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

4" Concrete Walk w/ AGG. Base, A.P 64.0 SF16' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.75

7598 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1
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7607 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

4" Concrete Walk w/ AGG. Base, A.P 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

7608 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

7616 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

4" Concrete Walk w/ AGG. Base, A.P 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7619 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

7624 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 160.0 SF40' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

7631 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75
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7633 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7643 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7645 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7646 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7648 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7655 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

7658 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1.5

6" Concrete Walk, w/ AGG. Base, A. 64.0 SF16' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 1
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7667 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7670 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

7679 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7682 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7691 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement/Tree Quadrant: 4 V. Offset: 0.5

7694 WORSLEY PL,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 64.0 SF16' x 4'

Failure: Severe Cracking Quadrant: 3 V. Offset: 0.5
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Sidewalk Maintenance Program
Item Repair Summary By Address - All Failure Types 

Text76:

2014

ACHILL DR
7155 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.75

7158 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Reverse Slope Quadrant: 4 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7161 ACHILL DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0

7180 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.75

7183 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.75

ACHILL DRPage 1 of 69



7215 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cross Slope Quadrant: 2 V. Offset: 0.5

7231 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7236 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 2

7239 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

7263 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.75

7277 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.25

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7284 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2
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7292 ACHILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 1 V. Offset: 0.5
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ADVENTURE DR
5308 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5316 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 200.0 SF50' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

5324 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Spalling Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

5325 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

5332 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

5333 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1
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5340 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

5348 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

5349 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5357 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5364 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

5365 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5373 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5
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5381 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5388 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5389 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5396 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5397 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5404 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.75

5412 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

5420 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5
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5428 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 1

5437 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Reverse Slope Quadrant: 2 V. Offset: 0.5

5463 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

5491 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5500 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 3 V. Offset: 0.5

5515 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5525 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5
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5535 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5544 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

4" Concrete Walk w/ AGG. Base, A.P 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 2.5

5545 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5555 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5560 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 1

5576 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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5592 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

5613 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

5623 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5633 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 2

5640 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5652 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

5655 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5
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5684 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5694 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5704 ADVENTURE DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.5

5713 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

5724 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5755 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5756 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 1 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5
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5766 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5776 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5786 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

5798 ADVENTURE DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75
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ALAN MOSS CT
5595 ALAN MOSS CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5600 ALAN MOSS CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

5610 ALAN MOSS CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5611 ALAN MOSS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5623 ALAN MOSS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Spalling Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 2

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 1.25
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ANSELMO CT
7073 ANSELMO CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 1.25

7076 ANSELMO CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5
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BARDSTON DR
7548 BARDSTON DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5
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BARNEY DR
5599 BARNEY DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 3.25

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1
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BEERY LN
6974 BEERY LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

6981 BEERY LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1.5

6992 BEERY LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 2

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

6993 BEERY LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

6999 BEERY LN,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5
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BONALY CT
5729 BONALY CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5745 BONALY CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5
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CARRICK CT
6988 CARRICK CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 2
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CAVALRY CT
7010 CAVALRY CT,  

 4" Concrete Walk, Remove and Repl 240.0 SF60' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 2
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CLASSICS CT
5500 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

5507 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

5510 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5515 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

5516 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5527 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 3 V. Offset: 0.5

5537 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5559 CLASSICS CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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CONQUISTADOR CT
6855 CONQUISTADOR CT,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 2.25

6878 CONQUISTADOR CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1.5

6879 CONQUISTADOR CT,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

6900 CONQUISTADOR CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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COREY SWIRL DR
5597 COREY SWIRL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

5624 COREY SWIRL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 0 V. Offset: 2
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ERNEST WY
6910 ERNEST WY,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 1.5

6933 ERNEST WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 5 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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FALLEN TIMBERS DR
6635 FALLEN TIMBERS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

6647 FALLEN TIMBERS DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

6847 FALLEN TIMBERS DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 1.5

6965 FALLEN TIMBERS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.25
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FITZGERALD RD
7023 FITZGERALD RD,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1.5
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INNISFREE CT
7179 INNISFREE CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Reverse Slope Quadrant: 5 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7180 INNISFREE CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5
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INNISFREE LN
7159 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

7162 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

7165 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

7170 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.75

7171 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.75

7183 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1

7210 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5

7218 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.5
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7226 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7231 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75

7247 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

7250 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 160.0 SF40' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.25

7255 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 2.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7266 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 2

7287 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5
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7295 INNISFREE LN,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 2

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 160.0 SF40' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5
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LITERARY LN
6911 LITERARY LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 5 V. Offset: 0.5

6932 LITERARY LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

6947 LITERARY LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5
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LONGBRANCH DR
260 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Spalling Quadrant: 3 V. Offset: 0.75

275 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.25

278 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

283 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

291 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

294 LONGBRANCH DR,  

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.75

307 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75
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331 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.75

339 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

348 LONGBRANCH DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5
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MACDERMOTT CT
5797 MACDERMOTT CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Expansion Joint Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Expansion Joint Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Reverse Slope Quadrant: 3 V. Offset: 1.25

5800 MACDERMOTT CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

5806 MACDERMOTT CT,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5
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MUIRFIELD DR
7076 MUIRFIELD DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75
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OLD POND DR
5535 OLD POND DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1
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PARKER HILL LN
5535 PARKER HILL LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.75
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PARNELL CT
6973 PARNELL CT,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 3

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 3

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

6991 PARNELL CT,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5
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RAYMOND DR
6995 RAYMOND DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.75

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 5 V. Offset: 0.75
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ROMERO CT
5700 ROMERO CT,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1.5
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ROYAL DUBLIN CT
6542 ROYAL DUBLIN CT,  

4" Concrete Walk w/ AGG. Base, A.P 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5
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SCHOOLCRAFT DR
7100 SCHOOLCRAFT DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1

4" Concrete Walk w/ AGG. Base, A.P 180.0 SF45' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

Remove/Dispose of Rubberized Side 180.0 SF 

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7108 SCHOOLCRAFT DR,  

4" Concrete Walk w/ AGG. Base, A.P 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

Remove/Dispose of Rubberized Side 100.0 SF 

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

7120 SCHOOLCRAFT DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

4" Concrete Walk w/ AGG. Base, A.P 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

Remove/Dispose of Rubberized Side 60.0 SF 

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1
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SCRIBNER WY
7025 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.5

7030 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

7034 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1

7039 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 1

7044 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 1.25
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7047 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7055 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7061 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

7064 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.5

7075 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1

7081 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

7084 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.5
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7087 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1

7095 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7101 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7115 SCRIBNER WY,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 3 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75
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SELLS MILL DR
5549 SELLS MILL DR,  

4" Concrete Walk w/ AGG. Base, A.P 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 0.75

4" Concrete Walk w/ AGG. Base, A.P 100.0 SF25' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 2

Remove/Dispose of Rubberized Side 100.0 SF 

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

5587 SELLS MILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

Remove/Dispose of Rubberized Side 100.0 SF 

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

5607 SELLS MILL DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 2

Remove/Dispose of Rubberized Side 120.0 SF 

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

5649 SELLS MILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 3

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.5

5673 SELLS MILL DR,  

 4" Concrete Walk, Remove and Repl 0.0 SF30' x 0'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

6" Concrete Walk, Remove and Repl 0.0 SF5' x 0'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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5689 SELLS MILL DR,  

 4" Concrete Walk, Remove and Repl 0.0 SF30' x 0'

Failure: Settlement Quadrant: 2 V. Offset: 3

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5767 SELLS MILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Spalling Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0
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SHADY NELMS DR
6920 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5

6" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5

6949 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

6969 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 180.0 SF45' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

6982 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 3

7030 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75
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7042 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

7095 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 180.0 SF45' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Spalling Quadrant: 2 V. Offset: 0.5

7105 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 160.0 SF40' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7194 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1.5

7244 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

7254 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

SHADY NELMS DRPage 49 of 69



7264 SHADY NELMS DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 3

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.5
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STEIN CT
5458 STEIN CT,  

 4" Concrete Walk, Remove and Repl 140.0 SF35' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 2
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STOVER CT
5597 STOVER CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

5606 STOVER CT,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5
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SWEENY CT
7141 SWEENY CT,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 160.0 SF40' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 2.75

6" Concrete Walk, Remove and Repl 64.0 SF16' x 4'

Failure: Severe Cracking Quadrant: 3 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 160.0 SF40' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1
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TARA HILL DR
5299 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

5302 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

5313 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5326 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1

5355 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1

5363 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

5375 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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5390 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 5 V. Offset: 0.5

5393 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 3

5396 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5399 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

5404 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

5407 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5412 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.75

TARA HILL DRPage 55 of 69



5423 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

5428 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 180.0 SF45' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 2

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 1

5567 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

5594 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 5 V. Offset: 1.5

5597 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Longitudinal Slope Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 2.25

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

5607 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

5608 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1
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5627 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

5628 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.5

5637 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.25

5638 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

5648 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

5658 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

5667 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1
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5668 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 2.5

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 3

5676 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.75

5677 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Utility Structure Quadrant: 2 V. Offset: 0.5

5711 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

5716 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5728 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75
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5729 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5740 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Reverse Slope Quadrant: 2 V. Offset: 0.75

5741 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 3 V. Offset: 1

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5752 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.25

5764 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

5779 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5813 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1.25

TARA HILL DRPage 59 of 69



5814 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

5822 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5827 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1.5

5830 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

5838 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2.5

5841 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 180.0 SF45' x 4'

Failure: Cross Slope Quadrant: 2 V. Offset: 1.5

5853 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 3

5854 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75
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5862 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

5870 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: V. Offset: 1.5

5880 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

5888 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 1

5896 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.75

5904 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

5918 TARA HILL DR,  

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

5926 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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5964 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 2

5976 TARA HILL DR,  

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

5988 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

6000 TARA HILL DR,  

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 3 V. Offset: 0.5

6012 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Expansion Joint Quadrant: 2 V. Offset: 0.75

6036 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 0.75

6046 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5
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6085 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

6097 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 120.0 SF30' x 4'

Failure: Spalling Quadrant: 4 V. Offset: 0.75

6174 TARA HILL DR,  

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cross Slope Quadrant: 4 V. Offset: 0.75

6204 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

6218 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.75

6234 TARA HILL DR,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5
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VALLY DOWN RD
6859 VALLY DOWN RD,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 2

6887 VALLY DOWN RD,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Settlement Quadrant: 4 V. Offset: 0.5

6895 VALLY DOWN RD,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Cracking Quadrant: 4 V. Offset: 0.75

6956 VALLY DOWN RD,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 1 V. Offset: 1.25
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WENDY TRAIL LN
7066 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 5 V. Offset: 1.25

6" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7080 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Expansion Joint Quadrant: 4 V. Offset: 0.5

7081 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7094 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7108 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

7111 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 2

7122 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

7136 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5
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7164 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 2 V. Offset: 0.5

6" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Settlement Quadrant: 2 V. Offset: 1

7177 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7180 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: Longitudinal Slope Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.5

7185 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 1.25

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

7191 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 80.0 SF20' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1

7196 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Cracking Quadrant: 3 V. Offset: 0.5

7202 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1
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7205 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

7208 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 40.0 SF10' x 4'

Failure: Tree Root Heave Quadrant: 4 V. Offset: 0.75

6" Concrete Walk, Remove and Repl 20.0 SF5' x 4'

Failure: None Noted Quadrant: 4 V. Offset: 0.5

7211 WENDY TRAIL LN,  

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Tree Root Heave Quadrant: 2 V. Offset: 1.25
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WICHITA ST
7011 WICHITA ST,  

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 60.0 SF15' x 4'

Failure: Tree Root Heave Quadrant: 1 V. Offset: 1

 4" Concrete Walk, Remove and Repl 100.0 SF25' x 4'

Failure: Settlement Quadrant: 1 V. Offset: 2
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