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L BIDDING REQUIREMENTS
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A. INVITATION FOR BIDS

The CITY OF DUBLIN, Ohio will receive sealed bids for the materials and labor necessary for the
construction of the Brand Road Shared - Use Path. Bids shall be received by CITY OF DUBLIN at
5800 Shier-Rings Road, Dublin, Ohio 43016 until 11:00 A.M. local time on Thursday, August 29,
2013, at which time all bids will be opened and read aloud.

The CITY OF DUBLIN may choose to not award the bid—and bidders shall hold bids open—until sixty
days after the bid opening. The work for which bids are invited consists of: 8-foot wide asphalt
bikepath, two pre-fabricated bikepath bridges, concrete abutments, storm sewers, and grading.
The cost estimate for the Project is $700,000.00.

Copies of the Contract Documents are on file at 5800 Shier-Rings Road, Dublin, Ohio 43016, where
they are available for inspection by prospective bidders. Paper copies of the Contract Documents
are available for a NONREFUNDABLE charge of $75.00 during business hours at the same address.
Please make any check payable to the CITY OF DUBLIN.

Each bidder is required to furnish with its proposal a Bid Guaranty in accordance with Section
153.54 of the Ohio Revised Code. Bid security furnished in Bond form shall be issued by a surety
company or corporation licensed in the State of Ohio to provide said surety.

Each proposal must contain the full name of the party or parties submitting the proposal and all
persons interested therein. Each bidder must submit evidence of its experience on projects of
similar size and complexity. The owner intends and requires that this project be completed by
November 15, 2013 except for the pre-fabricated bridge line item.

All contractors and subcontractors involved with the project will to the extent practicable use Ohio
products, materials, services and labor in the implementation of their project. Payment of
Prevailing Wages IS required for this Project.

The CITY OF DUBLIN reserves the right to accept or reject any or all bids, to waive any informalities
or irregularities in the bidding process and to enter into a contract with the bidder whom, in its

opinion, offers the lowest and best bid.

Each bidder must ensure that all employees and applicants for employment are not discriminated
against based on race, color, religion, sex, or national origin.

By order of the Council of the CITY OF DUBLIN, OHIO. Ordinance number N/A.

Publish dates: Thursday, August 15, 2013
Thursday August 22, 2013
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INSTRUCTIONS TO BIDDERS

1. PRELIMINARY MATTERS

a.

The Project owner is the CITY OF DUBLIN, OHIO. The Owner’s Representative is Paul A.
Hammersmith P.E., Director of Engineering / City Engineer. You may direct questions or
request for additional information to Mike Sweder 614-410-4621 and Ken Richardson
614-410-4631; Email: msweder@dublin.oh.us or krichardson@dublin.oh.us.

In connection with the Legal Notice, the CITY OF DUBLIN (hereinafter called the “City”),
issues this Request for Bids for all labor, material, and services necessary for
constructing the Brand Road Shared - Use Path (the “Project”), as more fully described
in the Contract Documents.

Definitions. The word uses here shall have the following meanings:
i. “City” or “Owner” shall mean the CITY OF DUBLIN, OHIO.

ii. “Bidder” or “Contractor” shall all mean an entity or person that submits a bid for
the Project and ultimately the entity or person awarded the contract as
applicable.

iii. “Contract Documents” shall mean the documents included with this bid
solicitation and listed as Contract Documents in the City/Contractor Agreement.

iv. “O.R.C.” shall mean the OHio REvISED CODE.

d. The Project consists of the following contract(s) for the work on the Project:

e.

i. General Contract
Estimate of Cost [O.R.C. 153.12(A)].

i. The total estimated construction cost for the base bid Work for the Project for
which the City is soliciting bids at this time is $700,000.00.

2. CONTRACTOR QUALIFICATIONS, REGISTERED CONTRACTORS, INCOME TAX, PERMITTING

a.

A Bidder may be a person, private entity, or any combination of such entities supported
by a letter of intent to enter into an agreement or under an existing agreement in
association in the form of a joint venture or other consortium. In the case of a joint
venture or other consortium:

i. All members shall be jointly and severally liable for the execution of the
Contract, and

ii. The association shall nominate a representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the joint
venture or the consortium during the bidding process and, in the event the joint
venture or consortium is awarded the Contract, during Contract execution.

b. Threshold Qualifications. Every Contractor, before entering a contract with the City,

must demonstrate the following:
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i. Registered Contractors. Any person or company (including subcontractors)
intending to do work under these Contract Documents shall be required to meet
the CITY OF DUBLIN laws for Contractor Registration, if any, contained in the
Codified Ordinances of the CITY OF DUBLIN as applicable to the particular
classification of work to be performed.

ii. Licensed Contractors. Bidders and subcontractors for work requiring licenses
under the O.R.C. shall submit evidence of such licensing in accordance with
O.R.C. Chapter 4740.

iii. Foreign Corporations. Business entities formed outside of the state of Ohio shall
present proof of registry with the Ohio Secretary of State and demonstrate the
existence of an Ohio statutory agent.

Income Taxes. All persons or entities performing work under these Contract Documents
shall comply with the requirements set forth in the Codified Ordinances of the CITY OF
DUBLIN.

Permits and Regulations - Unless otherwise previously or subsequently specified, the
Contractor shall procure and pay for all permits, licenses, inspections and approvals
necessary for the execution of his contract. The City will obtain the required building
permit for permanent structure.

i. The Contractor shall comply with all laws, ordinances, rules, orders and
regulations relating to the performance of the work required to complete the
Project.

ii. The Contractor's attention is directed to the "Safety and Health Regulations for
Construction" of the Occupational Safety and Health Administration, U.S.
Department of Labor and to its responsibilities thereunder.

3. GENERAL INSTRUCTIONS

a.

City expects the Bidder to examine all instructions, forms, terms, and specifications in
the Request for Bids. Each Bidder is solely responsible for conducting its own due
diligence and investigation in support of the preparation of Bids, negotiation of
agreements, and the subsequent delivery of all services it will provide. Bidder’s failure
to furnish all information or documentation required by the Bidding Documents may
result in the City rejecting the Bid.

Public Information. The City considers all information, documentation and other
materials requested to be submitted in response to this solicitation to be a non-
confidential and/or non-proprietary nature and therefore subject to public disclosure
under the Ohio Public Records Laws except as specifically exempted by those laws.
[O.R.C. Chapter 149].

Bidder should carefully read the information contained herein. It is the Bidder’s
responsibility to submit a complete response to all requirements and questions. Any
information submitted by Bidders shall become the property of the City and submitted
at the Bidder’s sole expense. The City shall not pay any stipend for any submissions
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related to the bidding process. The City will not provide compensation to Bidders for
any expenses incurred for Bid preparation or for any presentations made.

The City may disqualify bids that are qualified with conditional clauses, or alterations, or
items not called for in the bid documents, or irregularities and deviations from the
requirements of the Contract Documents.

The City makes no guarantee that an award will be made because of this bid, and
reserves the right to accept or reject any or all bids, waive any formalities or minor
technical inconsistencies, or delete any item/requirements from this bid or resulting
contract when deemed to be in the City’s best interest.

4. INTERPRETATION

a.

If a Bidder contemplating submitting a Bid for the proposed Project is in doubt as to the
true meaning of any part of the Contract Documents, it may submit a written request
for an interpretation thereof to Mike Sweder and Ken Richardson, in writing on the
form included with the Contract Documents. Inquiries shall be faxed to 614-410-4699
to the attention of Mike Sweder and Ken Richardson. The City will make any
interpretation of the proposed documents by Addendum only, duly signed by the City,
and a copy of such Addendum will be mailed or delivered to each Bidder receiving a set
of Contract Documents and each plan room where the City maintains the Contract
Documents. The City will not be responsible for any other explanation or interpretation
of the proposed documents.

In interpreting the Contract Documents, the Bidder shall interpret words describing
materials that have a well-known technical or trade meaning, unless otherwise
specifically defined in the Contract Documents, in accordance with the well-known
meaning recognized by the trade.

5. CONTRACT DOCUMENTS

a.

The Contract Documents consist of the documents listed in the City/Contractor
Agreement and included with these Bid Submittal and Contract Documents for the
Project. Bidders shall use complete sets of the Contract Documents in preparing Bids.
The City assumes no responsibility for errors or misinterpretations resulting from the
use of incomplete sets of Contract Documents. The City, in making the Contract
Documents available on the above terms, does so only for obtaining Bids on the Work
and does not confer a license or grant for any other use.

The Construction and Material Specifications for this Project shall be the CITY OF
DUBLIN Division 100 and the current version of the CMS, excluding Division 100—all of
which are incorporated into and made part of the Contract Documents for this Project.

6. DOCUMENTS TO SUBMIT WITH BID

a.

The Bidder shall submit the following completed forms with its response to this Request
for Bids:

i. Bid Form
ii. Bid Guaranty and Contract Bond

r
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iii. Affidavit of Authority (if applicable)
iv. Personal Property Tax Affidavit
v. Bidder’s Qualification Statement
vi. Insurance Certificate
vii. Noncollusion affidavit
viii. State of Ohio Bureau of Workers’ Compensation Certificate
ix. Proposed Supervisory Personnel List
X. Proposed Subcontractor List
xi. Bidder’s and Subcontractors’ Certificate(s) of licensure, if applicable

In addition to the foregoing requirements, Bids submitted by a joint venture or other
consortium shall include a copy of the joint venture/consortium agreement entered into
by all members. Alternatively, a binding letter of intent or similar irrevocable
instrument to execute a joint venture/consortium agreement in the event of a
successful Bid shall be signed by all members and submitted with the Bid, together with
a copy of the proposed joint venture/consortium agreement.

Each Bidder shall submit the following number of copies of its Bid to the City: 3 hard
copies and one additional copy in electronic PDF form. The PDF form must exactly
match the hard copy and must be provided within 24 hours after the Bid opening. The
Bid Form shall be signed with the name typed or printed below the signature. A Bid
shall not be submitted by facsimile transmission. A Bidder shall sign its Bid in the form
required under Ohio law to bind the Bidder’s particular type of business entity to a
contract.

Each Bid shall be enclosed and delivered in a sealed opaque envelope with the Bidder’s
name and the title of the Project printed in the upper left hand corner and addressed as
follows: ATTN: Paul A. Hammersmith P.E., Director of Engineering / City Engineer,
5800 Shier-Rings Road, Dublin, Ohio 43016. The Bidder shall be responsible for
delivering its Bid to this office and address for the Bid opening before the deadline set
forth in the Legal Notice—as extended by any addenda. The City will not open Bids that
arrive after the deadline regardless of how the Bidder delivers the Bid.

After the City opens the Bids, it may require the Bidders to submit additional financial
information. The City shall keep additional financial information it receives pursuant to
a request under this paragraph confidential to the extent possible, except under proper
order of a court. The additional financial information should not be a public record
under section 149.43 of the Revised Code. (See O.R.C. 9.312).

7. CLARIFICATION OF BIDS

a.

To assist in the examination, evaluation, and comparison of the Bids and the
qualifications of the Bidders, the City may ask any Bidder for a clarification of its Bid.
Any clarification submitted by a Bidder that is not in response to a request by the City
shall not be considered. The City’s request for clarification and the response shall be in
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writing. No change in the prices or substance of the Bid shall be sought, offered, or
permitted, except to confirm the correction of arithmetic errors discovered by the City
in the evaluation of the Bids.

8. BONDS

a. Bid, Payment, and Performance Security. Each bidder shall submit one of the statutorily
required forms of bid security as set forth in O.R.C. Section 153.54 and the winning
bidder must also submit Payment and Performance bonds as required by the O.R.C. and
on the forms included with the Contract Documents. There are two ways to meet these
requirements:

OPTION #1: Submit the Combined Bid/Performance/Payment Bond on the form
included with the Contract Documents along with the Bid; or,

OPTION #2: Submit a certified check, cashier's check, or letter of credit pursuant
to Chapter 1305 of the Revised Code, conditioned to provide that if the bid is
accepted, the bidder, after the awarding or the recommendation for the award
of the contract, whichever the contracting authority designates, will enter into a
proper contract in accordance with the bid, plans, details, specifications, and
bills of material. Any letter of credit shall be revocable only at the option of the
City. The amount of the certified check, cashier's check, or letter of credit shall
be equal to ten per cent of the bid. Any of the foregoing instruments shall be
submitted with the CITY OF DUBLIN listed as the payee or beneficiary. If the
Bidder chooses option ii and is awarded the Contract, the Bidder shall then
submit a Payment and Performance Bond using the form included with the
Contract Documents.

b. With any Bond required here, the Bidder shall submit or ensure:

iv.

Ohio Department of Insurance Certificate. Proof that the bond is issued by a
surety company (“Surety”) authorized by the Ohio Department of Insurance to
transact business in the State of Ohio and acceptable to the City in the form of a
certificate.

A Financial Statement. Proof that the bond is issued by a Surety capable of
demonstrating a record of competent underwriting, efficient management,
adequate reserves, and sound investments. These criteria will be deemed to be
met if the Surety currently has an A.M. Best Company Policyholders rating of “A-
” better and has or exceeds the Best Financial Size Category of Class VI. Other
Sureties may be acceptable to the City, in its sole discretion.

Proper signatures, credentials, and Power of Attorney. The bond shall be signed
by an authorized agent of an acceptable Surety and by the Bidder; and, include
credentials showing the Power of Attorney of the agent.

The name, address, and telephone and fax numbers of the Surety and the
Surety’s Agent should be typed or printed on each bond.
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9. EXECUTION OF CONTRACT

a.

Within 10 days after award of the Contract, the successful Bidder shall execute and
deliver to the City an original of the City/Contractor Agreement, based upon the City’s
form. Such contract shall include the terms required by Ohio law and documents
required by the Instructions to Bidders and Contract Documents for the Project. The
successful Bidder shall have no property interest or rights under the City/Contractor
Agreement until the Agreement is properly executed by the City.

10. STATE SALES AND USE TAXES

a.

The City is a political subdivision of the State of Ohio and is exempt from taxation under
the Ohio Sales Tax and Use Tax Laws. Building materials that the successful Bidder
purchases for incorporation into the Project will be exempt from state sales and use
taxes if the successful Bidder provides a properly completed Ohio Department of
Taxation Demolition Contract Exemption Certificate to the vendors or suppliers when
acquiring the materials. The City will execute properly completed certificates on
request.

11. DATE FOR SUBSTANTIAL COMPLETION/LIQUIDATED DAMAGES

a.

Date for Substantial Completion. Each successful Bidder shall have its Work on the
Project Substantially Complete (as Substantial Completion is defined in the Contract
Documents) as follows: November 15, 2013 except for the pre-fabricated bridge line
item. The Contract Time shall run from the date of the Notice to Proceed or if there is
no Notice to Proceed from the Effective Date of the City/Contractor Agreement. The
Date for Substantial Completion and the Contract Time may be extended only as set
forth in the Contract Documents. By submitting its Bid, each Bidder agrees that the
period for performing its Work is reasonable.

Liqguidated Damages. If the successful Bidder does not have its Work Substantially
Complete by its Date for Substantial Completion, the successful Bidder shall pay the City
and the City may set off from amounts otherwise due the successful Bidder any
Liquidated Damages. The daily amounts of Liquidated Damages are set forth in the
Contract Documents. The total amounts of Liquidated Damages will be calculated based
on the total number of calendar days beyond the Date for Substantial Completion that
the Bidder’'s Work is not Substantially Complete. In addition to such Liquidated
Damages, the Bidder shall indemnify, defend, and hold the City and its employees and
agents harmless from any and all claims, whether or not such claims are proven, and
from all costs and expenses incurred as a result of such claims, including but not limited
to attorneys’ and experts’ fees and expenses, and additional inspection costs that arise
out of or are related to the Bidder’s failure to Substantially Complete its Work by its
Date for Substantial Completion. The Bidder’s obligations under this Section are joint
and several.

12. MODIFICATION/WITHDRAWAL OF BIDS

a.

Modification. A Bidder may modify its Bid by written communication to the City
addressed to the City’s Representative at any time before the scheduled closing time for
receipt of Bids, provided such written communication is received by City’s
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Representative before the Bid deadline. The written communication shall not reveal the
Bid price, but should provide the addition or subtraction or other modification so that
the final prices or terms will not be known to the City until the sealed Bid is opened. If
the Bidder’s written instructions with the change in Bid reveal the Bid amount in any
way before the Bid opening, the Bid may be rejected as non-responsive.

Withdrawal. Bids may be withdrawn with permission of the City or in strict accordance
with O.R.C. Section 9.31 which generally commands that Bidders may withdraw their
bids from consideration if the price of the bid was substantially lower than the other
bids, providing the bid was submitted in good faith, and the reason for the price bid
being substantially lower was a clerical mistake as opposed to a judgment mistake, and
was actually due to an unintentional and substantial arithmetic error or an unintentional
omission of a substantial quantity of work, labor, or material made directly in the
compilation of the bid. Notice of a claim of right to withdraw such bid must be made in
writing filed with the City within two business days after the conclusion of the bid
opening procedure.

13. PREVAILING WAGES

a.

This Project is horizontal construction with an estimated cost of $ 700,000.00, and the
Bidder IS required to comply with all applicable Ohio Prevailing Wage requirements
and labor laws for this Project.

If Prevailing Wage applies to this Project, the determination of the prevailing rates of
wages of mechanics and laborers in accordance with section 4115.05 of the Revised
Code for the class of work called for by the Project, in the locality where the work is to
be performed, shall be attached to and made part of the Contract Documents.

If Prevailing Wage applies to this Project, the Contractor must pay at least the wage
rates subsequently listed in the Wage determinations. The Contractor must submit
properly executed copies of the Contractor's and subcontractor's payrolls to the City's
Prevailing Wage Coordinator in accordance with the requirements of Section 4115.071
of the O.R.C.. Payroll records shall be kept current as failure to do so will delay the
Owner's approval for payment of any pending estimates.

14. ALTERNATES

a.

C.

The City may request bids on alternates. If the City requests bids on alternates, the
Bidder should include the cost of the alternates requested on its Bid Form.

At the time of awarding the contract, the City will select or reject alternates as it
determines is in its best interest. A Bidder's failure to include in its Bid Form the cost of
an alternate selected by the City and applicable to the Bidder's work may render the bid
non-responsive and be grounds for the rejection of the bid. Otherwise, the failure to
include the cost of an alternate will not be deemed material.

The Bidder acknowledges that although there is an estimate for the cost of the Project,
the market conditions may and frequently do result in the estimate being different from
the sum of the bids received, either higher or lower. The Bidder understands that the
City may include alternates, which may include deduct alternates as well as add
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alternates, to give it flexibility to build the Project with the funds available. The Bidder
further understands and acknowledges that use of add and deduct alternates is a long
held customary practice in the construction industry in the State of Ohio. The Bidder
also acknowledges that the City will not make a decision about the alternates on which
to base the award of contracts until the bids are received, and the City can compare its
available funds with the base bids and the cost or savings from selecting different
alternates. The Bidder understands that the award to the Bidder submitting the lowest
and best bid will be based on the lowest and best base bid plus selected alternates, and
may result in an award to a Bidder other than the Bidder that submitted the lowest base
bid. The bidder also acknowledges that its, and other bidders’, bids may become
responsive or non-responsive based on whether the bidders bid and are qualified for all
base work and alternates; and, the City’s selection of alternates. The City will evaluate
bids to determine the lowest and best bid after it selects the alternates.

If, during the progress of the Work, the City desires to reinstate any alternate not
included in the Contract, the City reserves the right to reinstate the alternate at the
price bid by the Contractor if such action is taken in sufficient time so as not to delay the
progress of the work or cause the Contractor additional expense.

15. UNIT PRICES

a.

Where unit prices are requested in the Bid Form, the Bidder should quote a unit price.
Unless otherwise expressly provided in the Bid Documents, such unit prices shall include
all labor, materials, and services necessary for the timely and proper installation of the
item for which the unit prices are requested. The unit prices quoted in the bid shall be
the basis for any Change Orders entered into under the City/Contractor Agreement,
unless the Design Professional determines that the use of such unit prices will cause
substantial inequity to either the Contractor or the City.

The estimated quantities shown herein are approximate only and the City assumes no
responsibility for the accuracy of the estimates. Bidders are cautioned to make their
own investigations and determinations of the conditions under which the work will be
performed and to base their bids accordingly.

16. ADDENDA

a.

The City reserves the right to issue Addenda changing, altering, or supplementing the
Contract Documents before the time set for receiving bids. The City will issue the
Addenda to clarify bidders' questions and/or to change, alter, or supplement the
Contract Documents.

Any explanation, interpretation, correction, or modification of the Contract Documents
will be issued in writing in the form of an Addendum, which shall be the only means
considered binding. Any explanations, interpretations, or other representations made
by any other means shall not be legally binding. All Addenda shall become a part of the
Contract Documents.

Bidders shall submit written questions to the City in sufficient time in advance of the bid
opening to allow sufficient time for the City to respond. All Addenda will be issued,
except as hereafter provided, and mailed or otherwise furnished to persons who have
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obtained Contract Documents for the Project, before the published time for the opening
of bids.

Copies of each Addendum will be sent only to the Bidders to whom Contract Documents
have been issued and to Plan Rooms where copies of the Contract Documents are
maintained. Receipt of Addenda shall be indicated by Bidders in the space provided on
the Bid Form. Bidders are responsible for acquiring issued Addenda in time to
incorporate them into their bid. Bidders should contact the City before the bid opening
to verify the number of Addenda issued.

Each Bidder shall carefully read and review the Contract Documents and immediately
bring to the attention of the City any error, omission, inconsistency, or ambiguity
therein.

If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by
the Design Professional on its Bid Form, the bid of such Bidder will be deemed to be
responsive only if:

i. The bid received clearly indicates that the Bidder received the Addendum, such
as where the Addendum added another item to be bid upon and the Bidder
submitted a bid on that item; or

ii. The Addendum involves only a matter of form or is one that has either no effect
or has merely a trivial or negligible effect on price, quantity, quality, or delivery
of the item bid upon.

17. PREFERENCE FOR PUBLIC IMPROVEMENT CONTRACTS (As Selected)

a.

[X] With respect to the award of this Contract, the City shall give preference to a
contractor having its principal place of business in Ohio over a contractor having its
principal place of business in a state that provides a preference in favor of contractors of
that state for the same type of work. Where a preference is provided by another state
for contractors of that state, a contractor having its principal place of business in Ohio is
to be granted by the City the same preference over them in the same manner and on
the same basis and to the same extent as the preference is granted in letting contracts
for the same type of work by the other state. If one party to a joint venture is a
contractor having its principal place of business in Ohio, the joint venture shall be
considered as having its principal place of business in Ohio.

[ ] With respect to the award of this Contract, the City shall not give preference to a
contractor having its principal place of business in Ohio over other contractors.

18. METHOD OF AWARD

a.

In evaluating Bids, the City may conduct such investigations as are deemed necessary to
establish the qualifications and financial ability of the Bidder and its subcontractors and
suppliers. The Bidder authorizes the City and its representatives to contact the owners,
design professionals, and others having knowledge (collectively “Contacts”) on projects
on which the Bidder has worked and authorizes and requests such Contacts to provide
the City with a candid evaluation of the Bidder’s performance. By submitting its Bid, the
Bidder agrees that if it or any person, directly or indirectly, on its behalf or for its benefit
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brings an action against any of such Contacts or the employees of any of them as a
result of or related to such candid evaluation, the Bidder will indemnify and hold such
Contacts and the employees of any of them from any claims whether or not proven that
are part of or are related to such action and from all legal fees and expenses incurred by
any of them arising out of or related to such legal action. This obligation is expressly
intended for the benefit of such Contacts and the employees of each of them.

All Bids shall remain open for acceptance for 60 days following the day of the Bid
opening, but the City may, in its sole discretion, release any Bid and return the Bid
Guaranty before that date.

The City reserves the right to reject any, part of any, or all Bids and to waive any
informalities and irregularities. The Bidder expressly acknowledges this right of the City
to reject any or all Bids or to reject any incomplete or irregular Bid. The City will award a
single contract for each of the Bid packages listed above, unless it determines to reject
one or more Bid packages. Bidders must furnish all information requested. Failure to
do so may result in disqualification of the Bid.

Determination of the Bidder Submitting the Lowest and Best Bid. Subject to the right of
the City to reject any or all Bids, the City will award the Contract for the Work to the
Bidder submitting the lowest and best Bid, taking into consideration accepted
alternates.

i. Buy Ohio/American and Ohio Contractor Bid Preference. If selected above, the
City shall apply a domestic Ohio bid preference as outlined below.

1. Bids will first be evaluated to determine that a bidder’s offering is for a
domestic source end product as defined in 41 C.F.R. section 1-6.101(D).
Information furnished by the Bidder in its Bid shall be relied upon in
making this determination. Any Bidder’s offering that does not offer a
domestic source end product shall be rejected, except where the City
determines that certain articles, materials and supplies are not mined,
produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities and of a satisfactory quality.

a. Following the determination as to domestic source end products,
remaining bids and proposals shall be evaluated as set forth
below, so as to give preference to Ohio bids or bidders who are
located in a border state, provided that the border state imposes
no greater restrictions than contained in this rule.

2. Buy Ohio Act compliance

a. Where the preliminary analysis of bids identifies the apparent
low bid as an Ohio bid or a bid from a border state, the City shall
proceed with its standard contract award practices and
procedures as set forth in the Instructions to Bidders.
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b. Where the preliminary analysis identifies the apparent low bid as

one other than an Ohio bid or bid from a border state, the City
shall consider the following factors:

i. Whether the goods or services can be procured in-state
in sufficient and reasonably available quantities and of a
satisfactory quality;

ii. Whether an Ohio bid has been submitted;

iii. Whether the lowest Ohio bid, if any, offers a price to the
City deemed to be an excessive price (defined as a price
that exceeds by more than five per cent the lowest non-
Ohio bid submitted);

iv. Whether the lowest Ohio bid, if any, offers a
disproportionately inferior product or service.

Where the City determines that selection of the lowest Ohio bid,
if any, will not result in an excessive price or disproportionately
inferior product or service, the City shall include that Bidder in its
lowest and best analysis.

Where the City otherwise determines it is advantageous to
propose the award of a contract to other than an Ohio bidder or
bidder from a border state, the City shall include that Bidder in
its lowest and best analysis.

ii. In addition to the forgoing, City may consider the following criteria in
determining the lowest and best bidder; and, in its discretion, may consider and
give such weight to these criteria as it deems appropriate:

1. Past Contract Performance

a.

Whether Bidder has failed to perform a contract within the last
five years from the date of Bid submission based on all
information including fully settled disputes or litigation. A fully
settled dispute or litigation is one that has been resolved in
accordance with the dispute resolution mechanism under the
respective contract, and where all appeal instances available to
the Bidder have been exhausted.

Whether Bidder has failed to sign a contract after submitting a
bid security in the past five years.

All pending litigation shall in total not represent more than ten
percent (10%) of the Bidder’s net worth and shall be treated as
resolved against the Bidder.

Bidder’s history of making claims against others or having claims

made against it; and, if the Bidder’s management operates or has

operated another construction company, the work history of that
13
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company in determining whether the Bidder submitted the
lowest and best Bid.

2. Financial Ability

a.

The Bidder’s financial ability to complete the Contract
successfully and on time without resort to its Surety.

Submission of audited financial statements including balance
sheets, income statements, and cash flow statements, or other
financial statements acceptable to the City, for the last three
years to demonstrate the current soundness of the Bidder’s
financial position and its prospective long term profitability.

i. The Bidder’s average coefficient of Current ratio (Current
Assets/Current Liabilities) compared to 1. The greater,
the better.

ii. The Bidder’s average coefficient of Debt ratio (Total
Debt/Total Assets) compared to 1. The lesser, the better.

3. Experience

d.

Whether the Bidder has experience under contracts in the role
required by this Contract for at least the last five years before the
Bid submission deadline, and with activity in at least nine months
each year.

Whether the Bidder has participated as in the role required by
this Contract in at least two contracts within the last five years,
each with a value of at least 85% of the stated estimate for this
Project, that have been successfully and substantially completed
and that are similar to the proposed Works. Similarity shall be
based on the physical size, complexity, methods, technology or
other characteristics as described in the Contract Documents.

For the above or other contracts executed during the period
stipulated in above, whether the Bidder has experience in the
following key activities: ODOT Pre-Qualification for horizontal
work listed in the scope of project including asphalit paving,
construction of concrete abutments, storm sewers and grading.

Whether the Bidder has a record of consistent customer
satisfaction and of consistent completion of projects, including
projects that are comparable to or larger and more complex than
the Project, on time and in accordance with the applicable
Contract Documents.

The Bidder’s prior experience on other projects with the CITY OF
DUBLIN and with other public owners, including the Bidder’s
demonstrated ability to complete its work on these projects in
accordance with the Contract Documents and on time, and will
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accordance with the Contract Documents and on time, and will
also consider its ability to work with the City as a willing,
cooperative, and successful team member.

4. Whether the Bidder possesses or can obtain sufficient equipment and
facilities to complete the Project.

5. The adequacy, in numbers and experience, of the Bidder’s work force to
complete the Contract successfully and on time.

6. The Bidder’s compliance with federal, state, and local laws, rules, and
regulations, including but not limited to the Occupational Safety and
Health Act, Prevailing Wage laws, and Ethics laws.

7. The Bidder’s participation in a drug-free workplace program acceptable
to the City, and the Bidder’s record for both resolved and unresolved
findings of the Auditor of State for recovery as defined in Section 9.24 of
the O.R.C..

8. The City’s prior experience with the Bidder’s surety.

9. The Bidder’s interest in the Project as evidenced by its attendance at any
pre-Bid meetings or conferences for Bidders.

10. Depending upon the type of the work, other essential factors, as the City
may determine and as are included in the Specifications.

11. The foregoing information with respect to each of the Subcontractors
and Suppliers that the Bidder intends to use on the Project.

With its Bid, the Bidder will complete and submit to the City a completed Contractor’s
Qualification Statement (using the form included in the Contract Documents), and
thereafter will provide the City with such additional information as the City may request
regarding the Bidder’s qualifications.

The failure to submit requested information on a timely basis may result in the
determination that the Bidder is not the lowest and best Bidder.

With its Bid, the Bidder shall submit a list of proposed subcontractors using the form
included with the Contract Documents. Subcontract work shall not total more than 50%
of the Contractor’s Contact with the City.

The City reserves the right to reject proposed Subcontractors before the Contract is
awarded. The Bidder shall replace rejected subcontractors will subcontractors
acceptable to the City with no change in the amount of the Bid submitted by the Bidder
to City. After approval by the City of the list of proposed Subcontractors, Suppliers, and
manufacturers submitted by the successful Bidder, the list shall not be changed unless
written approval of the change is authorized by the City. The City reserves the right to
reject Subcontractors after the Contract is awarded. In that instance, the City shall only
be liable to the Contractor for the difference in Contract Price between the rejected
subcontractor and the replacement subcontractor. The Contractor’s markup on the

Date :8-14-13 11-022.0-CIP



replacement subcontractor shall be equal to or less than the markup on the rejected
subcontractor contract.

i. With its Bid, the Bidder shall submit a list of supervisory personnel with which it intends
to staff the Project indicating their respective roles on the Project. The City reserves the
right to reject proposed personnel both before and after the Contract is awarded with
no additional cost to the City. Once the personnel list is approved by the City, it shall
not be changed without the written consent of the City.

j. No Bidder may withdraw its Bid within sixty (60) days after the date Bids are opened.
The City reserves the right to waive any formalities or irregularities or to reject any or all
Bids.

k. The City reserves the right to disqualify Bids, before or after opening, upon evidence of
collusion with intent to defraud or other illegal practices on the part of the Bidder.

l. By submitting its Bid, the Bidder agrees that the City’s determination of which Bidder is
the lowest and best Bidder shall be final and conclusive, and that if the Bidder or any
person on its behalf challenges such determination in any legal proceeding, the Bidder
will indemnify and hold the City and its employees and agents harmless from any claims
included or related to such legal proceeding, whether or not proven, and from legal fees
and expenses incurred by the City, its employees, or agents that arise out of or are
related to such challenge.

m. Award of Contract. The award and execution of the Contract, when required, will only
be made pursuant to the legal process applicable to the City for awarding contracts of
this nature.

END OF INSTRUCTIONS TO BIDDERS
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C. REQUEST FOR INFORMATION (PRE-BID)

CITY OF DUBLIN Brand Road Shared - Use Path

The person, firm, or corporation submitting a request for information shall be responsible for its
prompt delivery and do so in a manner that will allow a sufficient period of time for the issuance
and delivery of an Addendum before receipt of bids. The CITY OF DUBLIN will not be responsible for
any other explanations of the Contract Documents made before the receipt of bids.

Please submit all pre-bid questions in writing by facsimile or electronic mail (Email) to: Mike Sweder
and Ken Richardson, 614-410-4699

Company: Contact Name:

Email: Phone:

Requested Information:
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D. BID COVERSHEET

BIDDERS SHALL ATTACH THIS FORM AS THE COVERSHEET TO THE BID. USE THE BOXES BELOW TO CHECK YOUR WORK.
COMPLETING THIS FORM DOES NOT GUARANTEE THAT YOUR BID WILL BE RESPONSIVE OR SELECTED; BUT, SHOULD HELP
TO OVERCOME THE MOST COMMON BIDDER MISTAKES. THE CITY OF DUBLIN, OHIO RESERVES THE RIGHT TO REJECT
ANY AND ALL PROPOSALS AND TO WAIVE ANY INFORMALITIES OR IRREGULARITIES IN THE PROPOSALS.

1. Bidder’s Company Name:
2. Total Bid (From Bid Form): S
BID PACKAGE

[1 Reviewed in detail?
PROPOSAL

[1 Acknowledged any addenda?

[1 Total bid amount completed in words and figures?

[1 Signed by a person with authority to bind your company?
[1  No changes made to form or conditions added?

BID SCHEDULE
[1 Completely filled in?
COMBINED BID/PERFORMANCE/PAYMENT BOND

[1  Your company name in the Principal blank?
[1 Surety name in the Surety blank?

0 Dollar amount should be blank

[1 Signed as indicated?

COMBINED DELINQUENT PERSONAL PROPERTY TAX & NONCOLLUSION AFFIDAVIT

[1 Filledin?
[1 Signed?
[l Notarized?

AFFIDAVIT OF AUTHORITY

0 Needs completed if you are anything other than a sole proprietor
[ Filled in?

0 Signed?

[1 Notarized?

POWER OF ATTORNEY (OUT OF STATE CORPORATION)
[1 Must have if you are an out of state corporation
LIST OF SUBCONTRACTORS
[1  Completed?
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LIST OF SUPERVISORY PERSONNEL
[ Completed?
CONTRACTOR QUALIFICATION STATEMENT
0 Completed?
INSURANCE CERTIFICATE
(1 Submitted?
WORKERS COMPENSATION COVERAGE
(1 Submitted?
W-9 FORM
[1  Submitted?
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E. PREVAILING WAGE RATES DISK
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IL BIDDING FORMS
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A. PROPOSAL

CITY OF DUBLIN
Brand Road Shared - Use Path

(the "Bidder") submits this Proposal having read and examined
the contract documents, including but not limited to the Invitation to Bid.

Addenda Number Date of Receipt

The Bidder proposes to perform all work for the Agreement for Construction in accordance with the
contract documents for the following sum:

Total Bid (in figures): S

Total Bid (in words):

In the event of a discrepancy between the amount of the total bid as written in figures and in
words, the amount written in words shall govern.

Unless otherwise specified in the Bid Document the amount of the total bid is based on the unit
prices or lump sum set forth in the Bid Schedule attached hereto and incorporated herein.

The Bidder understands and agrees that all work to be performed under the Agreement for
Construction shall be completed by the date or time required by the Contract Documents unless an
extension of time is granted by the CITY OF DUBLIN.

Upon failure to have the work completed within the project time, the CITY OF DUBLIN, OHIO shall
be entitled to retain or recover from the Bidder, as liquidated damages, and not as a penalty, the
amounts set forth in the following table for each and every calendar day until completion. The
right of the CITY OF DUBLIN, OHIO to recover liquidated damages shall not substitute for any
recovery for additional costs in the event the Bidder fails to complete the Agreement for
Construction according to the Contract Documents.

Liquidated Damages:

Contract Amount Dollars per Day
S0-25,000 100.00
25,001-50,000 150.00
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50,001-100,000 200.00

100,001-500,000 300.00
500,001-1,000,000 500.00
1,000,001-2,000,000 750.00
2,000,001-5,000,000 1,000.00
5,000,001-10,000,000 1,500.00
Over $10,000,001 2,000.00

REPRESENTATIONS OF THE BIDDER
The Bidder represents the following:

1. The Bidder has read and understands the Contract Documents and understands that it must
comply with all requirements of the Contract Documents, regardless of whether the Bidder has
actual knowledge of the requirements and regardless of any statement or omission made by the
Bidder that might indicate a contrary intention.

2. The Bid is based upon the items specified by the Contract Documents.

3. The Bidder has visited the site, become familiar with local conditions, and has correlated
personal observations about the requirements of the Contract Documents. The Bidder has no
outstanding questions regarding the interpretation of the Contract Documents.

4, Within ten (10) business days from the date of receipt the Notice of Intent to Award, the
Bidder understands that it must enter into and execute an agreement for CITY OF DUBLIN, Brand
Road Shared - Use Path Project if awarded based on this proposal. If the Bidder does not execute
an agreement for the Project for any reason, the Bidder and the Bidder's surety shall be liable to the
CITY OF DUBLIN, Ohio as provided in O.R.C. Section 153.54.

5. Within ten (10) business days of the date of receipt of the Notice of Intent to Award, the
Bidder understands that it must submit the following:
a. Performance Bond. (If combined bid/performance/payment not submitted already).
b. Copy of Additional Insured Endorsement.
6. The Bidder understands that it must furnish any other information requested by the CITY OF
DUBLIN.
The Bidder hereby signs this Proposal on the ____ day of ,2013.

If Bidder is an individual, complete the following:

Signature:

Print Name:

Name of Business:

(if different from above)

Federal Identification Number:
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Address:

Telephone: ( )
Fax: ( )

If Bidder is a partnership, complete the following:

Name of Partnership:

By:

(Signature)

Print Name:

Federal Identification Number:

Address:
Telephone: ( )
Fax: ()

Names and Addresses of all general partners:

If Bidder is a joint venture, complete the following:

Name of Joint Venture:

By:
(Signature)

Print Name:

Address:

Telephone: ( )

Fax: ( )

Complete the following for each firm represented by the joint venture:

1. Name:

Federal Identification Number:
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Address:

Telephone: ( )
Fax: ( )
2. Name:

Federal Identification Number:

Address:
Telephone: ( )
Fax: ( )

If Bidder is a corporation, complete the following:

Name of Corporation:

By:

(Signature)

Print Name:

Title:

Federal Identification Number:

Address:
Telephone: ( )
Fax: ( )

State of Incorporation:

Names and addresses of Corporate Officers:
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If Bidder is an entity other than those described above, complete the following:

Name of Bidder:

By:

(Signature)

Print Name:

Title:

Federal Identification Number:

Address:

Telephone: ( )

Fax: ()

Type of Business Entity:

Names and addresses of all Principals:
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Brand Road Shared-Use Path

CITY OF DUBLIN

(8)
(3) x(7)

TOTAL
REF (1) @) 3) () (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT MATERIAL TOTAL INFORMAL
($) $) PRICE (3$)
GENERAL
1 614 | MAINTAINING TRAFFIC 1 LUMP
2 623 | CONSTRUCTION LAYOUT STAKES 1 LUMP
3 624 | MOBILIZATION 1 LUMP
GENERAL SUBTOTAL =
ROADWAY
4 201 | CLEARING AND GRUBBING 1 LUMP
5 201 | TREE REMOVED, 18" SIZE 7 EACH
6 201 | TREE REMOVED, 48" SIZE 1 EACH
7 201 | STUMP REMOVED, 18" SIZE 5 EACH
8 201 | STUMP REMOVED, 30" SIZE 2 EACH
9 202 | WALK REMOVED AND DISPOSED OF 35 SF
10 | 202 | CURB REMOVED AND DISPOSED OF 56 FT
11 | 202 | CURB AND GUTTER REMOVED AND DISPOSED OF 30 FT
12 | 202 | PIPE REMOVED AND DISPOSED OF 44 FT
13 | 202 | CATCH BASIN REMOVED AND DISPOSED OF 1 EACH
14 | 202 | CATCH BASIN ABANDONED, AS PER PLAN 4 EACH
15 | 202 | GUARDRAIL REMOVED AND RESET, AS PER PLAN 50 FT
16 | 202 | FENCE REMOVED AND DISPOSED OF 30 FT
ROCK CHANNEL PROTECTION REMOVED AND
171 202 1 p15poseD oF 90 cY
18 | 203 | EXCAVATION, AS PER PLAN 1,603 CY
19 | 203 | EMBANKMENT 468 cY
20 | 204 | SUBGRADE COMPACTION 5,080 SY
21 | 608 | 4" CONCRETE WALK, AS PER PLAN 170 SF
22 | 608 | CURB RAMP, AS PER PLAN 2 EACH
23 | 608 | DETECTABLE WARNING, 2'x8', AS PER PLAN 2 EACH
24 | 653 | TOPSOIL FURNISHED AND PLACED, AS PER PLAN 600 CY
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Brand Road Shared-Use Path

CITY OF DUBLIN

(8)
(3) x(7)

TOTAL
REF (1) (2) 3) 4) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT. UNIT LABOR MATERIAL TOTAL INFORMAL
$) $) ($) PRICE ($)
25 SPEC LIMESTONE STEPS 25 FT
26 SPEC PROOF SURVEY 1 LUMP
ROADWAY SUBTOTAL =
EROSION CONTROL
27 207 PERIMETER FILTER FABRIC FENCE 500 FT
28 207 INLET PROTECTION 20 EACH
29 659 SEEDING AND MULCHING, AS PER PLAN 7,188 SY
30 659 COMMERCIAL FERTILIZER 1 TON
31 659 WATER 40 M GAL
32 SPEC | TREE PROTECTION FENCE 500 FT
EROSION CONTROL SUBTOTAL =
DRAINAGE
33 604 CATCH BASIN (AA-S133A) WITH BIKE SAFE GRATE 5 EACH
34 604 MANHOLE, TYPE C (AA-S102) 1 EACH
35 604 12" ADS YARD DRAIN 2 EACH
CATCH BASIN, RECONSTRUCTED TO GRADE WITH
36 604 BIKE SAFE GRATE 1 EACH
37 901 8" PIPE, WITH TYPE 1 BEDDING, ADS-N12 34 LF
38 901 12" PIPE, WITH TYPE 1 BEDDING, 706.02 99 LF
39 901 12" PIPE, WITH TYPE 1 BEDDING WITH ITEM 912 31 LE
COMPACTED GRANULAR MATERIAL, 706.02
40 901 15" PIPE, WITH TYPE 1 BEDDING, 706.02 22 LF
12" ADS FLARED END SECTION WITH DISSIMILAR
41 SPEC COUPLER 5 EACH
DRAINAGE SUBTOTAL =
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Brand Road Shared-Use Path

CITY OF DUBLIN

(8)
(3) x(7)

TOTAL
REF (1) @) 3) () (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) () (%) PRICE ($)
PAVEMENT

42 | 301 | ASPHALT CONCRETE BASE, PG64-22 610 TON
43 | 301 | ASPHALT CONCRETE BASE, PG64-22 (DRIVEWAYS) 101 TON
44 | 304 | AGGREGATE BASE 780 cY

ASPHALT CONCRETE SURFACE COURSE, TYPE 1,
45 | 448 | bg4a.22, MEDIUM TRAFFIC 280 TON

ASPHALT CONCRETE SURFACE COURSE, TYPE 1,
46 | 448 | bg4.22, MEDIUM TRAFFIC (DRIVEWAYS) 51 TON
47 | 452 | 8" NON-REINFORCED CONCRETE PAVEMENT 12 SY

6" CONCRETE COMBINATION CURB AND GUTTER, AS
48 | 609 | J_oo AN 30 FT
49 | 609 | STRAIGHT 18" CONCRETE CURB 49 FT

PAVEMENT SUBTOTAL =
WATER
50 | 807 | VALVE BOXES ADJUSTED TO GRADE 17 EACH
51 | 807 | COLUMBUS STANDARD HEAVY DUTY VALVE BOX 11 EACH
52 | 810 | 6" HYDRANT EXTENSIONS 1 EACH
53 | 810 | 6" HYDRANT LOWERING 2 EACH
54 | SPEC| SURVEY COORDINATES 1 LUMP
WATER SUBTOTAL =
TRAFFIC CONTROL

REMOVAL OF GROUND MOUNTED SIGN AND

54 | 630 | SeiociTioN 3 EACH
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Brand Road Shared-Use Path

CITY OF DUBLIN

(8)
(3) x(7)

TOTAL
REF (1) @) 3) () (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) () (%) PRICE ($)
REMOVAL OF GROUND MOUNTED POST SUPPORT
55 | 630 | \\p REERECTION 3 EACH
56 | 644 | STOP LINE, 24" 16 FT
TRAFFIC CONTROL SUBTOTAL =
STRUCTURES
SHARED-USE PATH BRIDGE OVER NORTH FORK INDIAN
RUN ALONG MUIRFIELD DRIVE
57 | 202 | PORTIONS OF STRUCTURES REMOVED, AS PER PLAN 1 LUMP
A glc_)/fl\ll:ERDAMs AND EXCAVATION BRACING, AS PER L LUMP
59 | 503 | UNCLASSIFIED EXCAVATION 1 LUMP
60 | 511 | CLASS C CONCRETE, FOOTING, AS PER PLAN 70 cY
CLASS C CONCRETE, WINGWALL ABOVE FOOTING, AS
61 | 511 | oo AN 31 (%
CLASS C CONCRETE, ABUTMENT ABOVE FOOTING, AS
62 | 511 | oo Ny 25 (%
63 | 512 | TYPE 2 WATERPROOFING MEMBRANE 5 SY
SEALING CONCRETE SURFACES (EPOXY-URETHANE),
64 | 512 | < ben piaN 71 SY
65 | 516 | 1" PREFORMED EXPANSION JOINT FILLER 34 SF
66 | 518 | POROUS BACKFILL WITH FILTER FABRIC 48 CY
6" PERFORATED CORRUGATED PIPE, INCLUDING
67 | 518 | gpeciaLs, 720.12 9 FT
s | 518 | © NON-PERFORATED CORRUGATED PIPE, INCLUDING [ . -
SPECIALS, 720.08, AS PER PLAN
60 | 519 | SPECIAL-PATCHING CONCRETE STRUCTURE, MISC.: 17 oF
MUIRFIELD DRIVE WINGWALL
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Brand Road Shared-Use Path

CITY OF DUBLIN

(8)
(3) x(7)

TOTAL
REF (1) @) 3) () (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) () (%) PRICE ($)
70 | SPEC | RAILING (42" HIGH METAL RAILING) 56 FT
ITEM SPECIAL-STRUCTURE MISC.: 67' PRE-
71 | SPEC | ENGINEERED HALF THROUGH TRUSS 1 LUMP
PEDESTRIAN BRIDGE
SHARED-USE PATH BRIDGE OVER NORTH FORK INDIAN RUN ALONG MUIRFIELD DRIVE SUBTOTAL =
SHARED-USE PATH BRIDGE OVER BEAR RUN ALONG
BRAND ROAD
COFFERDAMS AND EXCAVATION BRACING, AS PER
2 | 503 | pLAN 1 LUMP
73 | 503 | UNCLASSIFIED EXCAVATION 1 LUMP
74 | 511 | CLASS C CONCRETE, FOOTING, AS PER PLAN 22 CY
75 | 511 | CLASS C CONCRETE, ABUTMENT ABOVE FOOTING, AS| 13 CY
76 | 512 | SEALING CONCRETE SURFACES (EPOXY-URETHANE), A 26 SY
77 | 518 | POROUS BACKFILL WITH FILTER FABRIC 8 CY
78 | 518 | 6' PERFORATED CORRUGATED PIPE, INCLUDING SPEC| 24 FT
79 | 518 | 6" NON-PERFORATED CORRUGATED PIPE, INCLUDING{ _ 30 FT
ITEM SPECIAL-STRUCTURE MISC.: 25' PRE-
80 | SPEC| ENGINEERED HALF THROUGH TRUSS 1 LUMP
PEDESTRIAN BRIDGE
SHARED-USE PATH BRIDGE OVER BEAR RUN ALONG BRAND ROAD SUBTOTAL =
MAINTENANCE OF TRAFFIC
LAW ENFORCEMENT OFFICER, WITH PATROL CAR, AS
8L | 614 | oo 60 HR
82 | 616 | WATER 8 M GAL
MAINTENANCE OF TRAFFIC SUBTOTAL =
| | | |
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Brand Road Shared-Use Path

CITY OF DUBLIN

(8)
(3) x(7)

TOTAL
REF (1) (2) (3) (4) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT MATERIAL TOTAL INFORMAL
($) ($) PRICE ($)
* DENOTES ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS (2010 EDITION).
ALL OTHER ITEMS REFERENCE CITY OF COLUMBUS CONSTRUCTION AND MATERIAL GRAND TOTAL =|
TOTAL BID
FOR
PROJECT:
SUBMITTED
BY:
(COMPANY)
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C. COMBINED BID/PERFORMANCE/PAYMENT BOND
CITY OF DUBLIN Brand Road Shared - Use Path

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned
(the “Principal”) and

(the “Surety”),are hereby
held and firmly bound unto the CITY OF DUBLIN, Ohio as obligee in the penal sum of the dollar
amount of the bid submitted by the Principal to the CITY OF DUBLIN on ,2013
to undertake the project known as the CITY OF DUBLIN, Brand Road Shared - Use Path.

The penal sum referred to herein shall be the dollar amount of the Principal's bid to CITY OF
DUBLIN, incorporating any additive or deductive alternate proposals made by the Principal on the
date referred to above to the CITY OF DUBLIN, which are accepted by the CITY OF DUBLIN. In no
case shall the penal sum exceed the amount of _ dollars (S_). (If the foregoing blank is not filled in,
the penal sum will be the full amount of the Principal's bid, including alternates. Alternatively, if the
blank is filled in, the amount stated must not be less than the full amount of the bid including
alternates, in dollars and cents. A percentage is not acceptable.)

For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal has
submitted a bid for the CITY OF DUBLIN, Brand Road Shared - Use Path project.

NOW, THEREFORE, if the CITY OF DUBLIN accepts the bid of the Principal and the Principal fails to
enter into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material; and in the event the Principal pays to the CITY OF DUBLIN the difference not to exceed ten
percent of the penalty hereof between the amount specified in the bid and such larger amount for
which the CITY OF DUBLIN may in good faith contract with the next lowest bidder to perform the
work covered by the bid, or in the event the CITY OF DUBLIN does not award the contract to the
next lowest bidder and resubmits the project for bidding, the Principal will pay the CITY OF DUBLIN
the difference not to exceed ten percent of the penalty hereof between the amount specified in the
bid, or the costs, in connection with the resubmission, of printing new contract documents,
required advertising and printing and mailing notices to prospective bidders, whichever is less, then
this obligation shall be null and void, otherwise to remain in full force and effect; if the CITY OF
DUBLIN accepts the bid of the Principal and the Principal within ten days after the awarding of the
contract, enters into a proper contract in accordance with the bid, plans, details specifications, and
bills of material, which said contract is made a part of this bond the same as though set forth
herein.
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NOW ALSQ, if the Principal shall well and faithfully do and perform the things agreed by Principal to
be done and performed according to the terms of said contract; and shall pay all lawful claims of
subcontractors, material men, and laborers, for labor performed and materials furnished in the
carrying forward, performing, or completing of said contract; we agreeing and assenting that this
undertaking shall be for the benefit of any material man or laborer having a just claim, as well as for
the CITY OF DUBLIN herein; then this obligation shall be void; otherwise the same shall remain in
full force and effect; it being expressly understood and agreed that the liability of the Surety for
any and all claims hereunder shall in no event exceed the penal amount of this obligation as herein
stated.

The Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the
terms of said contract or in or to the plans or specifications therefore shall in any wise affect the
obligations of the Surety on the Surety's bond, and the Surety does hereby waive notice of any such
modifications, omissions or additions to the terms of the contract or to the plans or specifications.

Signed this day of ,2013.

PRINCIPAL:

By:

(Signature)

Print Name:

Title:

Address:

Telephone: ()

SURETY:

By:
(Signature)

Print Name:

Title:
Address:

Telephone: ()
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SURETY AGENT:

By:

(Signature)

Print Name:

Title:

Address:

Telephone: ( )
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D. ALTERNATE BID SECURITY FORM

Bidder Name:

Project Name: Brand Road Shared - Use Path

The undersigned Bidder hereby submits with its bid the following bid security equaling 10% of the
total amount of the bid as required by Ohio Revised Code Section 153.54:

[ ] A Certified Check

[ ] A Cashier’s Check

[ 1A Letter of Credit pursuant to Chapter 1305 of the Ohio Revised Code

A bid guaranty filed under this form shall be conditioned to provide that if the bid is accepted, the
bidder, after the awarding or the recommendation for the award of the contract, whichever the
CITY OF DUBLIN designates, will enter into a proper contract in accordance with the bid, plans,
details, specifications, and bills of material. All bid guaranties filed hereunder shall be payable to

the CITY OF DUBLIN, be for the benefit of the CITY OF DUBLIN, and be deposited with, and held by,
the CITY OF DUBLIN.

Bidder Signature:

Print Name:
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E. PERFORMANCE AND PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned
as principal and as sureties, are hereby held
and firmly bound unto CITY OF DUBLIN (“Obligee”) in the penal sum of $ , for the
payment of which well and truly to be made, we hereby jointly and severally bind ourselves, our
heirs, executors, administrators, successors, and assigns.

Signed this day of ,

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named principal did
on enter into a contract with CITY OF DUBLIN, which said contract is made a part of this
bond the same as though set forth herein;

Now, if the said principal shall well and faithfully do and perform the things agreed by it to be done
and performed according to the terms of said contract; and shall pay all lawful claims of
subcontractors, material suppliers, and laborers, for labor performed and materials furnished in the
carrying forward, performing, or completing of said contract; we agreeing and assenting that this
undertaking shall be for the benefit of any material supplier or laborer having a just claim, as well as
for the Obligee herein; then this obligation shall be void; otherwise the same shall remain in full
force and effect; it being expressly understood and agreed that the liability of the surety for any and
all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to
the terms of the said contract or in or to the plans or specifications therefor shall in any wise affect

the obligations of said surety on its bond.

Signed this day of , 2013.

PRINCIPAL:

By:

(Signature)

Print Name:

Title:

Address:

Telephone: ()
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SURETY:

By:
(Signature)

Print Name:

Title:

Address:

Telephone: ()

SURETY AGENT:

By:
(Signature)

Print Name:

Title:

Address:

Telephone: ()
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F. AFFIDAVIT OF AUTHORITY

CITY OF DUBLIN
Brand Road Shared - Use Path
(To be completed and executed if the Contractor is anything other than a sole proprietorship.)

State of (State Where Completing this Form)

County of (County Where Completing this Form) ss:

(Your Name), being duly sworn, deposes and says that he

or she is the (Position)

of (Business Name),

a (Type of Entity) organized and existing under and by virtue of

the laws of the State of (State), and having its principal office

at: (Address), (City),
(County), (State).

Affiant further says that he is familiar with the records, minute books and by-laws

of (Business Name).
Affiant further says that (Name of Person Signing Contract)
(Title of Person Signing Contract) of (Business Name)

is duly authorized to sign the Contract for the CITY OF DUBLIN Brand Road Shared - Use Path Project

on behalf of (Business Name) by virtue of

(Describe how the person signing the Contract has Authority to sign for example: “a provision of the by-laws” or “a

resolution of the Board of Directors” —if by resolution, give date of adoption.)

(Your Signature) (Your Position)
The foregoing instrument was acknowledged before me this (date)
by (name  of  person

acknowledged). Signature and Seal of person taking acknowledgement:
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G. COMBINED DELINQUENT PERSONAL PROPERTY TAX & NONCOLLUSION

AFFIDAVIT
State of (State Where Completing this Form)
County of (County Where Completing this Form) ss:
(Your Name), Affiant, being first duly sworn, deposes and says:
1. | am the (Your Title) of

(Business Name), the Bidder that has submitted the attached Bid;

2. | am fully informed respecting the preparation and contents of the attached Bid and all pertinent circumstances
respecting such Bid, and that such Bid is genuine and is not a collusive or sham Bid;

4. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties
in interest, including this affiant, has in any way colluded, conspired, connived, or agreed directly or indirectly with
any other Bidder, firm, or person to submit a collusive or sham Bid in connection with the contract for which the
attached Bid has been submitted, or to refrain from Bidding in connection with such contract, or has in any
manner directly or indirectly sought by agreement, collusion, communication, or conference with any other
Bidder, firm, or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead,
profit, or cost element of Bid price or the Bid price of any other Bidder, or to secure through any collusion,
conspiracy, connivance, or unlawful agreement any advantage against the CITY OF DUBLIN, OHIO, or any person
interested in the proposed contract; and

5. The price or prices quoted in the attached Bid are fair, proper, and not tainted by any collusion, conspiracy,
connivance, or unlawful agreement on the part of the Bidder or any of its agent’s representatives, owners,
employees, or parties in interest, including this affiant.

6. Effective this day of , 2013, the Bidder:

() is charged with delinquent personal property taxes on the general list of
personal property as set forth below:

County Amount (include total amount, with
penalties and interest thereon)
Choose — County 5
One County S
County S
County S
() is not charged with delinquent personal property taxes on the general list of

personal property in any Ohio county.

Signed:

Title:

The foregoing instrument was acknowledged before me this (date)

by (name of person acknowledged).

Signature and Seal of person taking acknowledgement:
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H. W-9 FORM

Request for Taxpayer ﬁ""'-;';'
!".:,__"",_’:',:'_, Identification Number and Certification “' 1o the IRS,
l'-up-_uip-mn-n-ﬂ
“ TamerAuageoad arily e, el
k Choce sppropnEt bos for fasarsl Lax chssefcason
=] o O coow 0 s con O rerare 0
%i () Lt satstny company. frter e tax cassiication [C~C corp \ 8-8 corp Pep s > () enarmgt ppen
! [ omwer gses ratncsong >
i AOcroms [umber, sredt, and Sp. Of e N0 =T =T
1! Chty, state, a2 2P code
i et ey s yiorl
20N Taxpayer identification Number (TIN)
Enter your TIN In the appropriate box. The TIN provided must match the name given on e “Name” e
10 3vOid Dackup WENNOIIING. For Individuals, this 1S your SOCial Securily number (SSN). However, for a
resiOent allen, S0le PrOPNEtar, Of CIsreqarDed entily, s The Part | INSTUCTIONS 0N Page 3. For Oer N =
mxrtmmw I you G0 NOt Nave & NUMber, 508 How 1o gat @
Note. I the account is In more than one name, see Me chart on page & for guicaines on wihose Employer identiication sasmber
number 10 enter.

T Cortification

Under panaities of perjury, | certify that-

1. The number shown on this form s My COMect taxpayer ioertMcation NUMDer (or | am waing for @ numbar 1o be issuad o me). and

zu-mmswmm;nlmwmmwlmmmm e Nismal Reverus
Service (JAS) that | am subject 10 DCKLD WITNOICING &S & result of a fallure 10 report &l Of dvidenas, of (c) the IRS has notited me tat | am
No longer subject 10 backup wiThokaing. and

3. lama US ciiizen or other U.S. person (defined Defow).

Certification instructions. You must Cross out lism 2 sbove I you have Deen noBSed Dy Me IRS that you are CuTenBy SUDject 10 DackLP WIthholding

Decause you have falled 10 report &l Inferest and AVIOeNds ON your tax retum. For real estale ransactions, item 2 does Not apply. For

mmmumumm.mummnmwmmmm-u
generally, payments ofher than Interest and divioands, You are not required 1o sign the certificalion, but you must provide your comect TIN. See the

Mstructions on page 4.

Hore up-:'t Oute ®

General Instructions Note. If a requester gives you a form other than Form W-9 1D request
LR Can m-w#m‘-mnmmnnm-

noted Definition of & ULS. person. For federsl Lix purposes, jou are

Purpose of Form considersd 4 U.S. person If you are: -

A parson who Is required 1o fie an Information retum with the IRS must
obtain your comect taxpayer idenfication number (TIN) 10 report, for
exampie, INCOMe paid 10 you, fedl estils YANSACHons, mongage Nterest
YOu P, ACQUISITON Of AbENCONMent Of SECUIed Property, Cancellation
of deti, or contribulions you made 10 an IRA.

Use Form W-9 onfy If you are 2 ULS. person inchuding a resident
alen), 1o provid your comect TIN 10 the person requesaing It {the
requester) and, when appiicabie, to-

1. Corlty st e TIN yOu are gving I8 COMct jor you are walting for a
rumber 10 De Bsued).

2. Certty that you are not subject to backup withhalding, o

&M—wmmﬂlu:zlm-lu&_n
piryes T ADPACADIe, YOU Bre MBS0 Cartifiying 5 8 US pemson, your
alocable share of any Income om 4 U.S. rade of Dusiness
s not subject 1o the wehhaiding tax on foreign partners” share of
efactvely conneciad ncome.

* An INOVIOUal Who IS 3 U.S. citzen or ULS. resident aflen,

* A partnership, COTPOration, COMpany, Of aSSOCIalion created or
organized In the United States of UNOer the laws Of the Uried States,

= An estate (other Than a foreign estate), or

* A gomesSc trust (as defined In Aeguiations section 301.7701-7).
Special rules for Partnerships that conduct a trade of
business In e United States are mwnlm

umnmmmummm
cases where a Form W-8 has not Deen received, a

SLARUS ANG SO0 WRINNCITING 0N YOUr SHIe Of PAFNErShIp INCOMe.

Form W-D pov. 12.2011)
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. LIST OF SUBCONTRACTORS

CITY OF DUBLIN Brand Road Shared - Use Path Project

NOTE: The bidder must perform at least 50% of the total contract cost with its own forces.

1. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

2. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

3. Name of  Subcontractor (Include names of any parent company)
: Federal Identification Number:
Address:
Type of Work:
Subcontractor to Provide:
Approximate Percentage of the Contract Cost to be Performed by Subcontractor:
Experience Record:
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4, Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

5. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

Add additional sheets if necessary.
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J. CONTRACTOR QUALIFICATION STATEMENT

Contractor:

Date:

Project: Brand Road Shared - Use Path

The foregoing Contractor submits this Statement of Qualifications to the CITY OF DUBLIN, Ohio as
part of its bid for the above named Project and represents that the information contained herein is
complete and accurate to the best of the Contractor’s knowledge. The CITY OF DUBLIN reserves the
right to reject any, part of any, or all bids and to waive any informalities and irregularities. The
Contractor expressly acknowledges this right of the CITY OF DUBLIN to reject any or all bids or to
reject any incomplete or irregular bid. Contractor must furnish all information requested on this
Statement of Qualifications. Failure to do so may result in disqualification of the bid. The CITY OF
DUBLIN may consider the information submitted on this form in determining the lowest and best
Contractor for the Project giving such weight to each item as the CITY OF DUBLIN deems
appropriate. The CITY OF DUBLIN may conduct such investigations as are deemed necessary to
establish the qualifications and financial ability of the Contractor and its subcontractors and
suppliers.

The Contractor authorizes the CITY OF DUBLIN and its representatives to contact the owners, design
professionals, and others having knowledge (collectively “Contacts”) on projects on which the
Contractor has worked—whether listed on this form or not—and authorizes and requests such
Contacts to provide the CITY OF DUBLIN with a candid evaluation of the Contractor’s performance.
By submitting its bid, the Contractor agrees that if it or any person, directly or indirectly, on its
behalf or for its benefit brings an action against any of such Contacts or the employees of any of
them as a result of or related to such candid evaluation, the Contractor will indemnify and hold
harmless such Contacts and the employees of any of them from any claims whether or not proven
that are part of or are related to such action and from all legal fees and expenses incurred by any of
them arising out of or related to such legal action. This obligation is expressly intended for the
benefit of such Contacts and the employees of each of them. By submitting this form, Contractor
agrees that the CITY OF DUBLIN’s determination of which Contractor is the lowest and best
Contractor shall be final and conclusive, and that if the Contractor or any person on its behalf
challenges such determination in any legal proceeding, the Contractor will indemnify and hold the
CITY OF DUBLIN and its employees and agents harmless from any claims included or related to such
legal proceeding, whether or not proven, and from legal fees and expenses incurred by the City, its
employees, or agents that arise out of or are related to such challenge.
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NAME OF PROJECT: Brand Road Shared - Use Path

1. ORGANIZATION
1.1 How many years has your organization been in business as a Contractor?
1.2 How many years has your organization been in business under its present business
name?
1.2.1 Under what other or former names has your organization operated?
13 If your organization is a corporation, answer the following:
1.3.1 Date of incorporation:
1.3.2 State of incorporation:
1.3.3 President’s name:
1.3.4 Vice President’s name(s):
1.3.5 Secretary’s name:
1.3.6 Treasurer’s name:
1.4 If your organization is a partnership, answer the following:
1.4.1 Date of organization:
1.4.2 Type of partnership (if applicable):
1.4.3 Name(s) of general partner(s):
15 If your organization is individually owned, answer the following:

151

15.2

Date of organization:

Name of owner:
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1.6

If the form of your organization is other than those listed above, describe it and
name the principals:

LICENSING

2.1

2.2

List jurisdictions and trade categories in which your organization is legally qualified
to do business, and indicate registration or license numbers, if applicable.

List jurisdictions in which your organization’s partnership or trade name is filed.

EXPERIENCE

3.1

3.2

33

3.4

List the categories of work that your organization normally performs with its own
forces.

Claims and Lawsuits (If the answer to any of the questions below is yes, please
attach details.)

3.2.1 Has your organization ever failed to complete any work?

3.2.2 Within the last five (5) years has your organization or any of its officers
initiated any Claims, had any Claims initiated against it or them, or been
involved in or is currently involved in any mediation or arbitration
proceedings or lawsuits suits related to any construction project, or has any
judgments or awards outstanding against it or them? If the answer is yes,
please attach the details for each Claim, including the names and telephone
numbers of the persons who are parties, the amount of the Claim, the type
of Claim and basis for the Claim, and the outcome.

Note: As used in this document “Claim” means a Claim initiated under the
Contract Documents for a project.

Within the last five years, has any officer or principal of your organization ever been
an officer or principal of another organization when it failed to complete a
construction contract? If the answer is yes, please attach details for each instance,
including the names and telephone numbers of the persons who are parties to the
contract, and the reason(s) the contract was not completed.

On a separate sheet, list construction projects your organization has in progress with
an original Contract Sum of more than $ 595,000.00, giving the name of project,
owner and its telephone number, design professional and its telephone number,
contract amount, percent complete and scheduled completion date.

3.4.1 State total amount of work in progress and under contract:
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3.5 Provide the following information for each contract your organization has had
during the last five (5) years, including current contracts, where the Contract Sum is
fifty percent (50%) or more of the bid amount for this Project, including add
alternates. If there are more than ten (10) of these contracts only provide
information on the most recent ten (10) contracts, including current contracts.

wner’ . . '
Re rgsen:atsive 2 Engineer’s Or Architect's
Project And Work Contract Sum P Representative Name &
Telephone
Telephone Number
Number
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3.5.1 Provide the following information for each project your organization has

had during the last five (5) years, which your organization believes is of
comparable or greater size and complexity than the Owner's project. If
there are more than five (5) of these projects, only provide information on
the most recent five (5) projects, including current projects.

Project And Work

Owner’s . .
. Engineer’s Or Architect's
Representative & .
Contract Sum Representative Name &
Telephone
Telephone Number
Number

3.5.2

3.53

354

3.5.5.

State average annual amount of construction work your organization has
performed during the last five years.

If any of the following members of your organization's management--
president, chairman of the board, or any director--operates or has operated
another construction company during the last five (5) years, identify the
member of management and the name of the construction company.

If your organization is operating under a trade name registration with the
Secretary of State for the State of Ohio, identify the entity for which the
trade name is registered. If none, state “none.”

If your organization is a division or wholly-owned subsidiary of another
entity or has another relationship with another entity, identify the entity of
which it is a division or wholly-owned subsidiary or with which it has
another relationship and also identify the nature of the relationship. If
none, state “not applicable.”

3.6 On a separate sheet, list the construction education, training and construction
experience for each person who will fill a management role on the Project,
including without limitation the Project Executive, Project Engineer, Project
Manager, and Project Superintendent. For each person listed, include with the
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other information the last three projects on which the person worked and the name
and telephone number of the Design Professional and the Owner.

Trade References:

Bank References:

REFERENCES

4.1

4.2

4.3 Surety:
431
4.3.2

FINANCING

5.1

Name of bonding company:

Name and address of agent:

Financial Statement

511

5.1.2

5.13

Attach a financial statement, preferably audited, including your
organization’s latest balance sheet and income statement showing the
following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable,
notes receivable, accrued income, deposits, materials inventory and
prepaid expenses);

Net Fixed Assets;

Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses,
provision for income taxes, advances, accrued salaries and accrued payroll

taxes); and

Other Liabilities (e.g., capital, capital stock, authorized and outstanding
shares par values, earned surplus and retained earnings).

Name and address of firm preparing attached financial statement, and date
thereof.

Is the attached financial statement for the identical organization named on
page one?

44

Date :8-14-13 11-022.0-CIP



5.1.4 If not, explain the relationship and financial responsibility of the
organization whose financial statement is provided (e.g., parent-subsidiary).

5.2 Will the organization whose financial statement is attached act as guarantor of the
contract for construction?

Certification. The undersigned certifies for the reliance of the Owner that after diligent
investigation, to the best of the undersigned’s belief, the information provided with this
Contractor’s Qualification Statement is true, accurate and not misleading.

SIGNATURE

Dated at this day of ,2013.

Name of Organization:

By: (Print Name)

Signature:

Title:

, being duly sworn, deposes and says that the information
provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this day of ,2013.

Notary Public

My Commission Expires:

SEAL
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CONTRACTOR'S ORGANIZATION
General Information

Address:

Telephone and Facsimile:

E-mail address:

Web site:

If address given above is a branch office address, provide principal home office address:

Type of Organization
The Contractor's Organization is a:
__ Corporation

Date and State of Incorporation:

Executive Officers: (Names and Addresses)

___Partnership

Date and State of Organization:

Type of Partnership: _  General _ Limited _ Limited Liability Other:

Current General Partners: (Names and Addresses)

___Joint Venture

Date and State of Organization:

Joint Venturers: (For each indicate the name, address and form and state of organization, as well as
the managing or controlling Joint Venturer if applicable.)

__Limited Liability Company

Date and State of Organization:

Members: (Names and Addresses)
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___Sole Proprietorship

Date and State of Organization:

City or Citys: (Names and Addresses)

___ Other

Type of Organization:

State of Organization:

Citys and/or Principals: (Names and Addresses)

In addition to the above categories of business entities, indicate whether Contractor's organization
is certified as a:

__Disadvantaged Business Enterprise Certified by:

__Minority Business Enterprise Certified by:

__Women's Business Enterprise Certified by:

__ Historically  Underutilized Business Zone Small Business Concern  Certified
by:

LICENSING AND REGISTRATION

Jurisdictions in which Contractor is legally qualified to practice: (Indicate license or registration
numbers for each jurisdiction, if applicable, and type of license or registration. Attach separate
sheet as necessary.)

In the past five years, has Contractor had any business or professional license suspended or
revoked? __ Yes __ No

If yes, describe circumstances on separate attachment, including jurisdiction and bases for
suspension or revocation.
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CONTRACTOR'S PERSONNEL AND APPROACH

Key Construction Personnel. Create and attach Schedule A, listing the Contractor's: 1) Key
Construction Personnel who will work on the Project; 2) their construction experience; and, 3) the
percentage of time that each is anticipated to devote to the Project.

List types of work generally performed by Contractor's own work force:

Subcontractors

Indicate criteria used in the selection of subcontractors (Indicate if Not Applicable).
___Price

___Financial strength

__Bonding capacity

___Previous experience with Contractor

___Previous experience in industry

___Subcontractor's reputation in industry

__Availability of sufficient personnel

___Safety record

__Other:

State Contractor's policy on the bonding of its subcontractors:

Describe Contractor's proposed technical and management approach to the Project, including
approaches to quality, time and cost control: (Attach additional sheets as necessary.)
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CONTRACTOR'S RELEVANT EXPERIENCE

Past Projects List. In the chart below, list at least five construction projects Contractor has worked
on in the past five (5) years with project delivery systems similar in size and scope to the one to be
employed for this Project. (For Joint Ventures, list each joint venturer's projects separately).

Date :8-14-13

City Name Project Type Contract Completion Date Contact Name
Amount and Number
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Current Projects List. In the chart below, list all current projects of the Contractor, including
projects not yet underway, approximate dollar value of each and the percentage of completion of
each project. (For Joint Ventures, list each joint venturer's projects separately).

City Name Project Type Contract Percentage Contact Name
Amount Complete and Number

Annual Construction Volume. Indicate the annual volume of work completed for the past three
years:

Year

Year

Year

In the past five years, has Contractor defaulted, been terminated for cause or failed to complete a
construction contract awarded toit? __ Yes _ No

If yes, describe circumstances on separate attachment, including dates and owner, and if applicable,
Contractor's surety.
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In the past five years, has any officer, partner, joint venturer or proprietor of the Contractor ever
failed to complete a construction contract awarded to that person or entity in their name or on
behalf of another organization? __ Yes __ No

If yes, describe circumstances on separate attachment, including dates and City, and if applicable,
surety.

Describe all litigation arising from Contractor's active projects or projects worked on within the last
five years. (Attach additional sheets as necessary.)

CONTRACTOR'S SAFETY PROGRAM
If Contractor has a written safety program, attach a copy.

Does the Contractor's safety program include instructions on the following:

Safety work practices __Yes__No
Safety supervision __Yes__No
Toolbox safety meetings __Yes_No
Emergency procedures __Yes__No
First aid procedures __Yes__No
Accident investigation __Yes_No
Fire protection __Yes __No
New workers' orientation __Yes_No

Do you have a safety officer/department in your company? __ Yes __ No
If yes,

Name:

Title:

Phone:

Do you conduct project safety inspections? __ Yes __ No

If yes, how often?

Who conducts this inspection?

Name:

Title:

Do you hold project safety meetings for field supervisors? __ Yes __ No
If yes, how often? __ Weekly __ Bi-weekly __ Monthly __ Less often as needed

Do you have in place an instruction program on safety for newly hired or promoted supervisors?
Yes __ No

If yes, please attach a copy of program format.
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If craft "toolbox" safety meetings are held, what is their frequency? __ Weekly __ Bi-weekly __
Monthly __ Less often as needed

Do you have a drug and alcohol testing policy? __ Yes __ No
If Yes, attach a copy of the policy.

Provide Contractor's OSHA No. 300 Log and Summary of Occupational Injuries and llinesses for the
past five years.

List all OSHA Citations and Notifications of Penalty, monetary or other, received within the last five
years: (Indicate final disposition as applicable. Attach additional sheets as necessary.)

List all safety citations of violations under state law received within the last five years: (Indicate final
disposition as applicable. Attach additional sheets as necessary.)

SURETY AND INSURANCE
Surety Company: (Name and Address)

Agent: (Name, Address and Telephone Number)

Total bonding capacity: S
Limit per project: S
Available bonding capacity as of this date: S

CONTRACTOR FINANCIAL INFORMATION

List principal banks used, the approximate value of outstanding loans and general repayment
history, as well as the Name, Address and Telephone Number of a contact person:

Attach audited financial statements for the past three (3) years, including latest balance sheet.

State whether Contractor, or any of the individuals identified in Article 1, has/have been the subject

of any bankruptcy proceeding within the last five (5) years.
Yes __No

If yes, describe circumstances on separate attachment.

STATEMENT OF POTENTIAL CONFLICTS OF INTEREST

Provide information about any business associations, financial interests or other circumstances that
may create a conflict of interest with the City or any other Party known to be involved in the
Project.
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OTHER INFORMATION

Within the past five years, has Contractor, or any of the individuals identified in Article 1 and/or
Schedule A been the subject of any criminal indictment or judgment of conviction for any business-
related conduct constituting a crime under state or federal law? __ Yes __ No

If yes, describe circumstances on separate attachment.

Within the past five years, has Contractor or any of the individuals identified in Article 1 and/or
Schedule A been the subject of any federal or state suspension or disbarment? __ Yes _ No

If yes, describe circumstances on separate attachment.

Within the past five years, has Contractor, or any of the individuals identified in Article 1 and/or
Schedule A been the subject of any formal proceeding or consent order with a state or federal
environmental agency involving a violation of state or federal environmental laws? __Yes __ No

If yes, describe circumstances. (Attach additional sheets as necessary.)

REFERENCES
Provide one additional reference for each of the following categories.
1. City

Name:

Address:

Telephone No.:

Contact Person:

2. Architect/Engineer
Name:

Address:

Telephone No.:

Contact Person:

3. Subcontractor

Name:

Address:

Telephone No.:

Contact Person:

The Undersigned, on behalf of the Contractor, certifies under that the information provided here,
or attached to this form, is true and sufficiently complete to the best of the Contractor’s knowledge.
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CONTRACTOR

Signature

Printed Name:

Title:

Date:

IIL. ADDITIONAL CONTRACT DOCUMENTS
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A. CITY OF DUBLIN/CONTRACTOR AGREEMENT

STANDARD AGREEMENT
CITY OF DUBLIN, OHIO

l. INTRODUCTION

This Agreement is entered into on , by and between the CITY OF DUBLIN, OHIO
(“Owner”), located at 5200 Emerald Parkway, Dublin, Ohio 43017, and (“Contractor’),
located at for the CITY OF DUBLIN Brand Road Shared - Use Path (“Project”).

THIS DOCUMENT HAS IMPORTANT LEGAL CONSEQUENCES. CONSULTATION WITH AN ATTORNEY
IS ENCOURAGED WITH RESPECT TO ITS EXECUTION, COMPLETION AND MODIFICATION.

The Owner, a political subdivision of the State of Ohio, and the Contractor have entered into this
Owner-Contractor Agreement (“Agreement”) as of the date set forth above. The Owner and the
Contractor agree as follows:

1 WORK.

1.1 The Contractor shall furnish all the labor, services, materials, plant, equipment,
tools, scaffolds, appliances, transportation, and all other things (collectively called the “Work”)
necessary for the timely and proper completion of the Work described in the Contract Documents
for the Project. The Contractor shall provide the Performance and Payment Bonds on the forms
and in the manner described in the Contract Documents.

1.2 CLEANUP. Contractor shall cleanup, repair, restore and otherwise return any site or
location provided by Owner to the condition in which it was delivered to Contractor. Contractor
shall repair, at its sole expense, any property it damages, whether part of the work or not, to a
condition acceptable to Owner.

1.3 COMPLETION. The Project shall be finally completed by: November 15, 2013 except
for the pre-fabricated bridge line item. The Contractor shall at all times furnish sufficient skilled
workers, materials, and equipment to perform the Work in strict conformance with the Contract
Documents and to the entire satisfaction of the Owner, so as to complete the Project by the Date
for Final Completion. All materials and equipment provided shall be new, free from all defects, fit
for the purpose for which intended, and merchantable.

1.4 SUPERVISION. The Contractor shall assign a competent Project Supervisor who shall
be present on site. At the Owner’s request and without additional charge to Owner, the Contractor
shall replace the Project Supervisor. The Owner’s Representative shall not be responsible for the
acts or omissions of the Project Supervisor or his assistants. At a minimum, the Project Supervisor
shall be present on site whenever any Contractor or Subcontractor personnel are present on site.

1.5 TAXES AND FEES. Contractor is subject to and responsible for paying fees to obtain
all applicable licenses, permits, and other permissions necessary to perform its obligations under
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this Contract. Contractor is responsible for paying federal, state, and local taxes. Contractor agrees
to withhold all income taxes due or payable under the provisions of Income Tax Ordinances of the
Owner, for qualifying wages, salaries, and commissions paid to its employees and further agrees
that any of its sub-contractors shall be required to agree to withhold any such income taxes due for
services performed under this Contract.

2 CONTRACT DOCUMENTS.
2.1 The Contract Documents consist exclusively of:

= This Agreement

= |nvitation to Bid

= Instructions to Bidders

=  Prevailing Wage Rates (if Applicable)

=  Proposal

= Bid Schedule

= Performance and Payment Bonds

= Delinquent Personal Property Tax & Noncollusion Affidavit
= Affidavit of Authority (If applicable)

= List of Subcontractors

= Contractor Qualification Statement

= CITY OF DUBLIN General Conditions Division 100

= Supplemental General Conditions

= The current version of the CMS, excluding ’s Division 100
= Specifications

= Supplemental Specifications

= Notice of Award to Bidder

= Notice to Proceed

»  Final Affidavit of Compliance with Prevailing Wages

= Plans and Drawings

If there is a conflict between any of the Contract Documents, the document listed first
above shall control.

3 OWNER'S REPRESENTATIVE.

3.1 The City Engineer and/or his designee is the Owner’s Representative with respect to
all matters involving the Owner.

3.2 Except as specifically stated to the contrary elsewhere in this Agreement, the
Contractor shall direct all communications to the Owner through the Owner’s Representative,
although the City Manager and Fiscal Officer of the Owner are also authorized to send written
communications to the Contractor.

33 The Owner’s Representative will monitor the progress of the Contractor’s Work and
will conduct regular inspections of the progress of the Work as provided in the Contract Documents.
Such inspections shall not relieve the Contractor of any of its obligations under the Contract
Documents.
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3.4 The Contractor shall at all times provide the Owner’s Representative access to the
Work.

4 TIME FOR COMPLETION AND PROJECT COORDINATION.

41 Project Time Schedule. The Owner anticipates that Work on the Project will begin
upon its issuance of a Notice to Proceed and be completed by November 15, 2013 except for the
pre-fabricated bridge line item., unless the Owner and Contractor agree to different
commencement and completion dates.

4.2 Contractor is responsible for scheduling its subcontractors and for any delay
resulting from their performance.

4.3 TIME IS OF THE ESSENCE. THE DATES IN THE PROJECT TIME SCHEDULE ARE OF THE
ESSENCE OF THIS AGREEMENT. THE CONTRACTOR SHALL PROSECUTE ITS WORK IN ACCORDANCE
WITH THE PROJECT TIME SCHEDULE, INCLUDING ANY AMENDMENTS THERETO.

5 DELAYS AND ACCELERATIONS.

5.1 NOTICE OF DELAYS. The Contractor shall give the Owner written notice of any delay
affecting its Work within 24 hours of the commencement of the delay. The notice shall state in all
capital letters at least 12 point font “NOTICE OF DELAY.” The failure to give the required notice or
include the required “NOTICE OF DELAY” language shall constitute an irrevocable waiver of the
Contractor’s right to seek an extension of time and/or additional compensation/damages for the
delay. The Owner, in its sole and reasonable discretion, shall determine whether a delay shall
entitle the Contractor to an extension of time, additional payment, or both. Any of the foregoing
shall only be granted pursuant to the procedures for Change Orders set forth in this Agreement.

5.2 ACCELERATION OF THE WORK. If the Contractor fails to perform as required by the
Contract schedule, the Owner may require the Contractor to accelerate its Work by adding workers
or working additional shifts, extended shifts or overtime, so that the Work is in final form before the
Date for Final Completion. If the Owner requires the Contractor to accelerate its Work, the
Contractor shall take the required action within two days of the Notice. If the acceleration is not
due to fault of the Contractor, Owner shall issue a Change Order increasing the Contract Sum to pay
the Contractor for the Contractor’s additional costs of accelerating its Work so that the Work is in
final form before the Date for Final Completion. If there is a dispute as to whether the Contractor is
entitled to a Change Order for accelerating its Work, the Contractor shall proceed to accelerate its
Work without waiting for a Change Order or payment of any additional compensation, but may
reserve its right to make a claim against the Owner for its additional costs incurred in accelerating
its Work. The Contractor’s additional costs for accelerating its Work shall be determined in
accordance with Paragraph 5.2.2.

5.2.1 OWNER'S OBLIGATION TO PAY. The Owner shall pay the Contractor, as
provided in this Paragraph, for the Contractor accelerating its Work so that its Work is in
final form before the Date for Final Completion so long as the acceleration is not required as
a result of the Contractor’s failure to stay on schedule. The Owner shall not be required to
compensate the Contractor for accelerating its Work based on the Contractor’s own
decision so that the Work is in final form by the Date for Final Completion.
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5.2.2 COMPENSATION FOR ACCELERATION OF THE WORK. To the extent that the
Owner requires the Contractor to accelerate its Work and is obligated to pay under Section
5.2.1, the Owner shall pay the Contractor for the Contractor’s additional costs of
accelerating its Work, as determined in accordance with this Paragraph. The additional
costs of accelerating the Work shall be (a) any premium for overtime, additional shift work,
or extended shift work, (b) the cost of any additional supervision required by the
acceleration, (c) out of pocket cost of any additional equipment required for the
acceleration, and (d) overhead, including home office overhead, and profit equal to ten
percent (10%) of the total amount of items (a) and (b) for which additional compensation is
permitted under this Paragraph. The foregoing shall be the only additional compensation
and/or damages the Contractor shall be entitled to receive for accelerating its Work so that
it is complete before the Date for Final Completion. As a condition precedent to its recovery
of additional compensation, the Contractor shall provide the Owner with full information
about the costs of accelerating its Work in the form and format requested by the Owner.

6 CORRECTIVE ACTION.

6.1 If the Owner determines that the Contractor is not cooperating or coordinating its
work properly with its subcontractors, not supplying sufficient skilled workers, not cleaning up the
Project, not furnishing the necessary materials, equipment, or any temporary services or facilities to
perform the Work in strict conformance with the Contract Documents, or the Contractor is not on
schedule, or is not otherwise performing its obligations under the Contract Documents, THE
CONTRACTOR SHALL IMMEDIATELY, AND IN NOT LESS THAN FORTY-EIGHT (48) HOURS AFTER
NOTICE OF SUCH DETERMINATION, OR SUCH LESSER TIME AS MAY BE PROVIDED IN THE CONTRACT
DOCUMENTS, (1) COMMENCE SUCH ACTION AS IS NECESSARY TO CORRECT THE DEFICIENCIES
NOTED BY THE OWNER, (2) PROCEED TO USE ITS BEST EFFORTS TO CORRECT SUCH DEFICIENCIES
WITHIN THIRTY (30) DAYS OF SUCH NOTICE OR BY THE DEADLINE FOR COMPLETION OF THE
PROJECT SET FORTH IN THIS AGREEMENT WHICHEVER IS SOONER AND/OR, (3) IF THE OWNER
INSTRUCTS THE CONTRACTOR TO TAKE SPECIFIED CORRECTIVE ACTION, SHALL IMMEDIATELY TAKE
SUCH CORRECTIVE ACTION, including but not limited to increasing the number of skilled workers,
providing temporary services or facilities, and cleaning up the Project. Such corrective action shall
be taken and continued uninterruptedly without waiting to initiate any dispute under Paragraph 11
of this Agreement or the resolution of any dispute initiated under such paragraph.

7 CONTRACT SUM. The lump sum Contract Sum to be paid by the Owner to the Contractor,
as provided herein, for the satisfactory performance and completion of the Project and all of the
duties, obligations and responsibilities of the Contractor under this Agreement and the other
Contract Documents will be $§ . The Contract Sum includes all federal, state, county,
municipal, and other taxes imposed by law, including but not limited to any sales, use, and personal
property taxes payable by or levied against the Contractor because of the Work or the materials
incorporated into the Work. The Contractor shall pay any such taxes.
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8 LIQUIDATED DAMAGES.

8.1 The Contractor shall have its work substantially completed by the date stated in
Paragraph 1.3; the timeline may be varied following award of the contract based upon the
Contractor’s ability to perform the work on a different timeline acceptable to the Owner. By
entering into this Agreement, the Contractor agrees that the period for performing the Work is
reasonable and that the Contractor's Work can be substantially complete by the date stated in this
Agreement.

8.2 If the Contractor does not have its Work on the Project substantially complete by
the date stated in Paragraph 1.3 or as otherwise agreed by the parties, the Contractor will pay the
Owner (and the Owner may set off from sums coming due the Contractor) liquidated damages in
accordance with the Contract Documents.

8.3 The Contractor acknowledges by signing this Agreement with the Owner that the
amount of liquidated damages represents a reasonable estimate of the actual damages the Owner
would incur if the work is not substantially complete by the foregoing date and that the damages
that may result from the failure to substantially complete the work by the foregoing date are
uncertain and difficult to ascertain. These liquidated damages are damages for loss of use of the
Project, and the Contractor in addition to the liquidated damages will be obligated to indemnify and
hold the Owner harmless from any claims, and if the Work on the Project is accelerated because of
delay, for all costs related to the acceleration of the Work, as provided in the Contract Documents.
In addition to such Liquidated Damages, the Contractor shall indemnify, defend and hold the Owner
and its employees and agents harmless from any and all claims, whether or not such claims are
proven, and from all costs and expenses incurred, as a result of or related to such claims, including
but not limited to attorneys’ and consultants’ fees and expenses, provided that such claims arise
out of or are related to the Contractor’s failure to Substantially Complete its Work by its Date for
Substantial Completion. These Liquidated Damages are in addition to any other remedies available
to the Owner under the Contract Documents.

9 LIMITATION AND LIABILITY.

9.1 The Owner’s total liability under this Agreement shall be limited to the amount set
forth in the Finance Director’s certificate accompanying this Agreement. Under no circumstances
shall the elected officials, officers, employees, council members, or agents of the Owner be
personally liable for any obligations or claims arising out of or related to this Agreement.

10 PAYMENT

10.1  APPLICATIONS FOR PAYMENT. Payment applications shall be submitted on a
monthly basis and shall reflect the amount of work completed as of the date the application for
payment is submitted. On or before Completion, the Contractor shall submit to the Owner, an
itemized payment application for such period in the following format and with one copy of the
following documentation: 1) Invoice for work performed and materials and equipment provided for
the previous pay period; 2) Current list of the Contractor’s Subcontractors and suppliers showing
their respective contract sums, amount paid, and amount due; 3) Contractor’s Affidavit of Release
of Liens with and lien releases in the format provided by the Owner for all the Contractor’s
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Subcontractors and suppliers current through the date of the Contractor’s previous Application for
Payment; 4) Such other supplemental information as the Owner may require. Such other
information may include a schedule of all materials and equipment stored on site.

10.2 The Owner may withhold payment in whole or in part, and may demand that the
Contractor refund amounts previously paid, to protect the Owner from loss because of: 1) The
Contractor’s default or failure to perform any of its obligations under the Contract Documents,
including but not limited to: failure to provide sufficient skilled workers; Work, including equipment
or materials, which is defective or otherwise does not conform to the Contract Documents; failure
to conform to the Project Time Schedule; and failure to follow the directions of or instructions from
the Owner; 2) The Contractor’s default or failure to perform any of its obligations under another
contract that it has with the Owner; 3) The filing of third party claims, or reasonable evidence that
third party claims have been or will be filed; 4) The Work has not proceeded to the extent set forth
in the application for payment; 5) Any representations made by the Contractor are untrue; 6) The
failure of the Contractor to make payments to its Subcontractors; 7) Damage to the Owner’s
property or the property of another person or laborer; 8) The determination that there is a
substantial possibility that the Work cannot be completed for the unpaid balance of the Contract
Sum; and/or 9) Liens filed or reasonable evidence indicating the probable filing of such liens.

10.3  The Owner will pay the Contractor within 30 days after receipt of the Contractor's
payment application, provided that the payment application has been properly submitted on a
timely basis and is accompanied by all of the required documentation. The Owner may establish a
cut-off date for the submission of the payment application.

11 RETAINAGE.

11.1  AMOUNT OF PAYMENTS. Subject to Paragraph 8.1, the amount of the payments to
the Contractor shall be determined in accordance with the following paragraphs:

11.2 PAYMENTS. Payments under the contract shall be made at the rate of 95% of the
amount set forth in the Contractor’s payment application and approved by the Owner until the
Work is 50% complete. When more than fifty percent (50%) of the Work has been completed, the
amount retained may be reduced at the City’s sole discretion. The Engineer may also, at any time,
increase retainage by any amount needed to protect the City’s interests with respect to any
incomplete, defective or unsatisfactory Work; costs or damages incurred by the City that are
subject to the Contractor’s indemnification obligations; or back charges that the City may assess
against the Contractor.

11.3 DOCUMENTATION. Upon request, the Contractor immediately shall supply the
Owner with such information as may be requested so as to verify the amounts due to the
Contractor, including but not limited to original invoices for materials and equipment and
documents showing that the Contractor has paid for such materials and equipment, and so as to
verify that amounts due laborers, subcontractors, and materialmen have been paid to them.

11.4  FINAL PAYMENT.

11.4.1 The final application for payment shall be itemized, and the Contractor shall
ensure that the final application for payment shall contain one (1) copy of each of the
following documents, if not previously delivered to the Owner: 1) All items from Paragraph
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10.1; 2) Consent of the Contractor’s Surety to Payment; 3) An assignment to the Owner of
all warranties obtained or obtainable by the Contractor from manufacturers and suppliers
of equipment and materials incorporated into the Work by written instrument of
assighment in a form acceptable to the Owner; and 4) Such other documentation as
required by the Contract Documents, the Owner, or applicable law.

11.4.2 The making of Final Payment by the Owner shall not constitute a waiver of
Claims by the Owner for the following: 1) Liens, Claims, security interests, or encumbrances
arising out of the Contract Documents that are unsettled; 2) Failure of the Work to comply
with the requirements of the Contract Documents; 3) Terms of special warranties required
by the Contract Documents; 4) Claims for Indemnification; 5) Claims about which the Owner
has given the Contractor written notice; or 6) Claims arising after Final Payment.

11.5 ESCROW ACCOUNT. The Owner and the Contractor agree that no escrow account
shall be required in connection with this Agreement and that retained funds will not earn interest.

12 CHANGE ORDERS.

12.1 A Change Order is a written instrument signed by the Owner and the Contractor
stating their agreement upon a change in the Work, the amount of the adjustment or the method
for computing the amount of the adjustment of the Contract Sum, if any, and the extent of the
adjustment in the Project Time Schedule, if any.

13 CLAIMS AND DISPUTES.

13.1 A Claim is a demand or assertion by one of the parties seeking, as a matter of right,
adjustment, or interpretation of the terms of the Contract Documents, payment of money,
extension of time, or other relief with respect to the terms of the Contract Documents, provided
that the Owner’s decision to adjust or withhold payment under Paragraph 10.2 shall not be
considered a Claim. The responsibility to substantiate claims shall rest with the party making the
Claim. The Contractor shall not knowingly present or cause to be presented a false or fraudulent
Claim. As a condition precedent to making a claim, the Contractor shall submit an affidavit sworn to
before a notary public or other person authorized to administer oaths in the State of Ohio and
executed by an authorized representative of the Contractor, which states that:

13.1.1 The Claim which is submitted herewith complies with Paragraph 13.1 of the
Owner-Contractor Agreement, which provides that the “Contractor shall not knowingly
present or cause to be presented a false or fraudulent Claim.”

13.1.2 Claims must be made by written notice in an acceptable written medium.
Claims may not be submitted via email.

13.1.3 If the Contractor wishes to make a Claim for an increase in the Contract Sum,
written Notice as provided herein shall be given before proceeding to execute the Work.

13.1.4 If the Contractor wishes to make a Claim for additional time, the Contractor
shall include an estimate of cost and probable effect of delay on progress of the Work. In
the event of continuing delay, only one Claim is necessary. If adverse weather conditions
are the basis for a Claim for additional time, such claim shall be documented by data

61

Date :8-14-13 11-022.0-CIP



substantiating that weather conditions were abnormal for the period of time and could not
have been reasonably anticipated, and that weather conditions had an adverse effect on
the scheduled construction.

13.1.5 If conditions are encountered at the site which are (1) subsurface or
otherwise concealed physical conditions that differ materially from those indicated in the
Contract Documents AND (2) unknown physical conditions of an unusual nature that differ
materially from those ordinarily found to exist and generally recognized as inherent in
construction activities of the character provided for in the Contract Documents, then the
observing party shall give written notice to the other party promptly before conditions are
disturbed. If the conditions meet the requirements of (1) AND (2) and cause an increase or
decrease in the Contractor’s cost of, or time required for, performance of any part of the
Work, the Owner will issue an appropriate Change Order.

13.1.6 The Contractor shall make all claims in writing within seven (7) calendar days
after the occurrence of the event giving rise to the Claim. Failure to do so shall be an
irrevocable waiver of the Claim.

13.1.7 Within ten (10) days of its receipt of a written request, the Contractor shall
make available to the Owner or its representative any books, records, or other documents
in its possession or to which it has access relating to any Claim and shall require its
Subcontractors, regardless of tier, and materialmen to do likewise.

13.1.8 If a Claim has not been resolved within fourteen (14) days after submission
to the other party, the City shall have the right, at its sole discretion, to elect to pursue
resolution of the Claim through mediation or arbitration. Should the City elect to pursue
either mediation or arbitration, said alternative dispute resolution shall be conducted in
general conformity with the applicable rules of the American Arbitration Association.
Should the City elect not to pursue resolution of a claim through the foregoing process, the
Claimant’s exclusive remedy is to file suit in the Common Pleas Court of Franklin County,
Ohio.

14 DEFAULT OF THE CONTRACTOR.

14.1 EVENTS OF DEFAULT. Each of the following constitutes an event of default of the
Contractor:

14.1.1 The Contractor’s failure to perform any of its obligations under the Contract
Documents and to proceed to commence to correct such failure within forty-eight (48)
hours after written notice thereof from the Owner or such lesser time as is provided in the
Contract Documents, or

14.1.2 The Contractor's failure thereafter to use its best efforts to correct such
failure, or

14.1.3 Except when an extension of time is granted in writing by the Owner, to
correct such failure within thirty (30) days after receipt of written notice thereof.

14.1.4 The Contractor’s failure to pay its obligations as they become due or the
Contractor’s insolvency.
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14.2 OWNER'S REMEDIES. Upon the occurrence of an event of default the Owner shall
have the following remedies, which shall be cumulative:

14.2.1 Order the Contractor to stop the Work, which the Contractor shall do
immediately;

14.2.2 To perform through others all or any part of the Work remaining to be done
and to deduct the cost thereof from the unpaid balance of the Contract Sum or, if the
unpaid balance of the Contract Sum is inadequate, to demand reimbursement of amounts
previously paid to the Contractor;

14.2.3 To terminate this Agreement and take possession of, for the purpose of
completing the Work or any part of it, all materials, equipment, scaffolds, tools, appliances,
and other items belonging to or possessed by the Contractor, all of which the Contractor
hereby transfers and assigns to the Owner for such purpose, and to employ any person or
persons to complete the Work, including the Contractor’s employees, and the Contractor
shall not be entitled to receive any further payment until the Work is completed; and/or,

14.2.4 All other remedies which the Owner may have at law or in equity or
otherwise under the Contract Documents.

14.3 TERMINATION OF AGREEMENT. The termination of this Agreement shall be without
prejudice to the Owner’s rights and remedies, including without limitation the Owner’s right to be
indemnified by the Contractor.

14.4 PAYMENTS DUE CONTRACTOR. If the unpaid balance of the Contract Sum exceeds
the cost of finishing the Project, including any costs, expenses or damages incurred by the Owner as
a result of the event of default, including attorneys’ and consultants’ fees and the administrative
expense of the Owner’s staff, such excess shall be paid to the Contractor. If such costs exceed the
unpaid balance, the Contractor shall pay the difference to the Owner. The obligations under this
Paragraph shall survive the termination of this Agreement.

15 DEFAULT OF THE OWNER.

15.1 EVENTS OF DEFAULT. The following constitutes the exclusive events of default of
the Owner:

15.1.1 The failure of the Owner to perform any of its obligations under the Contract
Documents and to correct such failure within thirty (30) days after receipt of written notice
thereof from the Contractor specifying the default and the necessary corrective action.

15.2 CONTRACTOR'S REMEDY.

15.2.1 The Contractor’s sole and exclusive remedy for the default of the Owner,
other than the failure of the Owner to pay the Contractor, will be to bring a suit for damages
in the Common Pleas Court of Franklin County, Ohio. The Contractor’s right to exercise
that remedy shall be subject to its giving the Owner the required notices and following any
other procedures required by the Contract Documents.

15.2.2 If the Owner fails to pay the Contractor as payment becomes due, the
Contractor may, upon fifteen (15) days written Notice, stop the Work until payment of the
amount owing has been received. An adjustment to the Contract Sum will be made as if the
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17

Work had been suspended for the convenience of the Owner under Section 16 of this
Agreement.

SUSPENSION OR TERMINATION FOR THE CONVENIENCE OF THE OWNER.
16.1  SUSPENSION FOR THE CONVENIENCE OF THE OWNER.

16.1.1 The Owner may, without cause, order the Contractor to suspend, delay, or
interrupt the Work in whole or in part for such period of time as the Owner may determine.

16.1.2 An adjustment shall be made for increases in the cost of performance of the
Work, including profit and overhead on the increased cost of performance, caused by the
suspension, delay or interruption, provided that the total cost of profit and overhead shall
not exceed 10% of the amount of the increased cost not attributable to profit or overhead.
No adjustment shall be made to the extent that: performance is, was or would have been so
suspended, delayed or interrupted by another cause for which the Contractor is
responsible; or an equitable adjustment is made or denied under another provision of this
Agreement.

16.2 TERMINATION FOR THE CONVENIENCE OF THE OWNER.

16.2.1 The Owner may, in its discretion and without cause, by written notice to the
Contractor terminate this Agreement for the Owner’s convenience.

16.2.2 Upon receipt of a written notice from the Owner terminating this Agreement
without cause and for the Owner’s convenience, the Contractor shall (i) immediately cease
performing the Work, unless otherwise directed by the Owner, in which case the Contractor
shall take the action directed by the Owner, (ii) take all reasonable and necessary action to
protect and preserve the Work, and (iii) unless otherwise directed by the Owner, terminate
all agreements with Subcontractors and suppliers.

16.2.3 If this Agreement is terminated without cause and for the Owner’s
convenience and there exists no event of the Contractor’s default, as defined in this
Agreement, the Owner will pay the Contractor (i) for Work performed under this Agreement
up to the date the notice of termination is received by the Contractor at the rates for Work
performed under this Agreement, including overhead and profit of 10% on the Work
performed up to the date of termination.

16.2.4 If this Agreement is terminated without cause for the Owner’s convenience
and there exists an event of the Contractor’s default, as defined in this Agreement, the
Contractor shall be entitled to receive only such sums as it would be entitled to receive
following the occurrence of an event of default under this Agreement.

16.2.5 The termination of this Agreement shall be without prejudice to any rights or
remedies that exist at the time of termination.

INSURANCE AND INDEMNIFICATION.
17.1 The Contractor shall maintain:
Comprehensive general liability insurance in the amount of $1,000,000.00;
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J Automobile liability insurance in the amount of $1,000,000.00;

. Workers compensation coverage as required by Ohio Law;

o Umbrella/Excess liability coverage in the amount of $2,000,000.00; and

o Installation floater for the Work in the amount of $ N/A;

. Additionally, said policies of insurance shall name the Owner, its elected officials, officers,

employees, agents and volunteers as additional insureds for incidents arising out of the Contract.

17.2  Insurance furnished by the Owner, if any, is not intended to and shall not cover
equipment and materials before they are physically incorporated into the Work or tools. The
Contractor shall bear the entire risk of loss with respect to tools, equipment, and materials.

17.3 To the maximum extent permitted by law, the Contractor shall indemnify and hold
harmless the Owner and the Owner’s consultants, agents, and employees from and against all
claims, damages, losses, and expenses, including but not limited to attorneys’ and consultants’
fees—whether made by Owner or a third-party—arising out of or related to the Contractor’s
performance of the Work including but not limited to the failure of the Contractor to perform its
obligations under the Contract Documents, any claims for bodily injury, sickness, disease, or death
or to injury to or destruction of or loss of use of real or personal property, claims for additional
storage and handling charges, liens against funds, claims related to the alleged failure of the
Contractor to perform in accordance with the Contract Documents, and/or claims related to the
removal, handling, or use of any hazardous materials. The Owner may set off amounts equal to any
sums for which it is entitled to be indemnified from the amounts otherwise due the Contractor
under the Contract Documents. It is agreed that the cost of the Owner’s staff in calculating any
expenses under this Paragraph shall be at the rate of $35.00 per hour.

18 WARRANTIES.

18.1 In addition to any other warranties, guarantees, or obligations set forth in the
Contract Documents or applicable as a matter of law and not in limitation of the terms of the
Contract Documents, the Contractor warrants and guarantees that:

] The Owner will have good title to the Work and all materials and equipment incorporated
into the work will be new;

] The Work and all materials and equipment incorporated into the Work will be free from all
defects, including any defects in workmanship or materials;

. The Work and all equipment incorporated into the Work will be fit for the purpose for which
intended;
J The Work and all materials and equipment incorporated into the Work will be

merchantable; and,

J The Work and all materials and equipment incorporated into the Work will conform in all
respects to the Contract Documents.

18.2  Upon notice of the breach of any of the foregoing warranties or guarantees or any
other warranties or guarantees under the Contract Documents, the Contractor, in addition to any
other requirements in the Contract Documents, shall commence to correct such breach and all
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damage resulting therefrom within forty-eight (48) hours after written notice thereof, thereafter
shall use its best efforts to correct such breach and damage to the satisfaction of the Owner and,
except when an extension of time is granted in writing by the Owner, correct such breach and
damage to the satisfaction of the Owner within thirty (30) days of such notice; provided that if such
notice is given after final payment hereunder, such 48-hour period shall be extended to seven (7)
calendar days. If the Contractor fails to commence to correct such breach and damage, or to
correct such breach and damage as provided above, the Owner, upon written notice to the
Contractor and without prejudice to any of its other rights or remedies, may correct the
deficiencies. The Contractor upon written notice from the Owner shall pay the Owner, within ten
(10) days after the date of such notice, all of the Owner’s costs and expenses incurred in connection
with or related to such correction and/or breach, including without limitation the Owner’s
administrative, legal, and consulting expenses. The foregoing warranties and obligations of the
Contractor shall survive the final payment and/or termination of this Agreement. If the Contractor
fails to pay the Owner any amounts due under this Paragraph, the Contractor shall pay the Owner,
in addition to the amounts due, a late payment fee of one and one-half percent (1.5%) per month
for each month or part thereof that the payments are not paid when due.

19 GENERAL.

19.1 MODIFICATION. No modification or waiver of any of the terms of this Agreement or
of any other Contract Documents shall be effective against a party unless set forth in writing and
signed by or on behalf of a party, which in the case of the Owner shall require the signature of the
Owner’s Representative acting under the authority of a specific resolution of the Owner. Under no
circumstances shall forbearance, including the failure or repeated failure to insist upon compliance
with the terms of the Contract Documents, constitute the waiver or modification of any such terms.
The parties acknowledge that no person has authority to modify this Agreement or the other
Contract Documents or to waive any of its or their terms, except as expressly provided in this
Paragraph.

19.2  ASSIGNMENT. The Contractor may not assign this Agreement without the written
consent of the Owner, which the Owner may withhold in its sole discretion.

19.3 THIRD PARTIES. Nothing contained in this Agreement shall create a contractual
relationship with or a cause of action in favor of a third party against either the Owner or the
Contractor.

19.4 LAW AND JURISDICTION. All questions regarding the validity, intention, or meaning
of this Agreement or any modifications of it relating to the rights and obligations of the parties shall
be construed and resolved under the laws of the State of Ohio. Any suit, which may be brought to
enforce any provision of this Agreement or any remedy with respect hereto, shall be brought in the
Common Pleas Court of Franklin County, Ohio, and each party hereby expressly consents to the
jurisdiction of such court.

19.5 STATUTE OF LIMITATIONS. Regardless of any provision to the contrary, the statute
of limitations with respect to any defective or non-conforming Work that is not discovered by the
Owner shall not commence until the discovery of such defective or non-conforming Work by the
Owner.
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19.6  NOTICES. Notices, requests, or demands by either party shall be in writing, unless
otherwise expressly authorized, and shall be personally served, forwarded by expedited messenger
service, sent by facsimile transmission, or be given by registered or certified mail, return receipt
requested, postage prepaid, and, in the case of the Owner, addressed to the address/FAX number
set forth at the beginning of this Agreement marked “Urgent, deliver to Owner’s
Representative/Designee,” and, in the case of the Contractor, addressed to its address/FAX number
set forth at the beginning of this Agreement. Any party may change its address/FAX number by
giving notice hereunder. All notices, requests, and demands shall be deemed received upon receipt
in the case of personal delivery or delivery by expedited messenger service, including leaving the
notice at the address provided herein during normal business hours; upon the expiration of forty-
eight (48) hours from the time of deposit in the United States mail; or, in the case of a notice given
by facsimile transmission, upon the expiration of twenty-four (24) hours after the transmission is
sent.

19.7 CONSTRUCTION. The parties acknowledge that each party has reviewed this
Agreement and the other Contract Documents and has voluntarily entered into this Agreement.
Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party shall not be employed in the interpretation of this Agreement, the other
Contract Documents, or any amendments or exhibits to it or them.

19.8 APPROVALS. Except as expressly provided herein, the approvals and determinations
of the Owner shall be subject to the sole discretion of the Owner and will be valid and binding on
the Contractor, provided only that they be made in good faith, i.e., honestly. If the Contractor
challenges any such approval or determination, the Contractor shall have the burden of proving by
clear and convincing evidence that it was not made in good faith.

19.9 PARTIAL INVALIDITY. If any term or provision of this Agreement is found to be
illegal, unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public
authority having jurisdiction, then, notwithstanding such term or provision, this Agreement shall
remain in full force and effect, and such term shall be deemed stricken; provided this Agreement
shall be interpreted, when possible, so as to reflect the intentions of the parties as indicated by any
such stricken term or provision.

19.10 COMPLIANCE WITH LAWS AND REGULATIONS. The Contractor, at its expense, shall
comply with all applicable federal, state, and local laws, rules, and regulations applicable to the
Work. Including, but not limited to Ohio’s Prevailing Wage law if applicable.

19.11 PROJECT SAFETY. The Contractor shall follow all applicable safety and health
regulations during the progress of the Project and shall monitor all of its employees and its
subcontractors for compliance with such safety and health regulations. In undertaking the
responsibilities set forth in this Paragraph, the Contractor does not assume any duty or
responsibility to the employees of any Subcontractor or supplier, regardless of tier. The Owner
assumes no responsibility for the development, review, or implementation of any project safety
plan or for Project safety and has no authority to direct the means and methods of the Contractor.

19.12 EQUAL OPPORTUNITY. Contractor agrees that, in the hiring of employees for the
performance of work under the Contract or any subcontract, no contractor, subcontractor, or any
person acting on a contractor's or subcontractor's behalf, by reason of race, creed, sex, disability or
military status as defined in section 4112.01 of the Revised Code, or color, shall discriminate against
any citizen of the state in the employment of labor or workers who is qualified and available to
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perform the work to which the employment relates. Contractor further agrees that neither it, its
subcontractors, or any person on the Contractor's or subcontractor's behalf, in any manner, shall
discriminate against or intimidate any employee hired for the performance of work under the
contract on account of race, creed, sex, disability or military status as defined in section 4112.01 of
the Revised Code, or color. That there shall be deducted from the amount payable to the
Contractor by the Owner under this Agreement a forfeiture of twenty-five dollars (525.00) as
required by O.R.C. Section 153.60 for each person who is discriminated against or intimidated in
violation of this Agreement. That this Agreement may be canceled or terminated by the Owner
and all money to become due hereunder may be forfeited for a second or subsequent violation of
the terms of this section of this Agreement.

19.13 USE OF OWNER'S FACILITIES. The Contractor shall ensure that neither its
employees, nor its Subcontractor’s or material supplier’s employees, regardless of tier, do any of
the following without the express prior written consent of the Owner: use the Owner’s cafeteria,
rest rooms, or phones; use or bring any alcoholic beverages, controlled substances, or firearms on
any property owned by the Owner. The Owner will not tolerate any such actions and any such
action observed or made known to the Owner shall be dealt with severely.

19.14 ETHICS. By signing and entering into this agreement with the Owner, the Contractor
represents that it is familiar with all applicable ethics law requirements, including without limitation
Sections 102.04 and 3517.13 of the O.R.C., and certifies that it is in compliance with such
requirements. The Contractor understands that failure to comply with the ethics laws is, in itself,
grounds for termination of this contract and may result in the loss of other contracts with the
Owner.

19.15 PROPERTY TAX AFFIDAVIT. The Contractor’s affidavit given under ORC Section
5719.024 is incorporated herein.

19.16 ENTIRE AGREEMENT. This Agreement and the other Contract Documents constitute
the entire agreement among the parties with respect to their subject matter and will supersede all
prior and contemporaneous, oral or written, agreements, negotiations, communications,
representations, and understandings with respect to such subject matter, and no person is justified
in relying on such agreements, negotiations, communications, representations, or understandings.

CITY OF DUBLIN, OHIO

By: By:
Its: Its:
Date: Date:

APPROVED AS TO FORM:

Date:

Stephen J. Smith, Esq., Law Director
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CERTIFICATE OF AVAILABILITY OF FUNDS

| Angel Mumma, hereby certify that | am the fiscal officer for the CITY OF DUBLIN, OHIO and that
the amount of money to wit $ required to meet the cost of the attached Contract
between the City and has been or will be, before the ordering of any materials, lawfully
appropriated for the purpose of said Contract and the money so appropriated is on deposit or in
process of collection to the credit of the appropriate fund free from any previous encumbrances.
Moneys due in excess of the Contract Sum and any Contingency amount assigned thereto shall
require an additional and separate Fiscal Officer’s Statement of Availability which shall not be given
unless the Contract adjustment is directly attributable to one of the express methods for increasing
the Contract Sum under the Contract Documents; and, such process is completed in the manner
required by the Contract Documents.

Date Angel Mumma, Finance Director
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B. CITY OF DUBLIN GENERAL CONDITIONS DIVISION 100
City of Dublin Division of Engineering General Condition Division 100 can always be found at:

http://dublinohiousa.gov/dev/dev/wp-content/uploads/2013/02/City-of-Dublin-General-
Conditions-Section-100.pdf

If you purchase a hard copy of the project documents the General Condition Division 100 will be on
the CD included in the Bid Document. The General Condition Division 100 will also be posted with
the project on the City of Dublin’s website where the project documents are available for
download.
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C. SUPPLEMENTAL GENERAL CONDITIONS

THERE ARE NO SUPPLEMENTAL GENERAL CONDITIONS FOR THE CITY OF DUBLIN, BRAND ROAD
MULTI — USE PATH PROJECT
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D. SUPPLEMENTAL SPECIFICATIONS

72

Date :8-14-13 11-022.0-CIP



CONTRACT SPECIFICATIONS

All contract specifications in this section are to be considered a part
thereof.

MAINTENANCE OF TRAFFIC
Brand Road shall not be closed to traffic. Property owners, U.S. Mail delivery, trash
pickup and if required, emergency vehicles, shall have continued access to

properties every day along Brand Road. At a minimum two-way, one-lane traffic
shall be maintained at all times.

One lane of southbound Muirfield Drive may be closed during working hours, 7:00
A.M. and 7:00 P.M on an as needed basis.

WORKING HOURS

The Contractor is permitted to work between 7:00 A.M. and 7:00 P.M., Monday
through Saturday. Permission to work on Sunday and holidays must be requested
in writing and approved by the City Engineer.

STAGING AREA
The Contractor will be permitted to use a portion of Earlington Park adjacent to
Brand Road and the white barn as a staging and laydown area. The exact location
will be coordinated with the City at the pre-construction meeting. The Contractor
shall be responsible for the restoration of any and all disturbance to grass, asphalt,
gravel, etc. to a like or better than condition.

GEOTECHNICAL INFORMATION
The subsurface exploration report has been included for the project area.

TEST HOLES
The Contractor is encouraged to dig test holes at the project site prior to making
their bid to familiarize themselves with site subsurface conditions. The bidder shall

take into account any difficulty they perceive in constructing the project due to rock,
ground water, weak soils, topsoail, etc.

INSPECTION

All inspections shall be provided by the City.
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PROPOSAL

No extra compensation will be paid to the Contractor by reason of compliance with
any of the requirements indicated in the Specifications. Payment shall be deemed
to be included among the several items, as bid upon, unless otherwise specifically
provided.

SCHEDULE

The Contractor shall submit a work schedule to the City Engineer at the time of the
pre-construction meeting. This schedule will detail the timing of the work activities
for the various sections of the project. Revised project schedules are to be
submitted every four (4) weeks throughout the project.

CONSTRUCTION LAYOUT

All construction layout stakes for this project shall be provided by the Contractor.
All work shall be performed by and under the guidance of an Ohio Professional
Surveyor.

COORDINATING WITH UTILITIES

It is the Contractor’s responsibility to coordinate their work with the private utilities
as required. The utility owner may be required to brace, temporarily support, or
relocate their respective utilities so that the proposed improvements can be
constructed.

STORAGE OF EQUIPMENT AND MATERIALS
No materials, including pipe, shall be stored within twenty (20) feet of any
intersecting street or driveway. During non-working hours, storage of equipment
shall comply with these same requirements and shall not in any way relieve the
Contractor of their legal responsibilities or liabilities for the safety of the public.

CONSTRUCTION MATERIALS

No alternates or deviations shall be permitted from those construction materials
shown on the plans. Bidders shall not submit alternates with their bid.
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DEWATERING

The cost of any dewatering operations required for the construction of the storm
sewers, culverts, underground ducts and/or conduits shall be included in the price
bid for the various items.

CONDUIT END TREATMENT

Immediately after placement of any conduits, the Contractor shall construct the end
treatments required by the plans at both the outlet and inlet ends. This shall
include headwalls, flared-end sections, rip-rap, rock channel protection, seeding,
etc.

ITEM 901 — STORM SEWER WITH TYPE 1 BEDDING (706.02)

All storm sewer conduits from 12” to 42” shall meet the requirements of ASTM C-76,
Class Il or stronger.

MANHOLES, CATCH BASINS AND INLETS

The contractor will make all final grade adjustments of manhole, catch basin and
inlet covers and frame assemblies using injection molded high density polyethylene
(HDPE) adjustment rings where practical. These adjustment rings shall be
manufactured from polyethylene plastic as indentified in ASTM Designation D-1248
(Standard Specification for Polyethylene Plastic Molding and Extrusion Materials).
Installation shall be per manufacture’s recommendations only. The annular space
between the rings and cone basin, the rings, and the rings and cover frame shall be
sealed utilizing an approved butyl sealant.

SURVEY MONUMENTATION

The contractor shall carefully preserve bench marks, property corners, reference
points, stakes and other survey reference monuments or markers. In cases of
willful or careless destruction, the contractor shall be responsible. Resetting of
markers shall be performed by an Ohio Professional Surveyor as approved by the
City Engineer at the contractor’s expense.

CONSTRUCTION NOISE

Any devise shall not be operated at any time in such a manner that the noise
created substantially exceeds the noise customarily and necessarily attendant to the
reasonable and efficient performance of such equipment.
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ITEM 203 — EXCAVATION, AS PER PLAN
ITEM 203 — EMBANKMENT

All excavation shall be considered as unclassified, including rock.
ITEM SPECIAL — EXPANSION MATERIAL

Full depth expansion material one half (1/2) inches thick conforming to ASTM D
1752, Type 1 (recycled rubber expansion material) shall be utilized where new
work meets existing walk, curbs or structures. Fibrous type expansion material
is not to be used.

ITEM SPECIAL - STRUCTURE MISC.: 25’ PRE-ENGINEERED HALF THROUGH
TRUSS PEDESTRIAN BRIDGE
ITEM SPECIAL - STRUCTURE MISC.: 67° PRE-ENGINEERED HALF THROUGH
TRUSS PEDESTRIAN BRIDGE

The contractor shall submit shop drawings and specifications for the two pre-fabricated
bridges within two weeks after the Notice To Proceed is authorized. Shop drawings and
specification approval by the City of Dublin is required prior to fabrication. The Contractor
shall order the pre-fabricated bridges immediately thereafter so as not to delay the
completion of the project.

The substantial completion date for this project is November 15, 2013 except for the pre-
fabricated bridges. An extension of time will be granted for the pre-fabricated bridge
installations if the Contractor has followed the requirements above and the manufacturer is
not able to meet the substantial completion date. The concrete bridge abutments and
appurtenances related to the pre-fabricated bridges shall be completed by November 15,
2013.
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ITEM SPECIAL - STRUCTURE MISC.: 25’ PRE-ENGINEERED HALF THROUGH
TRUSS PEDESTRIAN BRIDGE

ITEM SPECIAL - STRUCTURE MISC.: 67° PRE-ENGINEERED HALF THROUGH
TRUSS PEDESTRIAN BRIDGE

1.0 General

1.1. The AASHTO LRFD Guide Specification for the Design of Pedestrian Bridges,
December 2009 shall apply except as noted.

1.2. Design loads
1.2.1. Live Loads
1.2.1.1. Pedestrian Live Load

Main Members: Main-supporting members, including girders and
trusses, shall be designed for a pedestrian live load of 85 pounds per
square foot (psf) of bridge walkway area. The pedestrian live load shall
be applied to those areas of the walkway so as to produce maximum
stress in the member being designed.

Secondary Members: bridge decks and supporting floor systems,
including secondary stringers, floor beams, and their connections to
main supporting members, shall be designed for a live load of 85 psf,
with no reduction allowed.

1.2.1.2. Vehicle Load
Pedestrian/bicycle bridge shall be designed for an occasional single
maintenance vehicle load. This shall be an 8,000 pound vehicle load.
The axle spacing shall be 9’- 0” and the wheel spacing 5’- 0” with
3,200 pounds on the front axle and 4,800 pounds on the back axle.

The maintenance vehicle live load shall not be placed in combination
with the pedestrian live load.

A vehicle impact allowance is not required.



1.2.2.

Wind Loads

A wind load of the following intensity shall be applied horizontally at
right angles to the longitudinal axis of the structure. The wind load
shall be applied to the projected vertical area of all superstructure
elements, including exposed truss members on the leeward truss.

For Trusses: 75 pounds per square foot

For open truss bridges, where wind can readily pass through the
trusses, bridges may be designed for a minimum horizontal load of 35
pounds per square foot on the full vertical projected are of the bridge,
as if enclosed.

1.3. Design details

1.3.1.

1.3.2.

Deflection

Members should be designed so that the deflection due to the service
pedestrian live loads does not exceed 1/400 of the length of the span.

The horizontal deflection due to lateral wind load shall not exceed
1/500 of the length of the span.

Vibrations

The fundamental frequency of the pedestrian bridge without live load
should be greater that 3.0 hertz (Hz) to avoid the first harmonic. If
the fundamental frequency cannot satisfy this limitation, of if the
second harmonic is a concern, a dynamic performance evaluation
should be made.

In lieu of such evaluation the bridge may be proportioned so that the
fundamental frequency shall be greater than

F> 2.86 In (180/W)

where In is the natural log and W is the weight (kips) of the supported
structure, including dead load and an allowance for actual pedestrian
live load. Alternatively, the minimum supported structure weight (W)
shall be greater than

W> 180 (0350



Where f is the fundamental frequency (Hz)

1.3.3. Allowable Fatigue Stress

Allowable fatigue stress ranges for steel members shall be determined
from Article 6.6 of the AASHTO LRFD Bridge Design Specifications,
except that the allowable fatigue stress ranges for Redundant Load
Path structures may be used, regardless of the actual degree of
member redundancy. Fatigue provisions need not apply to pedestrian
live load stresses for cases where heavy pedestrian loads are
infrequent, but shall be considered for wind loads.

1.3.4. Minimum Thickness of metal

The provisions of Article 6 of the Standard Specifications for Highway
Bridges shall apply, except that the minimum thickness of closed
structural tubular members shall be ¥4 inch.

1.3.5. Welded Tubular Connections

Welded tubular connections shall be designed in accordance with the
Structural Welding Code-Steel ANSI/AWS D1.1.

2.0 GENERAL FEATURES OF DESIGN

2.1.

2.2.

2.3.

Width
Bridge width shall be 8’ and shall be as measured from the face/face of truss.
Member Components

All members of the vertical trusses (top and bottom chords, verticals, and
diagonals) shall be fabricated from square and/or rectangular structural steel
tubing. Other structural members and bracing shall be fabricated from
structural steel shapes or square and rectangular structural steel tubing. To
provide lateral support for the top flange of open shape stringers (w-shapes
or channels), a minimum of one stiffener shall be provided in each stringer at
every floor beam location.

Camber

The bridge shall have a vertical camber dimension at midspan equal to 100%
of the full dead load.



3.0

2.4.

Finish

All Blast Cleaning shall be done in a dedicated OSHA approved indoor facility
owned and operated by the bridge fabricator. Blast operations shall use Best
Management Practices and exercise environmentally friendly blast media
recovery systems.

To aid in providing a uniformly “weathered” appearance, all exposed surfaces
of steel shall be blast cleaned in accordance with Steel Structures Painting
Council Surface Preparation Specifications No. 7 Brush-Off Blast Cleaning,
SSPC SP7 latest edition.

Exposed surfaces of steel shall be defined as those surfaces seen from the
deck and from outside of the structure. Stringers, floor beams, lower brace
diagonals and the inside face of the truss below deck and bottom face of the
bottom chord shall not be blasted.

Qualified Suppliers

Each bidder is required to identify their intended bridge supplier as part of the
bid submittal. Qualified suppliers must have at least 5 years experience
fabricating these type structures.

Pre-approved Manufacturers:
Continental Bridge

9025 Centre Pointe Drive, Suite 400
West Chester, Ohio 45069
513-645-7000
http://www.conteches.com/

Steadfast Bridges Co.

9025 Centre Pointe Drive, Suite 400
West Chester, Ohio 45069
513-645-7000
http://www.conteches.com/

Big R Bridge

P.O. Box 1290

Greeley, CO 80632-1290
800-234-0734
http://www.bigrbridge.com




Echo Bridge, Inc.

P.O. Box 89

Elmira, NY 14902
607-734-9456
http://www.echobridgeinc.com

Excel Bridge Manufacturing Company
12001 Shoemaker Avenue

Santa Fe Springs, CA 90670
800-548-0054
http://www.excelbridge.com

Pioneer Bridges

119 40™ Street NE

Fort Payne, AL 35967
866-708-5778
http://pioneerbridges.com

Suppliers other than those listed above may be used provided the engineer or
owner’s agent evaluates.

The proposed supplier and approves the supplier 5 days prior to bid opening.
The contractor must provide the following documentation, for any proposed
supplier who is not pre-approved, at least 10 days prior to bid.
e Product Literature
e All documentation to insure the proposed substitution will be in
compliance with these specifications.

This shall include:

e Representative design calculations
Representative drawings
Splicing and erection procedures
Warranty information
Inspection and Maintenance procedures
AISC Shop Certification
Welder Qualifications
Proposed suppliers must have at least five (5) years experience designing
and fabricating these type structures and a minimum of five (5) successful
bridge projects, of similar construction, each of which has been in service
at least three (3) years. List the location, bridge size, owner, and a
contact for reference for each project.
The engineer will evaluate and verify the accuracy of the submittal prior to bid.
If the engineer determines that the qualifying criteria have not been met, the



contractor’s proposed supplier shall be rejected. The engineer’s ruling shall be
final.

4.0 Welded Tubular Connections

American National Standards Institute / American Welding Society (ANSI/AWS). All
welded tubular connections shall be checked, when within applicable limits, for the
limiting failure modes outlined in the ANSI/AWS D1.1 Structural Welding Code.

All tubular joints shall be plain unstiffened joints (made without the use of
reinforcing plates) except as follows:

e Where chords, end floor beams and in high profiles the top end struts
weld to the end verticals, the end verticals (or connections) may require
stiffening to transfer the forces from these members into the end vertical.

e Truss vertical to chord connections.

NOTE: The effects of fabrication tolerances shall be accounted for in the design of
the structure.
Special attention shall be given to the actual fit-up gap at welded truss joints.

5.0 MATERIALS

5.1.

5.2.

Steel — Bridge members are fabricated from high strength, low alloy,
enhanced atmospheric corrosion resistant ASTM A847 cold-formed welded
square and rectangular tubing, and ASTM A588, ASTM A606, or ASTM A242
plate and structural shapes (Fy= 50,000psi). The minimum corrosion index of
atmospheric corrosion resistant steel, as determined in accordance with ASTM
G101, shall be 6.0.

Decking —

5.2.1. lronwood IPE Planks

6.0 WELDING

6.1.

Welding

Welding and weld procedure qualification tests shall conform to the provisions
of ANSI/AWS D1.1 “Structural Welding Code”, latest edition. Filler metal shall
be in accordance with the applicable AWS Filler Metal Specification (i.e. AWS
A 5.28 for the GMAW Process). For exposed, bare, unpainted applications of
corrosion resistant steels (i.e. ASTM A588 and A847), the filler metal shall be
in accordance with AWS D1.1, Section 3.7.3.



6.2.

Welders

Welders shall be properly accredited operators, each of whom shall submit
certification of satisfactorily passing AWS standard qualification tests for all
positions with unlimited thickness of base metal, have a minimum of 6
months experience in welding tubular structures and have demonstrated the
ability to make uniform sound welds of the type required.

7.0 SUBMITTALS

7.1.

7.2.

7.3.

Submittal Drawings

Schematic drawings and diagrams shall be submitted to the City of Dublin for
their review after receipt of order. Submittal drawings shall be unique
drawings, prepared to illustrate the specific portion of the work to be done.
All relative design information such as member sizes, bridge reactions, and
general notes shall be clearly specified on the drawings. Drawings shall have
cross referenced details and sheet numbers. All drawings shall be signed and
sealed by a Professional Engineer who is licensed in the state of Ohio.

Structural Calculations

Structural calculations for the bridge superstructure shall be submitted by the
bridge manufacturer and Reviewed by the approving engineer. All calculations
shall be signed and sealed by a Professional Engineer who is licensed in the
state of Ohio. The calculations shall include all design information necessary
to determine the structural adequacy of the bridge. The calculations shall
include the following:

e All AISC allowable stress checks for axial, bending and shear forces in the
critical member of each truss member type (i.e. top chord, bottom chord,
floor beam, vertical, etc.).

e Checks for the critical connection failure modes for each truss member
type (i.e. vertical, diagonal, floor beam, etc.). Special attention shall be
given to all welded tube on tube connections

e All bolted splice connections.

e Main truss deflection checks.

e Deck design.

NOTE: The analysis and design of triangulated truss bridges shall account for
moments induced in members due to joint fixity where applicable. Moments
due to both truss deflection and joint eccentricity must be considered.

Welder certifications in compliance with AWS standard qualification tests.



8.0

8.1.

FABRICATION

8.1.1.

8.1.2.

General Requirements

Drain Holes
Provide 1” diameter drain holes at all low points.
Welds

Special attention shall be given to developing sufficient weld throats on
tubular members. Fillet weld details shall be in accordance with AWS
D1.1, Section 3.9 (See AWS Figure 3.2). Unless determined otherwise
by testing, the loss factor “Z” for heel welds shall be in accordance
with AWS Table 2.8. Fillet welds which run onto the radius of a tube
shall be built up to obtain the fullthroat thickness (See Figure 7.1).

The maximum root openings of fillet welds shall not exceed 3/16” in
conformance with AWS D1.1, Section 5.22. Weld size or effective
throat dimensions shall be increased in accordance with this same
section when applicable (i.e. fit-up gaps> 1/16").

The fabricator shall have verified that the throat thickness of partial
joint penetration groove welds (primarily matched edge welds or the
flare-bevel-groove welds on underhung floor beams) shall be
obtainable with their fit-up and weld procedures. Matched edge welds
shall be “flushed” out when required to obtain the full throat or branch
member wall thickness.

For full penetration butt welds of tubular members, the backing
material shall be fabricated prior to installation in the tube so as to be
continuous around the full tube perimeter, including corners.

Backing may be of four types:

e A “box” welded up from four (4) plates.

e Two “channel” sections, bent to fit the inside radius of the tube,
welded together with full penetration welds.

e A smaller tube section which slides inside the spliced tube.

e A solid plate cut to fit the inside radius of the tube.

Corners of the “box” backing, made from four plates, shall be welded
and ground to match the inside corner radii of the chords. The solid

plate option shall require a weep hole either in the chord wall above

the “high side” of the plate or in the plate itself. In all types of



8.2.

9.0

10.0

10.

11.0

backing, the minimum fit-up tolerances for backing must be
maintained at the corners of the tubes as well as across the “flats”.

Quality Certification

Bridge(s) shall be fabricated by a fabricator who is currently certified by the
American Institute of Steel Construction to have the personnel, organization,
experience, capability, and commitment to produce fabricated structural steel
for the category “Simple Steel Bridges” as set forth in the AISC Certification
Program. Quality control shall be in accordance with procedures outlined for
AISC certification.

DELIVERY AND ERECTION

Delivery is made to a location nearest the site which is easily accessible to
normal over-the-road tractor/trailer equipment. All trucks delivering bridge
materials will need to be unloaded at the time of arrival. The manufacturer will
provide detailed, written instruction in the proper lifting procedures and splicing
procedures (if required). The method and sequence of erection shall be the
responsibility of others. The bridge manufacturer shall provide written inspection
and maintenance procedures to be followed by the bridge owner.

BEARINGS
1. Bearing Devices

Bridge bearings shall consist of a steel setting or slide plate placed on the
abutment or grout pad. The bridge bearing plate which is welded to the
bridge structure shall bear on this setting plate. One end of the bridge will be
fixed by fully tightening the nuts on the anchor bolts at that end. The
opposite end will have finger tight only nuts to allow movement under
thermal expansion or contraction. The bridge bearings shall sit in a recessed
pocket on the concrete abutment. Minimum 28-day strength for the
abutment concrete shall be 4,000 PSI. The bearing seat shall be a minimum
of 16” wide. The step height (from bottom of bearing to top-of-deck) shall
be determined by the bridge manufacturer.

FOUNDATIONS

The bridge manufacturer shall determine the number, diameter, minimum grade
and finish of all anchor bolts. The anchor bolts shall be designed to resist all
horizontal and uplift forces to be transferred by the superstructure to the
supporting foundations. Engineering design of the bridge supporting foundations
(abutment, pier, bracket and/or footings), including design of anchor bolt
embodiments, shall be the responsibility of the foundation engineer. The



contractor shall provide all materials for (including anchor bolts) and construction
of the bridge supporting foundations. The contractor shall install the anchor
bolts in accordance with the manufacturer’s anchor bolt spacing dimensions.
Information as to bridge support reactions and anchor bolt locations will be
furnished by the bridge manufacturer after receipt of order and after the bridge
design is complete.

12.0 WARRANTY

The bridge manufacturer shall warrant their steel truss structure(s) to be free of
design, material and workmanship defects for a period of fifteen years from the
date of delivery. This warranty does not include decking, railing attachments, on
any other items not part of the steel truss structure. This warranty shall not
cover defects in the bridge caused by abuse, misuse, overloading, accident,
improper maintenance, alteration or any other cause not the result of defective
materials or workmanship. This warranty shall be void unless owner’s records,
which will indicate compliance with the minimum guidelines specified in the
Inspection and Maintenance Procedures, can be supplied. Repair or
replacements shall be the exclusive remedy for defects under this warranty. The
bridge manufacturer shall not be liable for any consequential or incidental
damages for breach of any express or implied warranty on their structures.

13.0 APPROVAL CHECKLIST

The following checklist will be used in the evaluation of all submittals to assure
compliance with the Special Specifications for Prefabricated Bridge. This
checklist is considered the minimum acceptable requirements for compliance
with these specifications. Any deviations from this checklist shall be considered
grounds for rejection of the submittal. Any costs associated with delays caused
by the rejection of the submittal, due to non-compliance with this checklist, shall
be fully borne by the contractor and bridge supplier.

SUBMITTAL DRAWINGS
Data required to be shown:
Bridge Elevation
Bridge Cross Section
All Member Sizes
All Vertical Truss Members are Square or Rectangular Tubing
Bridge Reactions
General Notes Indicating
AISC Stress Conformance
Material Specifications to be Followed
Design Live Load
Design Vehicle Load (If Applicable)

10



Design Wind Load

Other Specified Design Loads

Welding Process

Blast Cleaning

Paint System to be Used (If Applicable)

Paint Color Chart (If Applicable)

Detailed Bolted Splices (If Applicable)

Bolted Splice Location (If applicable)

Signature and Seal of Professional Engineer, licensed in Accordance with Section
3.0

DESIGN CALCULATIONS
Data required to be shown:
Joint Coordinates & Member Incidences
Joint and Member Loads
Member Properties
Load Combinations
AISC Member Stress Checks for Each Member Type
Critical Connection Failure Mode Checks For Each Member Type
Chord Face Plastification Checks
Punching Shear Checks
Material Failure Checks (Truss Webs)
Weld Failure Checks (Effective Length)
Weld Failure Checks (Ultimate)
Local Buckling of the Main Member Face Checks
Main Member Yielding Failure Checks
Main Member Crippling Failure Checks
Main Member Buckling Failure Checks
Main Member Shear Failure Checks
All Bolted Splice Checks (if applicable)
Main Truss Deflection Checks
Decking Material Checks
Consideration of Individual Member Moments Due to Truss Deflection, Joint
Fixity and Joint Eccentricity

FABRICATION SUBMITTALS

Data required to be shown:

_X_ Written Installation Instructions **

_X_ Written Splicing Instructions **

_X_ Written Maintenance & Inspection Instructions **
_X_Welder Certifications **

_X_ Welding Procedures **

_X_ Material Certifications (if applicable)

_X_ Structural Steel (if applicable)

11



_X_Decking (if applicable)

_X_ Structural Bolts (if applicable)

_X_ Quality Control Section of AISC Certification Manual (if applicable) **
__ Painter Certifications (if applicable) **

_X_ Weld Testing Reports (if applicable)

** NOTE: These items are required to be submitted along with Submittal Drawings and
Design Calculations.

Those Fabrication Submittal Items not marked are to be submitted prior to shipment of
the bridge.

12
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January 17, 2012 1rElTaC0n

W.E. Stilson Consulting Group, LLC
355 E. Campus View Blvd

Suite 250

Columbus, Ohio 43235

Attn:  Mr. Kevin Grathwol, P.E.
Vice President
P: [614] 847 4670
F:[614] 847 1648
E-mail: kgrathwol@stilsonconsulting.com

Re:  Geotechnical Engineering Report
New Bike Path Bridges
Brand Road & Muirfield Drive Multi-Use Path
Dublin, Ohio
Terracon Project No.: N4115119

Dear Mr. Grathwol:

Terracon Consultants, Inc. (Terracon) has completed the geotechnical engineering services for
the above referenced project. This study was performed in general accordance with our
proposal number PN4110339 dated October 3, 2011 and your authorization to proceed on
October 11, 2011. The subsurface exploration phase for this project was completed on
November 17, 2011. Requested project information was provided by W. E. Stilson Consulting
Group, LLC on December 8, 2011.

This report presents the findings of the subsurface exploration and provides geotechnical
recommendations concerning foundation design of the proposed bridge structures.

We appreciate the opportunity to work with you on this project. Please contact us concerning
any questions that may arise during review of the report, or if you require additional information
as you proceed into the final design and construction stage of this project.

Sincerely, ,
Terracon Consultants, Inc. , /
MYy le L In s
Prasad S. Rege, P.E. : s Kevin M. Ernst, P.E.

Office Manager/Principal’ . 3_};:1-:';.; § X = Geotechnical/lCMET Department Manager

Terraco'n*C}o_[’lﬁuilt'g_ant_.»lncl 790 Morrison Road ~ Columbus, Ohio 43230
P [614] 863 3113 F [614] 863 0475 terracon.com
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EXECUTIVE SUMMARY

A geotechnical exploration has been performed for the three new bike path bridges associated with
the Brand Road and Muirfield Drive Multi-Use Path project located in Dublin, Ohio. Five (5) borings
were advanced to depths of approximately 4 to 25 feet below the existing ground surface at the
locations indicated in the “Appendix” section of this report.

Based on the information obtained from our subsurface exploration, the following geotechnical
considerations have been identified:

= Recommendations have been provided in this report for supporting the proposed bridge
abutments on spread footings for all three bridges. The foundation for the bridge spanning
Indian Run along Muirfield Road (labeled “Bridge 1” in this report) can bear on limestone
bedrock. The foundation for the bridge spanning Bear Run along Brand Road (labeled
“Bridge 2” in this report) can bear on native cohesive soils. The foundation for the bridge
spanning Indian Run along Brand Road (labeled “Bridge 3” in this report) can bear on
native granular soils.

= Due to the access limitations at the Bridge 2 (spanning Bear Run) location, limited
subsurface exploration could be performed during this phase of our geotechnical study.
We recommend that a test pit study should be performed to confirm the depth of the
foundation bearing soils at both bridge abutment locations prior to the bridge
construction phase.

= The analysis of scour depth is not within the scope of services for this project. We
recommend that a scour analysis be undertaken by the designer as part of the bridge
design process. Design of shallow foundations should consider scour so as to mitigate the
potential for undermining of the bridge foundations.

This geotechnical executive summary should be used in conjunction with the entire report for
design and/or construction purposes. It should be recognized that specific details were not
included or fully developed in this section, and the report must be read in its entirety for a
comprehensive understanding of the items contained herein. The section titled General
Comments should be read for an understanding of the report limitations.
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GEOTECHNICAL ENGINEERING REPORT
NEW BIKE PATH BRIDGES
BRAND ROAD & MUIRFIELD DRIVE MULTI-USE PATH

DUBLIN, OHIO
Terracon Project No. N4115119
January 17, 2012

1.0 INTRODUCTION

A geotechnical exploration has been completed for the three bike path bridges planned for the
proposed Brand Road and Muirfield Drive Multi-Use Path Project. A total of five (5) test borings
were completed for the three bridges. Borings were drilled to depths ranging from approximately 4
to 25 feet below ground surface. Logs of the borings along with boring location plans are
included in Appendix A of this report.

The purpose of the geotechnical exploration services is to provide information and geotechnical
engineering recommendations relative to:

m Subsurface soil and groundwater conditions

» Soil gradation tests for scour analysis

m Earthwork

m Foundation design

n Lateral earth pressure recommendations
2.0 PROJECT INFORMATION

2.1  Project Description

ITEM DESCRIPTION

Site Layouts See Appendix A, Exhibits A-2 and A-3, Boring Location Plans

The proposed bike paths are planned to run along Brand
Road and Muirfield Drive in Dublin, Ohio. One bridge is
Project Information planned along the bike path running along Muirfield Drive,
and two bridges are planned along the bike path running
along Brand Road.

The bridges are anticipated to be prefabricated, single span

P d Brid . " . L
roposed Bricges bridges. Additional information is as follows:
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ITEM DESCRIPTION

= Bridge 1: Bridge spanning Indian Run planned to be
located along the west side of Muirfield Drive,
between Brand Road and Moors Place.

= Bridge 2: Bridge spanning Bear Run planned to be
located at approximately Station 39+15 and along
Brand Road. This bridge will be about 20 feet in
length.

= Bridge 3: Bridge spanning Indian Run planned to be
located at approximately Station 52+50 and along
Brand Road. This bridge will be about 110 feet in
length.

2.2  Site Location and Description

ITEM DESCRIPTION
Location See Appendix A, Exhibits A-2 and A-3, Boring Location Plans

The project site is located along main roadways within a

Site Description . ]
residential area.

Current Ground Cover Grass with occasional trees and shrubs.

3.0 SUBSURFACE CONDITIONS

3.1 Typical Soil/Rock Profile

Conditions encountered at each boring location are indicated on the individual boring logs.
Stratification boundaries on the boring logs represent the approximate location of changes in soll
types; in-situ, the transition between materials may be gradual. Details for each of the borings can
be found on the boring logs in Appendix A of this report.

Based on the results of the borings, subsurface conditions on the project site can be generalized
as follows:

3.1.1 Bridge 1: Spans Indian Run along Muirfield Drive

Borings B-1 and B-2 were drilled in the vicinity of the proposed bridge structure at the existing
Indian Run crossing along Muirfield Drive. The borings encountered approximately 3 inches of
topsoil. Boring B-1 encountered loose silty sand beneath the topsoil to a depth of about 4 feet
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below ground surface. Boring B-2 encountered medium stiff cohesive fill to a depth of about 3.5
feet below ground surface.

Severely weathered limestone bedrock was encountered beneath the overburden soils to the
boring termination depths of 4 to 4.5 feet below ground surface. Auger refusal was encountered
in the limestone layer.

3.1.2 Bridge 2: Spans Bear Run along Brand Road

Due to the access limitations at the proposed bridge structure spanning Bear Run along Brand
Road, hand sampling was performed at Boring B-5 to a depth of approximately 9.8 feet below
ground surface. The boring encountered approximately 2 inches of topsoil. Fill material was
encountered to a depth of approximately 3.3 feet below ground surface consisting of medium
stiff gravelly lean clay.

Beneath the fill, native cohesive soils were encountered to the boring completion depth,
consisting of medium stiff to very stiff lean clay.

3.1.3 Bridge 3: Spans Indian Run along Brand Road

Borings B-3 and B-4 were drilled within the vicinity of the proposed bridge structure spanning
Indian Run along Brand Road. The borings encountered approximately 3 to 6 inches of topsoil
at the ground surface. Fill material was encountered in Boring B-4 to a depth of approximately 3
feet below ground surface consisting of soft lean clay.

Beneath the topsoil and fill materials, native cohesive and granular soils were encountered to
approximately 4.5 to 6 feet below ground surface. These soils consisted of stiff to very stiff lean
clay in Boring B-3 and loose clayey sand in Boring B-4.

Beneath the native cohesive and granular layer, primarily granular soils were encountered to the
boring termination depth of 25 feet below ground surface. These granular soils consisted of
medium dense to very dense sand and gravel with varying amounts of silt size constituents.
Boring B-4 encountered sandy silt of medium dense relative density from an approximate depth
of 6 to 8 feet below ground surface; hard sandy lean clay was encountered from about 16 to 18
feet below ground surface.

3.2  Scourability
The table below provides Ds, values for use in scour analysis at the foundations for the

proposed bridge locations. Ds is defined as the particle size diameter corresponding to 50
percent finer by dry weight of the soil on the grain size distribution curve.
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Bridge/ Boring Number Sample Number Approximate Depth Dso Value
Range (millimeter)
(feet)
Bridge 3/B-3 S-6 13.5t0 15.0 1.9
S-8 18.5t0 20.0 1.3
Bridge 3/ B-4 S-3 6.0t0 7.5 0.053
S-5 11.0to 12.5 7.9
Bridge 2/ B-5 S-3 4.0t06.0 0.025

Scour of soil is an important consideration with respect to the design of bridge foundations at
stream and river crossings. We recommend that the designer evaluate the scour potential of
the sub-structure units as part of the bridge design process.

33 Groundwater Conditions

The borings were observed during drilling and at completion for the presence and level of
groundwater. Details are presented below:

3.3.1 Bridge1l

Groundwater was encountered in the borings at about 3 feet below ground surface while drilling.
After drilling, the groundwater level remained at about 3 feet in Boring B-2, and was not
encountered in Boring B-1.

3.3.2 Bridge 2
Groundwater was encountered in Boring B-5 at a depth of approximately 5 feet while sampling
and at about 4.5 feet after the soil sampling phase was completed.

3.3.3 Bridge 3
Groundwater was encountered in Borings B-3 and B-4 at depths of approximately 6 feet and 8
feet while drilling and at about 5 feet upon casing removal in both borings, respectively.

3.3.4 General

Fluctuations of groundwater levels will likely occur due to seasonal variations in the amount of
rainfall, runoff and other factors not evident at the time the boring was performed. Also, trapped
or “perched” water could be present in the sand or silt seams and layers underlain by cohesive
soil deposits. The possibility of groundwater level fluctuations should be considered when
developing the design and construction plans for the project.
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4.0 RECOMMENDATIONS FOR DESIGN AND CONSTRUCTION

4.1 Geotechnical Considerations

Recommendations have been provided in this report for supporting the proposed bridge
abutments on spread footings for all three bridges. The foundation for the bridge spanning Indian
Run along Muirfield Road (labeled “Bridge 1” in this report) can bear on limestone bedrock. The
foundation for the bridge spanning Bear Run along Brand Road (labeled “Bridge 2" in this report)
can bear on native cohesive soils. The foundation for the bridge spanning Indian Run along
Brand Road (labeled “Bridge 3” in this report) can bear on native granular soils.

Due to the access limitations at the Bridge 2 (spanning Bear Run) location, limited subsurface
exploration could be performed during this phase of our geotechnical study. We recommend that
a test pit study should be performed to confirm the depth of the foundation bearing soils at both
bridge abutment locations prior to the bridge construction phase.

The analysis of scour depth is not within the scope of services for this project. We recommend
that a scour analysis be undertaken by the designer as part of the bridge design process. Design
of shallow foundations should consider scour so as to mitigate the potential for undermining of the
bridge foundations.

Our geotechnical recommendations are presented in the sections that follow.

4.2 Earthwork

A site grading plan related to the proposed bridge construction is not available at this time. We
have assumed that minimal site grading will be required to match the proposed grades during
the construction of the approaches to these three bridge structures. It is recommended that
subgrade preparation, embankment materials, placement and compaction issues for the
embankments should be performed in accordance with “ODOT Construction and Material
Specifications” Items 203 and 204. If applicable, it is recommended that any benching required
for embankment construction for the project be performed in accordance with “A General Case:
Special Benched Embankment Construction” of ODOT Geotechnical Bulletin (GB-2) dated
January, 2009.
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4.3  Structure Foundation Support Recommendations

4.3.1 Design Recommendations

Spread footings can be considered as a foundation option for the substructures of the
abutments and the associated wing walls for the proposed three bridge structures. Our
recommendations based on the current AASHTO LRFD Bridge Design Specifications are
provided below.

Limestone bedrock was encountered at a relatively shallow depth of 3.5 to 4 feet below the
existing ground surface in the vicinity of the proposed Bridge 1. The nominal bearing resistance
of the limestone bedrock encountered at this project site has been determined using the semi-
empirical procedures referenced in the AASHTO Load Resistance Factor Design Bridge Design
Specifications — 2010 Fifth Edition (LRFD), Section 10.6.3.2.2.

The nominal bearing resistance of the bedrock is determined using empirical correlation with the
geo-mechanics rock mass rating system. Due to the severely weathered nature of the upper
portions of the limestone bedrock stratum a relatively low unconfined compressive strength
value of 1,000 ksf has been assumed. A nominal bearing resistance of 49 ksf has been
computed. A resistance factor of 0.45 has been applied to the nominal bearing capacity to
obtain the factored bearing capacity at the service limit state.

The foundation bearing material for the substructures of the abutments and the associated wing
walls for proposed Bridges 2 and 3 are expected to consist of stiff native cohesive soils and
medium dense native granular soils, respectively. LRFD Equation 10.6.3.1.2a-1 was used to
assess the nominal bearing capacity of the footings for proposed Bridges 2 and 3 footing
foundation elements. A nominal bearing capacity of 13.6 ksf and 15.3 ksf has been computed
for the foundation bearing on the stiff native cohesive soils (Bridge 2) and the medium dense
native granular soils (Bridge 3), respectively. A resistance factor of 0.50 has been applied to the
nominal bearing capacities to obtain the factored bearing capacities at the service limit state.

Our recommendations related to the minimum bottom of footing depths, bottom of footing

elevations, bearing material, factored bearing capacities at the service limit state have been
tabulated below.
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Tlerracon

Recommended | Corresponding
Bridge Borin Minimum Bottom of Factored
Desi n?ition Locatign Bottom of Footing Bearing Bearing Stratum
9 Footing Depth Elevation Capacity (ksf)
(feet) (feet)
. B-1 4.0 893.0 22 Limestone Bedrock
Bridge 1 -
B-2 35 893.0 22 Limestone Bedrock
Bridge 2 B-5 7.0 879.0 6.5* Native Cohesive Soils
. B-3 6.0 874.0 7.5* Native Granular Soils
Bridge 3 - -
B-4 6.0 874.0 7.5* Native Granular Soils

*Based on a minimum footing width of 3 feet

Failure by sliding is an important design consideration during the shallow foundation design
process. For spread footings bearing on limestone bedrock (Bridge 1) and native granular soils
(Bridge 3) sliding friction values should be based on interface friction angles of 26 degrees and
22 degrees for mass concrete on the foundation bearing stratum, respectively. This yields
nominal sliding resistance friction factor of 0.49 and 0.40, respectively. A resistance factor of
0.80 is recommended, resulting in a factored sliding resistance of 0.39 and 0.32 for the
limestone bedrock (Bridge 1) and native granular soils (Bridge 3) bearing stratum, respectively.

For spread footings bearing on native cohesive soils (Bridge 2) a nominal unit shear resistance
of 0.40 ksf is recommended. A resistance factor of 0.85 is recommended, resulting in a factored
unit shear resistance of 0.34 ksf.

4.3.2 Construction Considerations

As a minimum, all temporary excavations should be sloped or braced as required by
Occupational Health and Safety Administration (OSHA) regulations to provide stability and safe
working conditions. Temporary excavations will probably be required during grading operations.
The grading contractor, by his contract, is usually responsible for designing and constructing
stable, temporary excavations and should shore, slope or bench the sides of the excavations as
required, to maintain stability of both the excavation sides and bottom. All excavations should
comply with applicable local, state and federal safety regulations, including the current OSHA
Excavation and Trench Safety Standards.

During the construction activities related to the Bridge 1 foundation construction it is anticipated
the decomposed, moderately severely weathered and moderately weathered bedrock can be
mechanically ripped where it is located near the ground surface. Deeper excavation into
moderately weathered bedrock will require the use of heavy-duty excavation equipment. Drilling
and blasting will be required to facilitate rock break-up and removal may also be required. Jack-
hammering may be required in utility excavations where working space will be limited.
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We recommend that the footings bearing on limestone bedrock be over-excavated at least 3
inches below the design bearing level. The over-excavation should extend laterally a sufficient
distance to provide a bond break with the sides of the footing excavation. The side-of-footing
bond break can consist of insulation board, plywood, or some other rigid material that will prevent
the fresh concrete from creating a cold joint with the irregular surface on the side footing
excavation (in the rock). Therefore, the rock excavation should be made wide enough to allow for
the footing to be formed.

The base of the over-excavation should be backfilled with compacted, well graded, crushed
limestone aggregate meeting ODOT 304 materials specification. Compactive effort should be in
accordance with recommendations provided in the 4.2 Earthwork section of this report.

The base of all foundation excavations should be free of water and loose soil and rock prior to
placing concrete. Concrete should be placed soon after excavating to reduce bearing soil
disturbance. Should the soils at bearing level become excessively dry, disturbed or saturated,
or frozen, the affected soil should be removed prior to placing concrete. Place a lean concrete
mud-mat over the bearing soils if the excavations must remain open overnight or for an
extended period of time. It is recommended that the geotechnical engineer be retained to
observe and test the soil foundation bearing materials.

For the Bridge 2 and Bridge 3 projects, if unsuitable bearing soils are encountered in footing
excavations, the excavations should be extended deeper to suitable soils and the footings could
bear directly on these soils at the lower level or on lean concrete backfill placed in the
excavations. The footings could also bear on properly compacted backfill extending down to the
suitable soils. Over-excavation for compacted backfill placement below footings should extend
laterally beyond all edges of the footings at least 8 inches per foot of over-excavation depth
below footing base elevation. The over-excavation should then be backfilled up to the footing
base elevation with well-graded granular material placed in lifts of 4 inches or less in loose
thickness and compacted to at least 98 percent of the material's maximum standard effort
maximum dry density (ASTM D 698). The over-excavation and backfill procedures are
described in the figures below.
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—:tle F'TT =TI E=
T =II] =] I
J: |= _.U_ =
! Ii
Design K w N Design 20 w - 213D
Footing Level @ [ - Footing Level » + H— - b4 7“7
: i COMPACTED ‘Uf,
J LEAN N _STRUCTURAL D 7‘ ‘
Recommended 4 EONGREIE | Recommended : F”_-l.- . I
Excavation Level g J- Excavation Level .
T

Lean Concrete Backfill Overexcavation / Backfill
NOTE: Excavations in sketches shown vertical for convenience. Excavations should be sloped as necessary for safety.

All footing excavations should be closely monitored by geotechnical personnel. It is important to
minimize foot traffic and other disturbance to the bearing soils after they are exposed. It is
important that moisture changes not only be minimized during construction, but also during life
of the structures. It is recommended that surface water not be allowed to pond in foundation
excavations. Surface drainage should be maintained away from the foundations both during
and after construction.

4.4 Lateral Earth Pressure Considerations

The proposed abutments will be subjected to lateral earth pressures exerted by the soils
retained behind the retaining walls. Retaining walls that are fixed and unable to rotate or deflect
will be subjected to at-rest earth pressures, whereas, retaining walls that are free to deflect or
rotate will be subjected to active earth pressures. The table presented below includes the
recommended factored equivalent fluid weights for the two cases mentioned above. A load
factor of 1.5 has been applied to these values. The earth pressure computations are based on
an angle of internal friction of 28 degrees and a moist soil unit weight of 125 pcf. These earth
pressures also assume a flat backslope behind the walls and assume that the backfill is not
supporting any additional load (such as uniformly distributed soil surcharge near the top and
immediately behind the face of the wall).

Un-factored .
Pressure ; ; Factored Equivalent | Earth Pressure
Wall Type S Equivalent Fluid ) . -
Distribution . Fluid Weight (pcf) Coefficient
Weight (pcf)
Cantilever Retaining Wall — .
g Active 45 67 Ka = 0.36
Free Head
Rigid Retaining Wall — Fixed
9 ning x At-rest * 66 99 Ko = 0.53
Head
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*Due to the fixity condition at the top of the wall, it is recommended that the triangular pressure
distribution should be converted into a uniform or rectangular pressure distribution along the height of the
wall

The earth pressures recommended for the abutments and walls assume that provision for
positive gravity drainage will be provided and that the abutments and walls are backfilled with
granular material. Traffic surcharge loads should be computed per AASHTO LRFD Table
3.11.6.4-2 for Loading on Retaining Walls parallel traffic.

5.0 GENERAL COMMENTS

Terracon should be retained to review the final design plans and specifications so comments
can be made regarding interpretation and implementation of our geotechnical recommendations
in the design and specifications. Terracon also should be retained to provide observation and
testing services during grading, excavation, foundation construction and other earth-related
construction phases of the project.

The analysis and recommendations presented in this report are based upon the data obtained
from the borings performed at the indicated locations and from other information discussed in
this report. This report does not reflect variations that may occur between borings, across the
site, or due to the modifying effects of construction or weather. The nature and extent of such
variations may not become evident until during or after construction. If variations appear, we
should be immediately notified so that further evaluation and supplemental recommendations
can be provided.

The scope of services for this project does not include either specifically or by implication any
environmental or biological (e.g., mold, fungi, bacteria) assessment of the site or identification or
prevention of pollutants, hazardous materials or conditions. If the owner is concerned about the
potential for such contamination or pollution, other studies should be undertaken.

This report has been prepared for the exclusive use of our client for specific application to the
project discussed and has been prepared in accordance with generally accepted geotechnical
engineering practices. No warranties, either express or implied, are intended or made. Site
safety, excavation support, and dewatering requirements are the responsibility of others. In the
event that changes in the nature, design, or location of the project as outlined in this report are
planned, the conclusions and recommendations contained in this report shall not be considered
valid unless Terracon reviews the changes and either verifies or modifies the conclusions of this
report in writing.
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Field Exploration Description

The test borings were staked by W. E. Stilson Consulting Group, LLC prior to drill rig mobilization.
Boring locations that were inaccessible by the drill rig were offset from the original staked location.
Elevations and coordinates of the drilled boring locations were provided by W. E. Stilson
Consulting Group, LLC and are indicated on the boring logs.

The test borings for the Bridge 1 and Bridge 3 sites were drilled with an ATV mounted drill rig using
continuous flight hollow-stem augers to advance the boreholes. Samples of the soils encountered
in the test borings were obtained using the split barrel sampling procedures.

In the split-barrel sampling procedure, the number of blows required to advance a standard 2-inch
O.D. split-barrel sampler the last 12 inches of the typical total 18-inch penetration by means of a
140-pound C.M.E. auto-hammer with a free fall of 30 inches, is the standard penetration
resistance value (SPT-N). This value is used to estimate the in-situ relative density of
cohesionless soils and the consistency of cohesive soils.

A CME automatic SPT hammer was used to advance the split-barrel sampler in the boring
performed on this site. A significantly greater efficiency is achieved with the automatic hammer
compared to the conventional safety hammer operated with a cathead and rope. This higher
efficiency has an appreciable effect on the SPT-N value. The effect of the automatic hammer's
efficiency has been considered in the interpretation and analysis of the subsurface information
for this report. Rock coring was not performed for this project.

Test boring B-5 (for the Bridge 2 site) was completed using portable drilling equipment due to
difficult site access related issues. Sampling blows for this test boring were counted using hand
sampling equipment which consisted of a 30-pound hammer and a 1-inch nominal internal
diameter (1.D.) GeoProbe™ sampler for samples identified as Sample 1 through 4 on the test
boring log and a standard split-spoon sampler for the sample identified as Sample 5.

The samples were tagged for identification, sealed to reduce moisture loss, and taken to our
laboratory for further examination, testing, and classification. Information provided on the boring
logs attached to this report includes soil descriptions, consistency evaluations, boring depths,
sampling intervals, and groundwater conditions. The boring was backfilled with auger cuttings prior
to the drill crew abandoning the site.

A field log of the boring was prepared by the drill crew. This log included visual classifications of
the materials encountered during drilling as well as the driller’s interpretation of the subsurface
conditions between samples. Final boring logs included with this report represent the engineer's
interpretation of the field log and includes modifications based on laboratory observation and tests
of the samples.

Exhibit A-1
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LOG OF BORING NO. B-1

\

Auger refusal on limestone bedrock

Boring terminated at 4 feet

Page 1 of 1
CLIENT
W. E. Stilson Consulting Group, LLC
SITE Brand Road and Muirfield Drive PROJECT
Dublin, Ohio Brand Road and Muirfield Drive Multi-Use Path
Boring Location: See Boring Location Plan; Northing: SAMPLES TESTS
775908.64, Easting: 1787014.84
8 o) £ el E a g
3 DESCRIPTION 1 g E— & S5 gr
) = > | i ~ El @ T 6
T gl a S| Z2|EE| = | 82
3 3|85 || g |53 58| 8 | gk
O | Approx. Surface Elev.: 896.91 ft a |3z |F|x|om|S0|35 | 56
;‘:j 0.3 \TOPSOIL (3") 8965
o SILTY SAND, trace gravel, noted sandy SM| 1 [SS]| 12 4
lean clay seams
CE Brown, loose AVA
1.113.9 893 Py faya n EOEN
4 LIMESTONE, severely weathered, dark 893 i i B
gray, hard

The stratification lines represent the approximate boundary lines
between soil and rock types: in-situ, the transition may be gradual.

NG LOGS BRAND ROAD AND MUIRFIELD DR.GPJ TERRACON.GDT 1/16/12

WATER LEVEL OBSERVATIONS, ft TEST BORING STARTED 11-5-11
= NEE wD |¥ TEST BORING COMPLETED  11-5-11
WL [P NE  AcR[Y 1rerracon RIG ATV | FOREMAN C. Star
z( WL JOB# N4115119)




LOG OF BORING NO. B-2

\

Auger refusal on limestone bedrock

Boring terminated at 4.5 feet

Page 1 of 1
CLIENT
W. E. Stilson Consulting Group, LLC
SITE Brand Road and Muirfield Drive PROJECT
Dublin, Ohio Brand Road and Muirfield Drive Multi-Use Path
Boring Location: See Boring Location Plan; Northing: SAMPLES TESTS
775881.39, Easting: 1786990.48
o o) £ e | 02
S DESCRIPTION Q =1 o %% | Y=
o = s o o = = =~ e
O - w Z | W O
z L lola 5|22 |GE| 3 | 82
3 5 19|38/ 8 (55|55 5 | S¢
O | Approx. Surface Elev.: 896.69 ft a |3z |F|x|om|S0|35 | 56
70:3\TOPSOIL (3") /8965
FILL: Sandy lean clay, trace gravel 1 1SS! 12 4
Brown, medium stiff
35 T gos
‘ 45 LIMESTONE, severely weathered, dark 892 2 1SST 0 150/3"
\gray, hard /A

The stratification lines represent the approximate boundary lines
between soil and rock types: in-situ, the transition may be gradual.

WATER LEVEL OBSERVATIONS, ft

NG LOGS BRAND ROAD AND MUIRFIELD DR.GPJ TERRACON.GDT 1/16/12

|

3 wD [¥

of wL

T3

e

WCl @ 4'

Tlerracon

TEST BORING STARTED

11-5-11

TEST BORING COMPLETED

11-5-11

RIG ATV

FOREMAN C. Star

JOB #

N4115119




LOG OF BORING NO. B-3

\

The stratification lines represent the approximate boundary lines
between soil and rock types: in-situ, the transition may be gradual.

*Calibrated Hand Penetrometer

WATER LEVEL OBSERVATIONS, ft TEST BORING STARTED 11-5-11
zl WL |V 6 wD Y TEST BORING COMPLETED 11-5-11
ol WL [T 5 ACR [¥ err acon RIG ATV | FOREMAN C. Star
;LWL wel@ 11 JOB# N4115119,

Page 1 of 1
CLIENT
W. E. Stilson Consulting Group, LLC
SITE Brand Road and Muirfield Drive PROJECT
Dublin, Ohio Brand Road and Muirfield Drive Multi-Use Path
Boring Location: See Boring Location Plan; Northing: SAMPLES TESTS
773088.99, Easting: 1791022.81
S e £ = N
3 DESCRIPTION 2 E’ & S5 gr
@) £ | S| x = El G e
O - w Z | W O]
3 = 98,8 32 |EE| 2 8z
3 3|85 || g |53 58| 8 | gk
© | Approx. Surface Elev.: 880.13 ft a |3z |F|x|om|S0|35 | 56
703\ TOPSOIL (3") /880 —
SANDY LEAN CLAY —CL| 1 |SS|12| 14 2500*
Brown, stiff —
3 877 ]
GRAVELLY LEAN CLAY WITH SAND
4.5 Brown, very stiff 875.5 ] CL| 2 |SS| 12| 23
& CLAYEY GRAVEL WITH SAND, with rock —~ 5—]
fragments, noted cobbles AVA
.%? Brown, medium dense to dense —GC| 3 |SS| 18| 30
% —GC| 4 |SS| 15| 29
;ggﬁ 10—
% —GC| 5 |SS| 18| 33
= 13 867 ]
N SILTY GRAVEL WITH SAND
Y s Light brown, dense —GM| 6 |SS| 18 | 38
(@]
D 15
OC 16 864 .
s CLAYEY SAND WITH GRAVEL —SC| 7 |SS| 18| 35
Brown and gray, dense 862 ]
POORLY GRADED SAND WITH SILT -
AND GRAVEL —SP| 8 [SS| 18| 18
Brownish gray, medium dense 20 SM
N 859 .
s SILTY GRAVEL WITH SAND —
= Gray, very dense ]
= @ _]
ob L
§°v° —GM| 9 |SS| 18| 77
2P 0125 855 o
@l Boring terminated at 25 feet
o
o
]
g
w
i
2
=
=]
Z
2
£
a
2
3
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LOG OF BORING NO. B-4

\

The stratification lines represent the approximate boundary lines
between soil and rock types: in-situ, the transition may be gradual.

*Calibrated Hand Penetrometer

WATER LEVEL OBSERVATIONS, ft TEST BORING STARTED 11-5-11
gl WL |V 8 wD Y TEST BORING COMPLETED 11-5-11
ol WL [T 5 ACR [¥ err acon RIG ATV | FOREMAN C. Star
;LWL WCl @ 13.5' JOB# N4115119,

Page 1 of 1
CLIENT
W. E. Stilson Consulting Group, LLC
SITE Brand Road and Muirfield Drive PROJECT
Dublin, Ohio Brand Road and Muirfield Drive Multi-Use Path
Boring Location: See Boring Location Plan; Northing: SAMPLES TESTS
773012.02, Easting: 1791090.35
S e £ = N
a DESCRIPTION 2 b & S5 2T
@) £ | S| x = El G e
O - w Z | w O
T T ol @ 3| %2 |EE| = | 83
: BRI R
G | Approx. Surface Elev.: 880.65 ft a |3z |F|x|om|S0|35 | 56
2195 TOPSOIL (6") 880 =
FILL: Lean clay, trace sand, noted wood — 1 |SS| 18| 4 500*
fragments —
43 Dark grayish brown, soft 877.5 ]
7 CLAYEY SAND —{SC| 2 [SS| 18| 6
1 Brownish gray, loose D 4 —
v 5
/16 874.5 I
SANDY SILT WITH GRAVEL —ML| 3 [SS| 18| 20
Gray, medium dense ]
8 /8725 _
P e SILTY GRAVEL WITH SAND
= Grayish brown, dense —GM| 4 |SS| 18 | 36
K N 10
o111 869.5 ]
NN SILTY GRAVEL WITH SAND —GM| 5 [ss| 18| 44
. Light brown, dense ]
S SILTY GRAVEL WITH SAND o —
A SILTY GRAVEL WITH SAND
y % Brownish gray, medium dense _ GM| 6 |SS| 18| 25
OD C 15
5116 864.5 ]
SANDY LEAN CLAY —CL| 7 |SS| 18| 45
Gray, hard ]
18 862.5 ]
SILTY SAND WITH GRAVEL
Gray, very dense —|SM| 8 |SS| 18 | 60
20 ]
=
o
§ —SM| 9 [SS| 18| 63
él 2125 855.5 25 |
@l Boring terminated at 25 feet
o
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-GeoProbe sampler refusal on gravel seam
at 7.5 ft. depth

LEAN CLAY, trace sand, trace gravel
Gray, very stiff

Sampler refusal on possible cobble
Boring terminated at 9.8 feet

Note: Sampling blows per foot were
counted using hand sampling equipment
consisting of a 30-Ibs. hammer and 1-inch
nominal I.D. GeoProbe sampler for
Samples 1 thru 4, and a 80-Ibs. hammer
and standard split-spoon sampler for
Sample 5.

4 3\
LOG OF BORING NO. B-5 Page 1 of 1
CLIENT
W. E. Stilson Consulting Group, LLC
SITE Brand Road and Muirfield Drive PROJECT
Dublin, Ohio Brand Road and Muirfield Drive Multi-Use Path
Boring Location: See Boring Location Plan; Northing: SAMPLES TESTS
773977.68, Easting: 1789981.92
8 e £ o| E o] E_
S DESCRIPTION . 2 E’ & |°_ 5 E E
O - > | w -~ Z| W L
T T lald|. 3|32 58| = |83
& 5 18]3|%|2|kS|58|E | 2K
O | Approx. Surface Elev.: 886.14 ft QO ||z |F|x|wm |2O0| 5 S
0.2 \TOPSOIL (2") /886 — 1 |H*™| 17 | 10 19 1000*
FILL: Gravelly lean clay, trace sand, _
noted root fragments s =
33  Dark brown, tlgace gray, medium stiff 883 ] 2 |H7 15 19 1000
LEAN CLAY, trace sand, trace gravel 1CL| 3 |H*™| 7 11 28
4.5 Brown, trace gray, medium stiff %M —CL| 4 [H*| 13| 11 26
SANDY LEAN CLAY, trace gravel : 5T
, Brown, medium stiff to stiff 679 JcLl 5 1A= 12 | 36 12 4500*
7.8 SANDY LEAN CLAY, trace gravel, noted 878.5 CLi-61H"6 36 A 4500*
gravel seams —JCL| 7 |SS| 14| 62 10 9000*
Gray, stiff —
9.8 876.5 —

The stratification lines represent the approximate boundary lines
between soil and rock types: in-situ, the transition may be gradual.

*Calibrated Hand Penetrometer
**GeoProbe Hand Sampler 1-inch nominal sample dia.

NG LOGS BRAND ROAD AND MUIRFIELD DR.GPJ TERRACON.GDT 1/16/12

WATER LEVEL OBSERVATIONS, ft TEST BORING STARTED 11-17-11
dwils ws ¥ TEST BORING COMPLETED  11-17-11
g WL ¥ a5 AB Y 1 rerr acon RIG Hand | FOREMAN  DJT
z( WL JOB# N4115119)
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Laboratory Testing

Soil samples were tested in the laboratory to measure their natural water content. A hand
penetrometer was used to estimate the approximate unconfined compressive strength of some
samples. The hand penetrometer has been correlated with unconfined compression tests and
provides a better estimate of soil consistency for cohesive soils than visual examination alone.
Gradation testing was utilized for soil classification on selected samples. Laboratory test data
sheets are provided in this appendix.

Descriptive classifications of the soils indicated on the boring logs are in accordance with the
enclosed Unified Soil Classification System (USCS). Also shown are estimated USCS
designations based on visual classification. A brief description of this classification system is
located in Appendix C.

Exhibit B-1




Particle Size Distribution Report
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GRAIN SIZE - mm.
o 43" % Gravel % Sand % Fines
? Coarse Fine Coarse| Medium Fine Silt Clay
0.0 6.6 32.7 9.8 18.8 8.1 15.3 8.7
SIEVE PERCENT SPEC.* PASS? Material Description
SIZE FINER PERCENT | (X=NO) Light brown SILTY GRAVEL with coarse to fine sand
1.0 100.0
3/4 934
1/2 87.5 i
3/8 775 Atterberg Limits
44 60.7 PL= NP LL= NP Pl= NP
#10 50.9 Coefficients
#20 37.8 Dgo= 14.4216 Dgs= 11.6787 Dgp= 4.5039
#40 32.1 Dgg= 1.8685 D3g= 0.2817 D15= 0.0148
#100 27.0 D1g= 0.0074 Cu= 607.51 CC: 2.38
#200 24.0 cer g
Classification
USCS= GM AASHTO=
Remarks
Lab No. 796
F.M.=3.81
B (no specification provided)
Source of Sample: B-3 Depth: 13.5'-15.0"
Sample Number: S-6 Date: 11-23-11
TE RRACON Client: W.E. Stilson Consulting Group, LLC.
Project: Brand Road & Murfield Dr. Multi-Use Path
CONSULTANTS, INC.
Columbus, Ohio Project No: N4115119 Exhibit B-2
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GRAIN SIZE - mm.
o +3" % Gravel % Sand % Fines
° Coarse Fine Coarse| Medium Fine Silt Clay
0.0 4.5 28.3 14.5 25.1 20.8 2.6 4.2
SIEVE PERCENT SPEC.” PASS? Material Description
SIZE FINER PERCENT (X=NO) Brownish gray poorly graded SAND with silt and fine to coarse
1.0 100.0 gravel
3/4 95.5
;)/% ggg Atterberg Limits
4 672 PL= NP LL= NP Pl= NP
#10 52.7 Coefficients
#20 42.6 Dgo= 143195  Dgs= 9.2285 Dgo= 3.4363
#40 27.6 Dgg= 1.5233 D3p= 0.4718 D15= 0.2220
#100 10.0 Dqg= 0.1500 Cy= 2291 Co= 043
#200 6.8 T
Classification
USCS= SP-SM AASHTO=
Remarks
Lab No. 797
F.M.=3.84
T (no specification provided)
Source of Sample: B-3 Depth: 18.5-20.0'
Sample Number: S-8 Date: 11-23-11
TERRACON Client: W.E. Stilson Consulting Group, LLC.
Project: Brand Road & Murfield Dr. Multi-Use Path
CONSULTANTS, INC.
Columbus, Ohio Project No: N4115119 Exhibit B-3

Tested By: DS Checked By: AM
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GRAIN SIZE - mm.
o +3" % Gravel % Sand % Fines
5 Coarse Fine Coarse Medium Fine Silt Clay
0.0 3.9 13.5 5.1 4.2 14.5 48.8 10.0
SIEVE PERCENT SPEC.* PASS? Material Description
SIZE FINER PERCENT (X=NO) Gray SANDY SILT with fine to coarse gravel
1.0 100.0
3/4 96.1
1/2 X
/8 ggg Atterberg Limits
44 826 PL= NP LL= NP Pl= NP
#10 77.5 Coefficients
#20 74.2 Dgo= 13.0142 Dgs= 6.2036 Dgo= 0.0786
#40 73.3 D50= 0.0548 D30= 0.0288 Dq5= 0.0111
#100 70.9 D1p= 0.0049 Cy= 16.10 Ce= 2.16
#200 58.8 ge
Classification
USCS= ML AASHTO=
Remarks
Lab No. 798
FM.=1.62
b (no specification provided)
Source of Sample: B-4 Depth: 6.0-7.5'
Sample Number: S-3 Date: 11-23-11
TERRACON Client: W.E. Stilson Consulting Group, LLC.
Project: Brand Road & Murfield Dr. Multi-Use Path
CONSULTANTS, INC.
Columbus, Ohio Project No: N4115119 Exhibit B-4

Tested By: DS

Checked By: AM




Particle Size Distribution Report
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GRAIN SIZE - mm.
o 43" % Gravel % Sand % Fines
? Coarse Fine Coarse Medium Fine Silt Clay
0.0 28.2 31.7 8.6 13.7 4.0 9.3 4.5
SIEVE PERCENT SPEC." PASS? Material Description
SIZE FINER PERCENT (X=NO) Light brown SILTY GRAVEL with coarse to fine sand
1.5 100.0
1.0 87.4
4 1.
31’}/,2 27? Atterberg Limits
/3 53] PL= NP LL= NP Pl= NP
#4 40.1 Coefficients
#10 315 Dgo= 26.9698 Dgs= 24.1926 Dgo= 14.2619
#20 22.2 D5g= 7.8946 D3g= 1.7197 D15= 0.1370
#40 17.8 D10= 0.0226 Cy= 63043 Co= b7
#100 15.2 c
#200 13.8 Classification
UsSCsS= GM AASHTO=
Remarks
Lab No. 799
F.M.=525
B (no specification provided)
Source of Sample: B-4 Depth: 11.0'-12.5'
Sample Number: $-5 Date: 11-23-11
TERRACON Client: W.E. Stilson Consulting Group, LLC.
Project: Brand Road & Murfield Dr. Multi-Use Path
CONSULTANTS, INC.
Columbus, Ohio Project No: N4115119 Exhibit B-5

Tested By: DS Checked By: AM




Particle Size Distribution Report
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GRAIN SIZE - mm.
o, +3" % Gravel % Sand % Fines
i Coarse Fine Coarse Medium Fine Silt Clay
0.0 0.0 10.6 5.9 14.6 13.5 28.7 26.7
SIEVE PERCENT SPEC.* PASS? Material Description
SIZE FINER PERCENT | (X=NO) Brown SANDY LEAN CLAY, trace fine gravel
3/4 100.0
1/2 98.0
3/8 a9 Atterberg Limits
i o PL= LL= PI=
#10 83.5 T 2 -
#20 74.8 Coefficients
#40 68.9 Dgp= 5.2089 Dgs= 2.4175 Dgo= 0.1401
#100 60.6 Dgp= 0.0277 D3p= 0.0066 D15=
#200 55.4 Dio= €= G
Classification
USCS= CL AASHTO=
Remarks
Lab No. 800
FM.=1.54
T (no specification provided)
Source of Sample: B-5 Depth: 4.0-6.0'
Sample Number: S-3 Date: 11-23-11
TERRACON Client: W.E. Stilson Consulting Group, LLC.
Project: Brand Road & Murfield Dr. Multi-Use Path
CONSULTANTS, INC.
Columbus, Ohio Project No: N4115119 Exhibit B-6

Tested By: DS Checked By: AM
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GENERAL NOTES

DRILLING & SAMPLING SYMBOLS:

SS: Split Spoon — 1-%5" 1.D., 2" O.D., unless otherwise noted
ST: Thin-Walled Tube - 2" O.D., unless otherwise noted

RS: Ring Sampler - 2.42" |.D., 3" O.D., unless otherwise noted
DB: Diamond Bit Coring - 4", N, B

BS: Bulk Sample or Auger Sample

HS: Hollow Stem Auger

PA: Power Auger

HA: Hand Auger

RB: Rock Bit

WB:  Wash Boring or Mud Rotary

The number of blows required to advance a standard 2-inch O.D. split-spoon sampler (SS) the last 12 inches of the total 18-inch
penetration with a 140-pound hammer falling 30 inches is considered the “Standard Penetration” or “N-value”.

WATER LEVEL MEASUREMENT SYMBOLS:

N/E: Not Encountered

WL:  Water Level WS: While Sampling

WCI:  Wet Cavein WD: While Dirilling

DCI:  Dry Cavein BCR: Before Casing Removal
AB: After Boring ACR: After Casing Removal

Water levels indicated on the boring logs are the levels measured in the borings at the times indicated. Groundwater levels at other
times and other locations across the site could vary. In pervious soils, the indicated levels may reflect the location of groundwater. In
low permeability soils, the accurate determination of groundwater levels may not be possible with only short-term observations.

DESCRIPTIVE SOIL CLASSIFICATION: Soil classification is based on the Unified Classification System. Coarse Grained Soils have
more than 50% of their dry weight retained on a #200 sieve; their principal descriptors are: boulders, cobbles, gravel or sand. Fine
Grained Soils have less than 50% of their dry weight retained on a #200 sieve; they are principally described as clays if they are
plastic, and silts if they are slightly plastic or non-plastic. Major constituents may be added as modifiers and minor constituents may be
added according to the relative proportions based on grain size. In addition to gradation, coarse-grained soils are defined on the basis
of their in-place relative density and fine-grained soils on the basis of their consistency.

CONSISTENCY OF FINE-GRAINED SOILS

Unconfined
Compressive

Standard Penetration
or N-value (SS)

Consistency

Strength, QOu, psf Blows/Ft.
<500 0-1 Very Soft
500 - 1,000 2-4 Soft
1,000 - 2,000 4-8 Medium Stiff
2,000 — 4,000 8-15 Stiff
4,000 - 8,000 15-30 Very Stiff
8,000+ >30 Hard
RELATIVE PROPORTIONS OF SAND AND GRAVEL
Descriptive Term(s) of other Percent of
Constituents Dry Weight
Trace <15
With 15-29
Modifier >30

RELATIVE PROPORTIONS OF FINES

Descriptive Term(s) of other Percent of
Constituents Dry Weight
Trace <5
With 5-12
Modifiers >12

1lerracon

RELATIVE DENSITY OF COARSE-GRAINED SOILS

Standard Penetration

or N-value (SS) Relative Density

Blows/Ft.
0-3 Very Loose
4-9 Loose
10-29 Medium Dense
30-49 Dense
>50 Very Dense

GRAIN SIZE TERMINOLOGY
Major Component

Particle Size
of Sample -
Boulders Over 12 in. (300mm)
Cobbles 12in. to 3 in. (300mm to 75 mm)
Gravel 3in. to #4 sieve (75mm to 4.75 mm)

Sand #4 to #200 sieve (4.75mm to 0.075mm)
Silt or Clay Passing #200 Sieve (0.075mm)

PLASTICITY DESCRIPTION

Torm Plasticity
- Index
Non-plastic 0
Low 1-10
Medium 11-30
High >30
Exhibit C-1




UNIFIED SOIL CLASSIFICATION SYSTEM

Soil Classification
Criteria for Assigning Group Symbols and Group Names Using Laboratory Tests* Group B
Group Name
Symbol
Gravels: Clean Gravels: Cu>4and1<Cc<3F GW | Well-graded gravel
More than 50% of Less than 5% fines® [ Cu <4 andfor 1> Cc > 3% GP | Poorly graded gravel
foar.se ined Gravels with Fines: | Fines classify as ML or MH GM | Silty gravel ™ "
Coarse Grained Soils: ’\rlactllon_ retained on More than 12% fines | Fines classify as CL or CH GC | Clayey gravel ~®"
More than 50% retained -~O-“SIEVE = |
on No. 200 sieve Sands: Clean Sands: . . Cu>6and1<Cc<3 SW | Well-graded sand
50% or more of coarse | Less than 5% fines Cu<6andforl>Cc>3F SP | Poorly graded sand'
fraction passes Sands with Fines: Fines classify as ML or MH SM | Silty sand "
No. 4 sieve More than 12% fines® | Fines Classify as CL or CH SC | Clayey sand ™
) Pl > 7 and plots on or above “A” line’ CL |Leanclay“*"
) Inorganic: 3 KM
Silts and Clays: Pl < 4 or plots below “A” line ML Silt™™
Liquid limit less than 50 o ) Liquid limit - oven dried 075 oL Organic clay ©-"™
ils: rganic: . .
Fine-Grained Soils: d Liquid limit - not dried < Organic silt “-M©
50% or more passes the I AT i KLV
No. 200 sieve Inorganic: PI plots on or above ine CH Fat clay
Silts and Clays: Pl plots below “A” line MH | Elastic Silt""-"
Liquid limit 50 or more _ Liquid limit - oven dried Organic clay “*"*
Organic: — : <0.75 OH T KIMQ
Liquid limit - not dried Organic silt ™™
Highly organic soils: Primarily organic matter, dark in color, and organic odor PT Peat

@ >

Based on the material passing the 3-in. (75-mm) sieve

If field sample contained cobbles or boulders, or both, add “with cobbles
or boulders, or both” to group name.

Gravels with 5 to 12% fines require dual symbols: GW-GM well-graded
gravel with silt, GW-GC well-graded gravel with clay, GP-GM poorly
graded gravel with silt, GP-GC poorly graded gravel with clay.

Sands with 5 to 12% fines require dual symbols: SW-SM well-graded
sand with silt, SW-SC well-graded sand with clay, SP-SM poorly graded
sand with silt, SP-SC poorly graded sand with clay

(D,,)°

DlO X D60

[¢]

o

Cu= D60/D10 Cc=

If soil contains > 15% sand, add “with sand” to group name.
If fines classify as CL-ML, use dual symbol GC-GM, or SC-SM.

® T

If fines are organic, add “with organic fines” to group name.

If soil contains > 15% gravel, add “with gravel” to group name.
If Atterberg limits plot in shaded area, soil is a CL-ML, silty clay.
If soil contains 15 to 29% plus No. 200, add “with sand” or “with
gravel,” whichever is predominant.

If soil contains > 30% plus No. 200 predominantly sand, add “sandy”
to group name.

If soil contains > 30% plus No. 200, predominantly gravel, add
“gravelly” to group name.

Pl > 4 and plots on or above “A” line.

Pl < 4 or plots below “A” line.

P Pl plots on or above “A” line.

? P plots below “A” line.

X &« - I

-

M

N
o

60 T \ T g
For classification of fine-grained 4
soils and fine-grained fraction et
50 — of coarse-grained soils \-}o‘?: 4 \.}(\e
— Equation of “A” - line ENJ B>
o Horizontal at Pl=4 to LL=25.5. 7
X 40 then PI=0.73 (LL-20) 3
L N
a Equation of “U” - line // Q\O
=z Vertical at LL=16 to PI=7, L ¥
> 30 — thenPI=0.9 (LL-8) “
= i N
o S0 O
= e o
@ 2 oV
i 7 MH or OH
o e
10 7
o
4 CL- M"-—/ ML or OL
o : |
0 10 16 20 30 40 50 60 70 80 90 100 110

LIQUID LIMIT (LL)
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F. STANDARD DRAWINGS
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STREET

PASSAGE AT STREET
LEVEL WITH 24" DEEP
DETECTABLE WARNING

=

FACE OF CURB

STREET LANDING

SIDEWALK

SIDEWALK

247
CURB RAMP

SIDEWALK

NOTES:

1. DETECTABLE WARNINGS SHALL BE PROVIDED WHEREVER A CURB RAMP CROSSES
A VEHICULAR WAY, EXCLUDING UNSIGNALIZED DRIVEWAY CROSSINGS.

2. DETECTABLE WARNINGS SHALL BE PROVIDED 24 INCHES IN THE DIRECTION OF
TRAVEL AND EXTEND THE FULL WIDTH OF THE CURB RAMP OR FLUSH SURFACE.
THE DETECTABLE WARNING SHALL BE LOCATED ADJACENT TO THE CURB LINE.
DETECTABLE WARNINGS SHALL BE PLACED 2" TO 4" BEHIND FACE OF CURB.

Date: 09/18/2006

STANDARD DRAWING

CITY OF DUBLIN-.
ENGINEERING DETECTABLE WARNINGS

SHEET 1 OF 1 DWG. NO. PD-03




HORIZ. CLEARANCE 2’ MIN. FROM EDGE OF SIDEWALK
TO CLOSEST POINT OF OBSTRUCTION, OR AS APPROVED BY
CITY ENGINEER.

TYPICAL SIDEWALK WIDTH SHALL BE 4'-0", 5'-0" \
AND 8'—0" FOR BIKE PATH UNLESS OTHERWISE
SPECIFIED IN APPROVED CONSTRUCTION DRAWINGS.

STANDARD | RESIDENTIAL | NON
DRIVEWAY RESIDENTIAL |

DRIVEWAY

8"

10’ VERTICAL CLEARANCE
OBSTRUCTIONS

‘ A|/ A\L SLOIPE 3/16” PEll?. FT. \Vi QVI \A4 M/

:Ij PR v

/ 6 o
ITEM 204 COMPACTED 4” ITEM 304 OR NO. 57 STONE

COMPACTED SUB GRADE

. ALL WALKWAYS SHALL BE CONSTRUCTED PER CCMS ITEM 608 OR AS DIRECTED BY
CITY ENGINEER.

. ALL DISTURBED AREAS SHALL BE SEEDED AND MULCHED. SEED MIXTURE SHALL BE
APPROVED BY THE CITY ENGINEER.

. CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, CURRENT
EDITIONS, AND ANY OTHER SUPPLEMENTS THERETO, SHALL GOVERN ALL
CONSTRUCTION ITEMS UNLESS OTHERWISE NOTED.

. SIDEWALKS/BIKE PATHS CROSSING RESIDENTIAL DRIVEWAYS SHALL BE 6” CLASS C
CONCRETE ITEM 499. SIDEWALKS/BIKE PATHS CROSSING NON—RESIDENTIAL
DRIVEWAY APPROACHES SHALL BE MINIMUM 8" CLASS C CONCRETE,ITEM 499
UNLESS OTHERWISE APPROVED BY THE CITY ENGINEER.

. ALL COMMERCIAL DRIVES SHALL HAVE 6" OF ITEM 304.

. INSPECTION SCHEDULING SHALL BE MADE WITH THE BUILDING DIVISION WHENCONCRETE
FORMS ARE READY FOR INSPECTION, AT LEAST 48 HOURS BEFORE CONCRETE IS
TO BE PLACED AT (614) 410—4600.

. ALL BIKE PATH JOINTS ARE TO BE SAWCUT.

. SIDEWALKS/FLATWORK SHALL BE TOOL CUT & RETRACED.

. FULL DEPTH EXPANSION MATERIAL (1/2" THICK) SHALL BE PLACED ADJOINING ALL
EXISTING CONCRETE CONFORMING TO ASTM D-—-1752 TYPE 1.

Date: 03/15/2011
STANDARD DRAWING

CITY OF DUBLIN-. CONCRETE
ENCINEERING SIDEWALK & BIKE PATH

SHEET 1 OF 1 DWG. NO. RD-05




~+—HORIZONTAL CLEARANCE 2’ MIN. FROM EDGE OF BIKE PATH
TO CLOSEST POINT OF OBSTRUCTION, OR AS DIRECTED BY CITY ENGINEER.

STANDARD BIKE PATH WIDTH SHALL BE 8'-0" &
HEAVY DUTY BIKE PATH WIDTH SHALL BE 10’-0"
UNLESS OTHERWISE SPECIFIED IN APPROVED
CONSTRUCTION DRAWINGS.

STANDARD | HEAVY DUTY _
(8) (10)

10’ VERTICAL CLEARANCE
OBSTRUCTIONS

SLOPE 3/16" PER. FT.

—_—

W
2 1/2” ITEM 448
ASPHALT CONCRETE / M\

6" ITEM 304,
COMPACTED
ITEM 204 AGGREGATE BASE

COMPACTED SUBGRADE 1-1/2" ITEM 448
ASPHALT CONCRETE

4—1/2" ITEM 301
ASPHALT CONCRETE

ALL TOPSOIL SHALL BE REMOVED FROM SUB GRADE AREAS. ITEM 204 SHALL BE
COMPACTED TO NO LESS THAN 98% OF MAX. DRY DENSITY. EXCESS EXCAVATED
MATERIAL SHALL BE REMOVED FROM THE SITE.

ALL DISTURBED AREAS SHALL BE SEEDED AND MULCHED. SEED MIXTURE REQUIRES
THE APPROVAL OF THE CITY ENGINEER.

PAVEMENT MARKINGS AND SIGNING SHALL CONFORM TO OHIO MANUAL ON UNIFORM
TRAFFIC CONTROL DEVICES.

BIKE PATHS CROSSING CONCRETE RESIDENTIAL DRIVEWAY APPROACHES SHALL BE 6"
PC CONCRETE ACROSS THE WIDTH OF THE DRIVEWAY APPROACH, UNLESS
OTHERWISE APPROVED BY THE CITY ENGINEER. BIKE PATHS CROSSING
NONRESIDENTIAL DRIVEWAY APPROACHES SHALL MATCH THE THICKNESS AND
CROSS—SECTION OF THE DRIVEWAY APPROACH OR 8" PC CONCRETE, WHICHEVER IS
GREATER, AS APPROVED BY THE CITY ENGINEER.

FOR GEOMETRIC STANDARDS FOR CURB RAMP REFER TO DUBLIN STD. DWG. PD-01.

03/15/2011
STANDARD DRAWING

CITY OF DUBLIN.. BIKE PATH
ENGINEERING (STANDARD & HEAVY DUTY)

SHEET 1 OF 1 DWG. NO. RD-06




1 1/4" RAISED LETTERING
(RECESSED FLUSH)

11/8” -

(1) OPEN

PICKROLE CUSTOM LOGO

1 1/4" RAISED LETTERING
(RECESSED FLUSH)

COVER FACE

22 1/4” DIA.

13 1/8" DIA.
_,]”

18 5/8" DIA. .

COVER SECTION

Date: 09/18/2006
STANDARD DRAWING

CITY OF DUBLIN.. STORM SEWER
ENGINEERING MANHOLE

SHEET 1 OF 1 DWG. NO. ST-03




G. SCOPE OF WORK

8-foot wide asphalt bikepath, two pre-fabricated bikepath bridges, concrete
abutments, storm sewers, and grading.

Date :8-14-13 11-022.0-CIP



IV. OWNER COMPLETED FORMS
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A. OWNER EXECUTION CHECKLIST

The following list highlights and serves as a reminder of actions required to execute the Contract
with the selected bidder.

Notice of Award

[ Complete the form once bidder selected
[J  Mail form to bidder
[1 Collect acceptance from bidder

Notice of Award to Surety and Surety’s Agent

[1 Complete the form once bidder selected

[0 Send the bond to legal counsel for double-check of validity

[0 Send notice form to Surety and Agent at the addresses listed on the Bond form
Bid Tabulation Sheet

[1 If Prevailing Wage applies, ensure that the Bid Tabulation Sheet is completed and in your
Project file
Prevailing Wage

[0 Check the date of the Determination Letter included with the Contract Documents. If it has
expired, issue new prevailing wage rates to the Contractor.
Owner/Contractor Agreement

[1 Have the Contractor sign the Agreement

[1 Have the Law Director review and sign the Agreement

0 Have the Fiscal officer sign the Agreement

0 Have the CITY OF DUBLIN representative sign the Agreement
Notice of Commencement

[1 Complete the Notice of Commencement form and put it in the Project file
[1  Must produce it if requested but no filing requirement
Notice to Proceed

[1 Issue the Notice to Proceed
Bidder’s and Subcontractors’ Certificate(s) of Licensure

[1 If applicable, Collect from Bidder if not submitted with Bid

77
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B. NOTICE OF AWARD TO BIDDER

Date:

ProJecT: Brand Road Shared - Use Path

The CITY OF DUBLIN (Owner) has considered the Bid submitted by you for the above-described
work in response to the Legal Notice dated Thursday, August 15, 2013 .

You are hereby notified that your Bid has been accepted for items in the amount of §

You are required by the Instructions to Bidders to execute the Contract and furnish the required
documents within ten (10) calendar days from the date of this notice to you.

If you fail to execute said Contract within ten (10) days from the date of this notice, Owner may—at
its discretion—exercise its rights with respect to your Bid guaranty and be entitled to such other
rights as may be granted by Law.

You are required to return an acknowledged copy of this Notice of Award to the Owner.

Dated this day of ,2013.

Sincerely,

Paul A. Hammersmith P.E.
Director of Engineering / City Engineer

ACCEPTANCE OF NOTICE

Receipt of the above Notice of Award is hereby acknowledged.
Bidder

This__ dayof ,2013

By:
Title:

78
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C. NOTICE OF AWARD TO SURETY AND SURETY’S AGENT

(Surety)
(Address)
(City/State/Zip)
(Surety’s Agent)
(Address)
(City/State/Zip)
Date:
SENT BY REGULAR U.S. MAIL
RE: NOTICE OF AWARD OF CONTRACT
To Whom It May Concern:
You are notified that your principal, , has been awarded a contract for the CITY OF
DUBLIN, Brand Road Shared - Use Path project, in the amount of S by the CITY OF
DUBLIN, OHIO .
Sincerely,
Paul A. Hammersmith P.E.
Director of Engineering / City Engineer
79
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D. NOTICE TO PROCEED

To:

Date:

Project: Brand Road Shared - Use Path
Owner: CITY OF DUBLIN, OHIO

5200 Emerald Parkway, Dublin, Ohio 43017

You are hereby notified to commence Work in accordance with the City/Contractor Agreement
dated , and you are to complete the Work in the time required by the Contract
Documents. Within ten (10) days from this Notice to Proceed date, you will begin physical, on-site
improvements. You are required to return an acknowledged copy of this Notice to Proceed, to the

Owner, indicating Acceptance of this Notice to Proceed.

Paul A. Hammersmith P.E.
Director of Engineering / City Engineer

ACCEPTANCE OF NOTICE TO PROCEED

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by ,
this the day of ,2013.

By:

Title:
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E. NOTICE OF COMMENCEMENT OF PUBLIC IMPROVEMENT (O.R.C. §1311.252)

NOTICE IS HEREBY GIVEN OF THE COMMENCEMENT OF A PUBLIC IMPROVEMENT AS FOLLOWS:

1. The public improvement is identified as the CITY OF DUBLIN, Brand Road Shared - Use Path
project located at Brand Road from Muirfield Drive to Earlington Parkway.

2. The public authority and Owner responsible for the public improvement is the CITY OF
DUBLIN, Ohio, 5200 Emerald Parkway, Dublin, Ohio 43017 .

3. The principal contractor(s) for the public improvement are as follows:

7

4, The date the CITY OF DUBLIN first executed a contract with a principal contractor for this
public improvement is

5. The name and address of the representative for the CITY OF DUBLIN upon whom service
may be made for the purposes of serving an affidavit pursuant to Section 1311.26 of the Ohio
Revised Code is Paul A. Hammersmith P.E., Director of Engineering / City Engineer for the CITY OF

DUBLIN, Ohio, 5800 Shier-Rings Road, Dublin, Ohio 43016.

The foregoing instrument was acknowledged before me this , day of
, 20 by Paul A. Hammersmith P.E., Director of Engineering / City
Engineer for the CITY OF DUBLIN, Ohio.

Signature and Seal of person taking acknowledgement:
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F. PREVAILING WAGE BID TABULATION SHEET

Please print and complete this form. Keep it with your records until the contract has been awarded.
Once the contract has been officially awarded, check mark which company was awarded the
contract for the project and send or fax a copy to the Wage and Hour Division at 614-728-8639.

Contracting Public Authority: the CITY OF DUBLIN, OHIO

Project Name: Brand Road Shared - Use Path

Project No.: 11-022.0-CIP

Bid Date: Thursday, August 29,
2013

Estimate: $700,000.00

Contract Description: XGeneral CIHVAC OElectrical LIPlumbing [JAsbestos [1Other

Awarded to (check)

List of Bidding Contractors

Total Bid Amount

Submitted By

Print Name: Paul A. Hammersmith P.E.

Title: Director of Engineering / City Engineer

Telephone Number: Mike Sweder 614-410-4621
and Ken Richardson 614-410-4631

Fax: 614-410-4699

Signature:

Date:
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V. ADDITIONAL PROJECT FORMS
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A. PAYROLL INFORMATION

PROJECT: Brand Road Shared - Use Path

l, (Name),
(Title) of
(Company Name), state the following:
1. That | pay or supervise the payment of the persons employed by
(Company Name) on the above-referenced project.
2. That during the payroll period commencing on the day of ,
2013, and ending on the day of , 2013, all persons employed on said

project have been paid the full weekly wages earned; that no rebates have been or will be made
either directly or indirectly to or on behalf of said
(Contractor/Subcontractor) from the full weekly wages earned by such persons; and that no
deductions have been made either directly or indirectly from the full wages earned by such
persons, other than permissible deductions as defined in Regulations, Part 3 (29 CFR Subtitle A),
issued by the Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 63 Stat. 108, 72
Stat. 967; 76 Stat. 357; 40 U.S.C. 276c¢), and described below:

3. That any payrolls otherwise under this Agreement for Construction (the "Agreement")
required to be submitted for the above period are correct and complete; that the wage rates for
laborers or mechanics contained therein are not less than the applicable wage rates contained in
the specifications as supplied by the Department of Industrial Relations or any wage determination
incorporated into the Agreement; and that the classifications set forth therein for each laborer or
mechanic conform with the work he performed.

4, That any apprentices employed in the above period are duly registered in a bona fide
apprenticeship program registered with the Ohio Apprenticeship Council.

5. That (check applicable box):
O a. WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS:

In addition to the basic hourly wage rates paid to each laborer or mechanic listed in the
above-referenced payroll, payments of fringe benefits listed in the Agreement have been or will be
made to appropriate programs for the benefit of such employees, except as noted in Section 48
below.

O b. WHERE FRINGE BENEFITS ARE PAID IN CASH:
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Each laborer or mechanic listed in the above-referenced payroll has been paid as indicated on the
payroll, and amount not less than the sum of the applicable basic hourly wage rate plus the amount
of the required fringe benefits as listed in the Agreement, except as noted in Section 42 below.

C. Exceptions:

Exception (Craft): Explanation:

Remarks:

(Signature)

(Print Name and Title)

The willful falsification of any of the above statements may subject the Contractor or Subcontractor
to fines as described in Section 4115.99 of the O.R.C.
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B. FINAL AFFIDAVIT OF COMPLIANCE WITH PREVAILING WAGES

PROJECT: Brand Road Shared - Use Path

STATE OF
COUNTY OF , SS:

l, ,(Name of person signing the affidavit)
(Title) do hereby certify that the wages paid to all employees of
(Company Name) for all hours
worked on project the CITY OF DUBLIN Brand Road Shared - Use Path Project located at
Brand Road from Muirfield Drive to Earlington Parkway during the period from

to are in compliance with the Prevailing Wage
requirements of Chapter 4115 of the Ohio Revised Code. | further certify that no rebates or
deductions have been or will be made, directly or indirectly, from any wages paid in
connection with this project, other than those provided by law.

(Signature of Affiant)

(Print Name)

Sworn to and subscribed in my presence this day of ,2013.

Notary Public

The above affidavit must be executed and sworn to by the officer or agent or the
Contractor/Subcontractor who supervised the payment of employees, before the CITY OF
DUBLIN, Ohio will release the surety and/or make final payment due under the terms of the
Agreement.
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C. CONTRACTOR’S LIEN WAIVER AND RELEASE AGREEMENT

Project: Brand Road Shared - Use Path

The undersigned hereby acknowledges receipt of payment from the City for all Work
on the Project through the date of its prior Application for Payment. The undersigned
acknowledges and agrees that the terms in this Agreement shall have the same meaning as
in the Contract Documents for the Project.

In return for said payment, and/or pursuant to certain contractual obligations of the
undersigned, the undersigned hereby waives and releases any rights it has or may have
through the date of its last Application for Payment to any and all Claims and liens related to
the Project, including without limitation: Claims of payment, mechanic’s liens, liens against
funds, surety bond Claims, and Claims for breach of contract or unjust enrichment. The sole
exception to this waiver and release is for any Claims the undersigned has made by properly
and timely submitting a Claim as required by the Contract Documents. The undersigned
acknowledges and agrees that this wavier and release is intended to be a comprehensive
release of all Claims and liens related to the Project, including without limitation all Claims
against the City, and the employees, board members, agents and representatives of any of
the foregoing persons. The undersigned further certifies that this Agreement covers Claims
and liens by all persons with which it did business related to the Project, including without
limitation subcontractors and suppliers, through the date of its last Application for Payment.
The undersigned represents that all such persons have signed an agreement in the form of
this Agreement releasing any and all Claims and liens related to the Project, except for any
Claims made by properly and timely submitting a Claim as required by the Contract
Documents, a copy of which has been delivered to the City. The undersigned hereby
represents and warrants that it has paid any and all welfare, pension, vacation, or other
contributions required to be paid on account of the employment by the undersigned of any
laborers on the Project.

This Agreement is for the benefit of, and may be relied upon by the City. The
undersigned hereby agrees to indemnify, defend and hold harmless each of the foregoing,
the Project, work or improvement, and real property from any and all Claims, or liens that
are or should have been released in accordance with this Agreement.

Contractor Name:

Authorized Signature:

Title:

The foregoing instrument was acknowledged before me this , day of
, 20 by

Signature and Seal of person taking acknowledgement:
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VI. PLANS/DRAWINGS

Plans and Drawing are available at http://www.dublin.oh.us/business/bids when
downloading the project documents on line. If you purchase a hard copy of the project

documents the plans and drawings will be on the CD included in the Bid Document and
11 X 17 printed copy as well.
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