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A. INVITATION FOR BIDS

The CITY OF DUBLIN, Ohio will receive sealed bids for the materials and labor necessary for the
construction of the ACADEMIC DRIVE - PHASE 1 PROJECT. Bids shall be received by CITY OF DUBLIN
at 5800 Shier-Rings Road, Dublin, Ohio 43016 until 11:00 A.M. local time on August 14, 2014, at which
time all bids will be opened and read aloud.

The CITY OF DUBLIN may choose to not award the bid—and bidders shall hold bids open—until sixty
days after the bid opening. The work for which bids are invited consists of: 650 feet of 4-lane
boulevard with curb and gutter; asphalt shared-use path; concrete sidewalk; brick pavers; water
main; storm sewer; and street lights.. The cost estimate for the Project is $850,000.00.

Copies of the Contract Documents are on file at 5800 Shier-Rings Road, Dublin, Ohio 43016, where
they are available for inspection by prospective bidders. Paper copies of the Contract Documents are
available for a NONREFUNDABLE charge of $75.00 during business hours at the same address. Please
make any check payable to the CITY OF DUBLIN.

Each bidder is required to furnish with its proposal a Bid Guaranty in accordance with Section 153.54
of the Ohio Revised Code. Bid security furnished in Bond form shall be issued by a surety company
or corporation licensed in the State of Ohio to provide said surety.

Each proposal must contain the full name of the party or parties submitting the proposal and all
persons interested therein. Each bidder must submit evidence of its experience on projects of similar
size and complexity. The owner intends and requires that this project be completed substantially
complete by November 21, 2014 with final completion May 15, 2015.

All contractors and subcontractors involved with the project will to the extent practicable use Ohio
products, materials, services and labor in the implementation of their project. Payment of Prevailing
Wages IS required for this Project.

The CITY OF DUBLIN reserves the right to accept or reject any or all bids, to waive any informalities
or irregularities in the bidding process and to enter into a contract with the bidder whom, in its

opinion, offers the lowest and best bid.

Each bidder must ensure that all employees and applicants for employment are not discriminated
against based on race, color, religion, sex, or national origin.

By order of the Council of the CITY OF DUBLIN, OHIO. Ordinance number N/A.

Publish dates: July 31, 2014
August 7, 2014
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INSTRUCTIONS TO BIDDERS

1. PRELIMINARY MATTERS

a.

The Project owner is the CITY OF DUBLIN, OHIO. The Owner’s Representative is Paul A.
Hammersmith P.E., Director of Engineering / City Engineer. You may direct questions or
request for additional information to Mike Sweder, P.E. at Telephone: 614-410-4621;
Email: msweder@dublin.oh.us.

In connection with the Legal Notice, the CITY OF DUBLIN (hereinafter called the “City”),
issues this Request for Bids for all labor, material, and services necessary for constructing
the ACADEMIC DRIVE - PHASE 1 PROJECT (the “Project”), as more fully described in the
Contract Documents.

Definitions. The word uses here shall have the following meanings:
i. “City” or “Owner” shall mean the CITY OF DUBLIN, OHIO.

ii. “Bidder” or “Contractor” shall all mean an entity or person that submits a bid for
the Project and ultimately the entity or person awarded the contract as
applicable.

iii. “Contract Documents” shall mean the documents included with this bid
solicitation and listed as Contract Documents in the City/Contractor Agreement.

iv. “O.R.C.” shall mean the OHio REvISED CODE.

d. The Project consists of the following contract(s) for the work on the Project:

e.

i. General Contract
Estimate of Cost [O.R.C. 153.12(A)].

i. The total estimated construction cost for the base bid Work for the Project for
which the City is soliciting bids at this time is $850,000.00.

2. CONTRACTOR QUALIFICATIONS, REGISTERED CONTRACTORS, INCOME TAX, PERMITTING

a.

A Bidder may be a person, private entity, or any combination of such entities supported
by a letter of intent to enter into an agreement or under an existing agreement in
association in the form of a joint venture or other consortium. In the case of a joint
venture or other consortium:

i. All members shall be jointly and severally liable for the execution of the Contract,
and

ii. The association shall nominate a representative who shall have the authority to
conduct all business for and on behalf of any and all the members of the joint
venture or the consortium during the bidding process and, in the event the joint
venture or consortium is awarded the Contract, during Contract execution.

b. Threshold Qualifications. Every Contractor, before entering a contract with the City, must

demonstrate the following:
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i. Registered Contractors. Any person or company (including subcontractors)
intending to do work under these Contract Documents shall be required to meet
the CITY OF DUBLIN laws for Contractor Registration, if any, contained in the
Codified Ordinances of the CITY OF DUBLIN as applicable to the particular
classification of work to be performed.

ii. Licensed Contractors. Bidders and subcontractors for work requiring licenses
under the O.R.C. shall submit evidence of such licensing in accordance with O.R.C.
Chapter 4740.

iii. Foreign Corporations. Business entities formed outside of the state of Ohio shall
present proof of registry with the Ohio Secretary of State and demonstrate the
existence of an Ohio statutory agent.

Income Taxes. All persons or entities performing work under these Contract Documents
shall comply with the requirements set forth in the Codified Ordinances of the CITY OF
DUBLIN.

Permits and Regulations - Unless otherwise previously or subsequently specified, the
Contractor shall procure and pay for all permits, licenses, inspections and approvals
necessary for the execution of his contract. The City will obtain the required building
permit for permanent structure.

i. The Contractor shall comply with all laws, ordinances, rules, orders and
regulations relating to the performance of the work required to complete the
Project.

ii. The Contractor's attention is directed to the "Safety and Health Regulations for
Construction" of the Occupational Safety and Health Administration, U.S.
Department of Labor and to its responsibilities thereunder.

3. GENERAL INSTRUCTIONS

a.

City expects the Bidder to examine all instructions, forms, terms, and specifications in the
Request for Bids. Each Bidder is solely responsible for conducting its own due diligence
and investigation in support of the preparation of Bids, negotiation of agreements, and
the subsequent delivery of all services it will provide. Bidder’s failure to furnish all
information or documentation required by the Bidding Documents may result in the City
rejecting the Bid.

Public Information. The City considers all information, documentation and other
materials requested to be submitted in response to this solicitation to be a non-
confidential and/or non-proprietary nature and therefore subject to public disclosure
under the Ohio Public Records Laws except as specifically exempted by those laws.
[O.R.C. Chapter 149].

Bidder should carefully read the information contained herein. It is the Bidder’s
responsibility to submit a complete response to all requirements and questions. Any
information submitted by Bidders shall become the property of the City and submitted at
the Bidder’s sole expense. The City shall not pay any stipend for any submissions related
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d.

e.

to the bidding process. The City will not provide compensation to Bidders for any
expenses incurred for Bid preparation or for any presentations made.

The City may disqualify bids that are qualified with conditional clauses, or alterations, or
items not called for in the bid documents, or irregularities and deviations from the
requirements of the Contract Documents.

The City makes no guarantee that an award will be made because of this bid, and reserves
the right to accept or reject any or all bids, waive any formalities or minor technical
inconsistencies, or delete any item/requirements from this bid or resulting contract when
deemed to be in the City’s best interest.

4. INTERPRETATION

a.

If a Bidder contemplating submitting a Bid for the proposed Project is in doubt as to the
true meaning of any part of the Contract Documents, it may submit a written request for
an interpretation thereof to Mike Sweder, P.E., in writing on the form included with the
Contract Documents. Inquiries shall be faxed to 614-410-4699 to the attention of Mike
Sweder, P.E.. The City will make any interpretation of the proposed documents by
Addendum only, duly signed by the City, and a copy of such Addendum will be mailed or
delivered to each Bidder receiving a set of Contract Documents and each plan room where
the City maintains the Contract Documents. The City will not be responsible for any other
explanation or interpretation of the proposed documents.

In interpreting the Contract Documents, the Bidder shall interpret words describing
materials that have a well-known technical or trade meaning, unless otherwise
specifically defined in the Contract Documents, in accordance with the well-known
meaning recognized by the trade.

5. CONTRACT DOCUMENTS

a.

The Contract Documents consist of the documents listed in the City/Contractor
Agreement and included with these Bid Submittal and Contract Documents for the
Project. Bidders shall use complete sets of the Contract Documents in preparing Bids.
The City assumes no responsibility for errors or misinterpretations resulting from the use
of incomplete sets of Contract Documents. The City, in making the Contract Documents
available on the above terms, does so only for obtaining Bids on the Work and does not
confer a license or grant for any other use.

The Construction and Material Specifications for this Project shall be the CITY OF DUBLIN
Division 100 and the current version of the CMS, excluding ’s Division 100—all of which
are incorporated into and made part of the Contract Documents for this Project.

6. DOCUMENTS TO SUBMIT WITH BID

a.

The Bidder shall submit the following completed forms with its response to this Request
for Bids:

i. Bid Form
ii. Bid Guaranty and Contract Bond
iii. Affidavit of Authority (if applicable)
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iv. Personal Property Tax Affidavit
v. Bidder’s Qualification Statement
vi. Insurance Certificate
vii. Noncollusion affidavit
viii. State of Ohio Bureau of Workers’ Compensation Certificate
ix. Proposed Supervisory Personnel List
X. Proposed Subcontractor List
xi. Bidder’s and Subcontractors’ Certificate(s) of licensure, if applicable

In addition to the foregoing requirements, Bids submitted by a joint venture or other
consortium shall include a copy of the joint venture/consortium agreement entered into
by all members. Alternatively, a binding letter of intent or similar irrevocable instrument
to execute a joint venture/consortium agreement in the event of a successful Bid shall be
signed by all members and submitted with the Bid, together with a copy of the proposed
joint venture/consortium agreement.

Each Bidder shall submit the following number of copies of its Bid to the City: 3 and one
additional copy in electronic PDF form. The PDF form must exactly match the hard copy
and must be provided within 24 hours after the Bid opening. The Bid Form shall be signed
with the name typed or printed below the signature. A Bid shall not be submitted by
facsimile transmission. A Bidder shall sign its Bid in the form required under Ohio law to
bind the Bidder’s particular type of business entity to a contract.

Each Bid shall be enclosed and delivered in a sealed opaque envelope with the Bidder’s
name and the title of the Project printed in the upper left hand corner and addressed as
follows: ATTN: Paul A. Hammersmith P.E., Director of Engineering / City Engineer, 5800
Shier-Rings Road, Dublin, Ohio 43016. The Bidder shall be responsible for delivering its
Bid to this office and address for the Bid opening before the deadline set forth in the Legal
Notice—as extended by any addenda. The City will not open Bids that arrive after the
deadline regardless of how the Bidder delivers the Bid.

After the City opens the Bids, it may require the Bidders to submit additional financial
information. The City shall keep additional financial information it receives pursuant to a
request under this paragraph confidential to the extent possible, except under proper
order of a court. The additional financial information should not be a public record under
section 149.43 of the Revised Code. (See O.R.C. 9.312).

7. CLARIFICATION OF BIDS

a.

To assist in the examination, evaluation, and comparison of the Bids and the qualifications
of the Bidders, the City may ask any Bidder for a clarification of its Bid. Any clarification
submitted by a Bidder that is not in response to a request by the City shall not be
considered. The City’s request for clarification and the response shall be in writing. No
change in the prices or substance of the Bid shall be sought, offered, or permitted, except
to confirm the correction of arithmetic errors discovered by the City in the evaluation of
the Bids.
6
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8. BONDS

a. Bid, Payment, and Performance Security. Each bidder shall submit one of the statutorily
required forms of bid security as set forth in O.R.C. Section 153.54 and the winning bidder
must also submit Payment and Performance bonds as required by the O.R.C. and on the
forms included with the Contract Documents. There are two ways to meet these
requirements:

OPTION #1: Submit the Combined Bid/Performance/Payment Bond on the form
included with the Contract Documents along with the Bid; or,

OPTION #2: Submit a certified check, cashier's check, or letter of credit pursuant
to Chapter 1305 of the Revised Code, conditioned to provide that if the bid is
accepted, the bidder, after the awarding or the recommendation for the award of
the contract, whichever the contracting authority designates, will enter into a
proper contract in accordance with the bid, plans, details, specifications, and bills
of material. Any letter of credit shall be revocable only at the option of the City.
The amount of the certified check, cashier's check, or letter of credit shall be equal
to ten per cent of the bid. Any of the foregoing instruments shall be submitted
with the CITY OF DUBLIN listed as the payee or beneficiary. If the Bidder chooses
option ii and is awarded the Contract, the Bidder shall then submit a Payment and
Performance Bond using the form included with the Contract Documents.

b. With any Bond required here, the Bidder shall submit or ensure:

Ohio Department of Insurance Certificate. Proof that the bond is issued by a
surety company (“Surety”) authorized by the Ohio Department of Insurance to
transact business in the State of Ohio and acceptable to the City in the form of a
certificate.

A Financial Statement. Proof that the bond is issued by a Surety capable of
demonstrating a record of competent underwriting, efficient management,
adequate reserves, and sound investments. These criteria will be deemed to be
met if the Surety currently has an A.M. Best Company Policyholders rating of “A-
” better and has or exceeds the Best Financial Size Category of Class VI. Other
Sureties may be acceptable to the City, in its sole discretion.

Proper signatures, credentials, and Power of Attorney. The bond shall be signed
by an authorized agent of an acceptable Surety and by the Bidder; and, include
credentials showing the Power of Attorney of the agent.

The name, address, and telephone and fax numbers of the Surety and the Surety’s
Agent should be typed or printed on each bond.

9. EXECUTION OF CONTRACT

a. Within 10 days after award of the Contract, the successful Bidder shall execute and deliver
to the City an original of the City/Contractor Agreement, based upon the City’s form. Such

7
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contract shall include the terms required by Ohio law and documents required by the
Instructions to Bidders and Contract Documents for the Project. The successful Bidder
shall have no property interest or rights under the City/Contractor Agreement until the
Agreement is properly executed by the City.

10. STATE SALES AND USE TAXES

a.

The City is a political subdivision of the State of Ohio and is exempt from taxation under
the Ohio Sales Tax and Use Tax Laws. Building materials that the successful Bidder
purchases for incorporation into the Project will be exempt from state sales and use taxes
if the successful Bidder provides a properly completed Ohio Department of Taxation
Demolition Contract Exemption Certificate to the vendors or suppliers when acquiring the
materials. The City will execute properly completed certificates on request.

11. DATE FOR SUBSTANTIAL COMPLETION/LIQUIDATED DAMAGES

a.

Date for Substantial Completion. Each successful Bidder shall have its Work on the Project
Substantially Complete (as Substantial Completion is defined in the Contract Documents)
as follows: substantially complete by November 21, 2014 with final completion May 15,
2015. The Contract Time shall run from the date of the Notice to Proceed or if there is
no Notice to Proceed from the Effective Date of the City/Contractor Agreement. The Date
for Substantial Completion and the Contract Time may be extended only as set forth in
the Contract Documents. By submitting its Bid, each Bidder agrees that the period for
performing its Work is reasonable.

Liguidated Damages. If the successful Bidder does not have its Work Substantially
Complete by its Date for Substantial Completion, the successful Bidder shall pay the City
and the City may set off from amounts otherwise due the successful Bidder any Liquidated
Damages. The daily amounts of Liquidated Damages are set forth in the Contract
Documents. The total amounts of Liquidated Damages will be calculated based on the
total number of calendar days beyond the Date for Substantial Completion that the
Bidder’s Work is not Substantially Complete. In addition to such Liquidated Damages, the
Bidder shall indemnify, defend, and hold the City and its employees and agents harmless
from any and all claims, whether or not such claims are proven, and from all costs and
expenses incurred as a result of such claims, including but not limited to attorneys’ and
experts’ fees and expenses, and additional inspection costs that arise out of or are related
to the Bidder’s failure to Substantially Complete its Work by its Date for Substantial
Completion. The Bidder’s obligations under this Section are joint and several.

12. MODIFICATION/WITHDRAWAL OF BIDS

a.

Modification. A Bidder may modify its Bid by written communication to the City
addressed to the City’s Representative at any time before the scheduled closing time for
receipt of Bids, provided such written communication is received by City’s Representative
before the Bid deadline. The written communication shall not reveal the Bid price, but
should provide the addition or subtraction or other modification so that the final prices
or terms will not be known to the City until the sealed Bid is opened. If the Bidder’s
written instructions with the change in Bid reveal the Bid amount in any way before the
Bid opening, the Bid may be rejected as non-responsive.

3
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Withdrawal. Bids may be withdrawn with permission of the City or in strict accordance
with O.R.C. Section 9.31 which generally commands that Bidders may withdraw their bids
from consideration if the price of the bid was substantially lower than the other bids,
providing the bid was submitted in good faith, and the reason for the price bid being
substantially lower was a clerical mistake as opposed to a judgment mistake, and was
actually due to an unintentional and substantial arithmetic error or an unintentional
omission of a substantial quantity of work, labor, or material made directly in the
compilation of the bid. Notice of a claim of right to withdraw such bid must be made in
writing filed with the City within two business days after the conclusion of the bid opening
procedure.

13. PREVAILING WAGES

a.

This Project is horizontal construction with an estimated cost of $850,000.00, and the
Bidder IS required to comply with all applicable Ohio Prevailing Wage requirements and
labor laws for this Project.

If Prevailing Wage applies to this Project, the determination of the prevailing rates of
wages of mechanics and laborers in accordance with section 4115.05 of the Revised Code
for the class of work called for by the Project, in the locality where the work is to be
performed, shall be attached to and made part of the Contract Documents.

If Prevailing Wage applies to this Project, the Contractor must pay at least the wage rates
subsequently listed in the Wage determinations. The Contractor must submit properly
executed copies of the Contractor's and subcontractor's payrolls to the City's Prevailing
Wage Coordinator in accordance with the requirements of Section 4115.071 of the O.R.C..
Payroll records shall be kept current as failure to do so will delay the Owner's approval
for payment of any pending estimates.

14. ALTERNATES

a.

The City may request bids on alternates. If the City requests bids on alternates, the Bidder
should include the cost of the alternates requested on its Bid Form.

At the time of awarding the contract, the City will select or reject alternates as it
determines is in its best interest. A Bidder's failure to include in its Bid Form the cost of
an alternate selected by the City and applicable to the Bidder's work may render the bid
non-responsive and be grounds for the rejection of the bid. Otherwise, the failure to
include the cost of an alternate will not be deemed material.

The Bidder acknowledges that although there is an estimate for the cost of the Project,
the market conditions may and frequently do result in the estimate being different from
the sum of the bids received, either higher or lower. The Bidder understands that the City
may include alternates, which may include deduct alternates as well as add alternates, to
give it flexibility to build the Project with the funds available. The Bidder further
understands and acknowledges that use of add and deduct alternates is a long held
customary practice in the construction industry in the State of Ohio. The Bidder also
acknowledges that the City will not make a decision about the alternates on which to base
the award of contracts until the bids are received, and the City can compare its available
funds with the base bids and the cost or savings from selecting different alternates. The
9
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Bidder understands that the award to the Bidder submitting the lowest and best bid will
be based on the lowest and best base bid plus selected alternates, and may result in an
award to a Bidder other than the Bidder that submitted the lowest base bid. The bidder
also acknowledges that its, and other bidders’, bids may become responsive or non-
responsive based on whether the bidders bid and are qualified for all base work and
alternates; and, the City’s selection of alternates. The City will evaluate bids to determine
the lowest and best bid after it selects the alternates.

If, during the progress of the Work, the City desires to reinstate any alternate not included
in the Contract, the City reserves the right to reinstate the alternate at the price bid by
the Contractor if such action is taken in sufficient time so as not to delay the progress of
the work or cause the Contractor additional expense.

15. UNIT PRICES

a.

Where unit prices are requested in the Bid Form, the Bidder should quote a unit price.
Unless otherwise expressly provided in the Bid Documents, such unit prices shall include
all labor, materials, and services necessary for the timely and proper installation of the
item for which the unit prices are requested. The unit prices quoted in the bid shall be
the basis for any Change Orders entered into under the City/Contractor Agreement,
unless the Design Professional determines that the use of such unit prices will cause
substantial inequity to either the Contractor or the City.

The estimated quantities shown herein are approximate only and the City assumes no
responsibility for the accuracy of the estimates. Bidders are cautioned to make their own
investigations and determinations of the conditions under which the work will be
performed and to base their bids accordingly.

16. ADDENDA

a.

The City reserves the right to issue Addenda changing, altering, or supplementing the
Contract Documents before the time set for receiving bids. The City will issue the
Addenda to clarify bidders' questions and/or to change, alter, or supplement the Contract
Documents.

Any explanation, interpretation, correction, or modification of the Contract Documents
will be issued in writing in the form of an Addendum, which shall be the only means
considered binding. Any explanations, interpretations, or other representations made by
any other means shall not be legally binding. All Addenda shall become a part of the
Contract Documents.

Bidders shall submit written questions to the City in sufficient time in advance of the bid
opening to allow sufficient time for the City to respond. All Addenda will be issued, except
as hereafter provided, and mailed or otherwise furnished to persons who have obtained
Contract Documents for the Project, before the published time for the opening of bids.

Copies of each Addendum will be sent only to the Bidders to whom Contract Documents
have been issued and to Plan Rooms where copies of the Contract Documents are
maintained. Receipt of Addenda shall be indicated by Bidders in the space provided on
the Bid Form. Bidders are responsible for acquiring issued Addenda in time to incorporate

10
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them into their bid. Bidders should contact the City before the bid opening to verify the
number of Addenda issued.

Each Bidder shall carefully read and review the Contract Documents and immediately
bring to the attention of the City any error, omission, inconsistency, or ambiguity therein.

If a Bidder fails to indicate receipt of all Addenda through the last Addendum issued by
the Design Professional on its Bid Form, the bid of such Bidder will be deemed to be
responsive only if:

i. The bid received clearly indicates that the Bidder received the Addendum, such
as where the Addendum added another item to be bid upon and the Bidder
submitted a bid on that item; or

ii. The Addendum involves only a matter of form or is one that has either no effect
or has merely a trivial or negligible effect on price, quantity, quality, or delivery of
the item bid upon.

17. PREFERENCE FOR PUBLIC IMPROVEMENT CONTRACTS (As Selected)

a.

[X] With respect to the award of this Contract, the City shall give preference to a
contractor having its principal place of business in Ohio over a contractor having its
principal place of business in a state that provides a preference in favor of contractors of
that state for the same type of work. Where a preference is provided by another state for
contractors of that state, a contractor having its principal place of business in Ohio is to
be granted by the City the same preference over them in the same manner and on the
same basis and to the same extent as the preference is granted in letting contracts for the
same type of work by the other state. If one party to a joint venture is a contractor having
its principal place of business in Ohio, the joint venture shall be considered as having its
principal place of business in Ohio.

[ ] With respect to the award of this Contract, the City shall not give preference to a
contractor having its principal place of business in Ohio over other contractors.

18. METHOD OF AWARD

a.

In evaluating Bids, the City may conduct such investigations as are deemed necessary to
establish the qualifications and financial ability of the Bidder and its subcontractors and
suppliers. The Bidder authorizes the City and its representatives to contact the owners,
design professionals, and others having knowledge (collectively “Contacts”) on projects
on which the Bidder has worked and authorizes and requests such Contacts to provide
the City with a candid evaluation of the Bidder’s performance. By submitting its Bid, the
Bidder agrees that if it or any person, directly or indirectly, on its behalf or for its benefit
brings an action against any of such Contacts or the employees of any of them as a result
of or related to such candid evaluation, the Bidder will indemnify and hold such Contacts
and the employees of any of them from any claims whether or not proven that are part
of or are related to such action and from all legal fees and expenses incurred by any of
them arising out of or related to such legal action. This obligation is expressly intended
for the benefit of such Contacts and the employees of each of them.

11
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b. All Bids shall remain open for acceptance for 60 days following the day of the Bid opening,
but the City may, in its sole discretion, release any Bid and return the Bid Guaranty before
that date.

c. The City reserves the right to reject any, part of any, or all Bids and to waive any
informalities and irregularities. The Bidder expressly acknowledges this right of the City
to reject any or all Bids or to reject any incomplete or irregular Bid. The City will award a
single contract for each of the Bid packages listed above, unless it determines to reject
one or more Bid packages. Bidders must furnish all information requested. Failure to do
so may result in disqualification of the Bid.

d. Determination of the Bidder Submitting the Lowest and Best Bid. Subject to the right of
the City to reject any or all Bids, the City will award the Contract for the Work to the Bidder
submitting the lowest and best Bid, taking into consideration accepted alternates.

i. Buy Ohio/American and Ohio Contractor Bid Preference. If selected above, the
City shall apply a domestic Ohio bid preference as outlined below.

1. Bids will first be evaluated to determine that a bidder’s offering is for a
domestic source end product as defined in 41 C.F.R. section 1-6.101(D).
Information furnished by the Bidder in its Bid shall be relied upon in
making this determination. Any Bidder’s offering that does not offer a
domestic source end product shall be rejected, except where the City
determines that certain articles, materials and supplies are not mined,
produced, or manufactured in the United States in sufficient and
reasonably available commercial quantities and of a satisfactory quality.

a. Following the determination as to domestic source end products,
remaining bids and proposals shall be evaluated as set forth
below, so as to give preference to Ohio bids or bidders who are
located in a border state, provided that the border state imposes
no greater restrictions than contained in this rule.

2. Buy Ohio Act compliance

a. Where the preliminary analysis of bids identifies the apparent low
bid as an Ohio bid or a bid from a border state, the City shall
proceed with its standard contract award practices and
procedures as set forth in the Instructions to Bidders.

b. Where the preliminary analysis identifies the apparent low bid as
one other than an Ohio bid or bid from a border state, the City
shall consider the following factors:

i. Whether the goods or services can be procured in-state in
sufficient and reasonably available quantities and of a
satisfactory quality;

ii. Whether an Ohio bid has been submitted;
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C.

d.

iii. Whether the lowest Ohio bid, if any, offers a price to the
City deemed to be an excessive price (defined as a price
that exceeds by more than five per cent the lowest non-
Ohio bid submitted);

iv. Whether the lowest Ohio bid, if any, offers a
disproportionately inferior product or service.

Where the City determines that selection of the lowest Ohio bid,
if any, will not result in an excessive price or disproportionately
inferior product or service, the City shall include that Bidder in its
lowest and best analysis.

Where the City otherwise determines it is advantageous to
propose the award of a contract to other than an Ohio bidder or
bidder from a border state, the City shall include that Bidder in its
lowest and best analysis.

ii. Inaddition to the forgoing, City may consider the following criteria in determining
the lowest and best bidder; and, in its discretion, may consider and give such
weight to these criteria as it deems appropriate:

1. Past Contract Performance

a.

Whether Bidder has failed to perform a contract within the last
five years from the date of Bid submission based on all information
including fully settled disputes or litigation. A fully settled dispute
or litigation is one that has been resolved in accordance with the
dispute resolution mechanism under the respective contract, and
where all appeal instances available to the Bidder have been
exhausted.

Whether Bidder has failed to sign a contract after submitting a bid
security in the past five years.

All pending litigation shall in total not represent more than ten
percent (10%) of the Bidder’s net worth and shall be treated as
resolved against the Bidder.

Bidder’s history of making claims against others or having claims
made against it; and, if the Bidder’s management operates or has
operated another construction company, the work history of that
company in determining whether the Bidder submitted the lowest
and best Bid.

2. Financial Ability

a.

b.

The Bidder’s financial ability to complete the Contract successfully
and on time without resort to its Surety.

Submission of audited financial statements including balance
sheets, income statements, and cash flow statements, or other
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financial statements acceptable to the City, for the last three years
to demonstrate the current soundness of the Bidder’s financial
position and its prospective long term profitability.

i. The Bidder’s average coefficient of Current ratio (Current
Assets/Current Liabilities) compared to 1. The greater, the
better.

ii. The Bidder’s average coefficient of Debt ratio (Total
Debt/Total Assets) compared to 1. The lesser, the better.

3. Experience

a.

Whether the Bidder has experience under contracts in the role
required by this Contract for at least the last five years before the
Bid submission deadline, and with activity in at least nine months
each year.

Whether the Bidder has participated as in the role required by this
Contract in at least two contracts within the last five years, each
with a value of at least 85% of the stated estimate for this Project,
that have been successfully and substantially completed and that
are similar to the proposed Works. Similarity shall be based on
the physical size, complexity, methods, technology or other
characteristics as described in the Contract Documents.

For the above or other contracts executed during the period
stipulated in above, whether the Bidder has experience in the
following key activities: ODOT Pre-Qualification for horizonal
work listed in scope of project including 650 ft of 4-lane
boulevard with: curb and gutter; asphalt shared-use path;
concrete sidewalk; brick pavers; water main; storm sewer; and
street lights.

Whether the Bidder has a record of consistent customer
satisfaction and of consistent completion of projects, including
projects that are comparable to or larger and more complex than
the Project, on time and in accordance with the applicable
Contract Documents.

The Bidder’s prior experience on other projects with the CITY OF
DUBLIN and with other public owners, including the Bidder’s
demonstrated ability to complete its work on these projects in
accordance with the Contract Documents and on time, and will
also consider its ability to work with the City as a willing,
cooperative, and successful team member.

4. Whether the Bidder possesses or can obtain sufficient equipment and
facilities to complete the Project.
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5. The adequacy, in numbers and experience, of the Bidder’s work force to
complete the Contract successfully and on time.

6. The Bidder’s compliance with federal, state, and local laws, rules, and
regulations, including but not limited to the Occupational Safety and
Health Act, Prevailing Wage laws, and Ethics laws.

7. The Bidder’s participation in a drug-free workplace program acceptable to
the City, and the Bidder’s record for both resolved and unresolved findings
of the Auditor of State for recovery as defined in Section 9.24 of the
O.R.C..

8. The City’s prior experience with the Bidder’s surety.

9. The Bidder’s interest in the Project as evidenced by its attendance at any
pre-Bid meetings or conferences for Bidders.

10. Depending upon the type of the work, other essential factors, as the City
may determine and as are included in the Specifications.

11. The foregoing information with respect to each of the Subcontractors
and Suppliers that the Bidder intends to use on the Project.

With its Bid, the Bidder will complete and submit to the City a completed Contractor’s
Qualification Statement (using the form included in the Contract Documents), and
thereafter will provide the City with such additional information as the City may request
regarding the Bidder’s qualifications.

The failure to submit requested information on a timely basis may result in the
determination that the Bidder is not the lowest and best Bidder.

With its Bid, the Bidder shall submit a list of proposed subcontractors using the form
included with the Contract Documents. Subcontract work shall not total more than 50%
of the Contractor’s Contact with the City.

The City reserves the right to reject proposed Subcontractors before the Contract is
awarded. The Bidder shall replace rejected subcontractors will subcontractors acceptable
to the City with no change in the amount of the Bid submitted by the Bidder to City. After
approval by the City of the list of proposed Subcontractors, Suppliers, and manufacturers
submitted by the successful Bidder, the list shall not be changed unless written approval
of the change is authorized by the City. The City reserves the right to reject
Subcontractors after the Contract is awarded. Inthatinstance, the City shall only be liable
to the Contractor for the difference in Contract Price between the rejected subcontractor
and the replacement subcontractor. The Contractor’s markup on the replacement
subcontractor shall be equal to or less than the markup on the rejected subcontractor
contract.

With its Bid, the Bidder shall submit a list of supervisory personnel with which it intends
to staff the Project indicating their respective roles on the Project. The City reserves the
right to reject proposed personnel both before and after the Contract is awarded with no
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additional cost to the City. Once the personnel list is approved by the City, it shall not be
changed without the written consent of the City.

j. No Bidder may withdraw its Bid within sixty (60) days after the date Bids are opened. The
City reserves the right to waive any formalities or irregularities or to reject any or all Bids.

k. The City reserves the right to disqualify Bids, before or after opening, upon evidence of
collusion with intent to defraud or other illegal practices on the part of the Bidder.

l. By submitting its Bid, the Bidder agrees that the City’s determination of which Bidder is
the lowest and best Bidder shall be final and conclusive, and that if the Bidder or any
person on its behalf challenges such determination in any legal proceeding, the Bidder
will indemnify and hold the City and its employees and agents harmless from any claims
included or related to such legal proceeding, whether or not proven, and from legal fees
and expenses incurred by the City, its employees, or agents that arise out of or are related
to such challenge.

m. Award of Contract. The award and execution of the Contract, when required, will only be
made pursuant to the legal process applicable to the City for awarding contracts of this
nature.

END OF INSTRUCTIONS TO BIDDERS
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C. REQUEST FOR INFORMATION (PRE-BID)

CITY OF DUBLIN
ACADEMIC DRIVE - PHASE 1

The person, firm, or corporation submitting a request for information shall be responsible for its
prompt delivery and do so in a manner that will allow a sufficient period of time for the issuance and
delivery of an Addendum before receipt of bids. The CITY OF DUBLIN will not be responsible for any
other explanations of the Contract Documents made before the receipt of bids.

Please submit all pre-bid questions in writing by facsimile or electronic mail (Email) to: Mike Sweder,
P.E.,614-410-4699

Company: Contact Name:

Email: Phone:

Requested Information:
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D. BID COVERSHEET

BIDDERS SHALL ATTACH THIS FORM AS THE COVERSHEET TO THE BID. USE THE BOXES BELOW TO CHECK YOUR WORK.
COMPLETING THIS FORM DOES NOT GUARANTEE THAT YOUR BID WILL BE RESPONSIVE OR SELECTED; BUT, SHOULD HELP TO
OVERCOME THE MOST COMMON BIDDER MISTAKES. THE CITY OF DUBLIN, OHIO RESERVES THE RIGHT TO REJECT ANY
AND ALL PROPOSALS AND TO WAIVE ANY INFORMALITIES OR IRREGULARITIES IN THE PROPOSALS.

1. Bidder’s Company Name:
2. Total Bid (From Bid Form): S
BID PACKAGE

[1 Reviewed in detail?
PROPOSAL

[1 Acknowledged any addenda?

[1 Total bid amount completed in words and figures?

[1 Signed by a person with authority to bind your company?
[1  No changes made to form or conditions added?

BID SCHEDULE
[1 Completely filled in?
COMBINED BID/PERFORMANCE/PAYMENT BOND

[1  Your company name in the Principal blank?
[1 Surety name in the Surety blank?

0 Dollar amount should be blank

[1 Signed as indicated?

COMBINED DELINQUENT PERSONAL PROPERTY TAX & NONCOLLUSION AFFIDAVIT

[1 Filledin?
[1 Signed?
[l Notarized?

AFFIDAVIT OF AUTHORITY

0 Needs completed if you are anything other than a sole proprietor
[ Filled in?

0 Signed?

[1 Notarized?

POWER OF ATTORNEY (OUT OF STATE CORPORATION)
[1 Must have if you are an out of state corporation
LIST OF SUBCONTRACTORS
[1  Completed?
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LIST OF SUPERVISORY PERSONNEL
[ Completed?
CONTRACTOR QUALIFICATION STATEMENT
0 Completed?
INSURANCE CERTIFICATE
(1 Submitted?
WORKERS COMPENSATION COVERAGE
(1 Submitted?
W-9 FORM
[1  Submitted?

19
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E. PREVAILING WAGE RATES DISK
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IL BIDDING FORMS
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A. PROPOSAL

CITY OF DUBLIN
ACADEMIC DRIVE - PHASE 1

(the "Bidder") submits this Proposal having read and examined
the contract documents, including but not limited to the Invitation to Bid.

Addenda Number Date of Receipt

The Bidder proposes to perform all work for the Agreement for Construction in accordance with the
contract documents for the following sum:

Total Bid (in figures): S

Total Bid (in words):

In the event of a discrepancy between the amount of the total bid as written in figures and in words,
the amount written in words shall govern.

Unless otherwise specified in the Bid Document the amount of the total bid is based on the unit prices
or lump sum set forth in the Bid Schedule attached hereto and incorporated herein.

The Bidder understands and agrees that all work to be performed under the Agreement for
Construction shall be completed by the date or time required by the Contract Documents unless an
extension of time is granted by the CITY OF DUBLIN.

Upon failure to have the work completed within the project time, the CITY OF DUBLIN, OHIO shall
be entitled to retain or recover from the Bidder, as liquidated damages, and not as a penalty, the
amounts set forth in the following table for each and every calendar day until completion. The
right of the CITY OF DUBLIN, OHIO to recover liquidated damages shall not substitute for any
recovery for additional costs in the event the Bidder fails to complete the Agreement for
Construction according to the Contract Documents.

Liquidated Damages:

Contract Amount Dollars per Day
S0-25,000 100.00
25,001-50,000 150.00
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50,001-100,000 200.00

100,001-500,000 300.00
500,001-1,000,000 500.00
1,000,001-2,000,000 750.00
2,000,001-5,000,000 1,000.00
5,000,001-10,000,000 1,500.00
Over $10,000,001 2,000.00

REPRESENTATIONS OF THE BIDDER
The Bidder represents the following:

1. The Bidder has read and understands the Contract Documents and understands that it must
comply with all requirements of the Contract Documents, regardless of whether the Bidder has actual
knowledge of the requirements and regardless of any statement or omission made by the Bidder that
might indicate a contrary intention.

2. The Bid is based upon the items specified by the Contract Documents.

3. The Bidder has visited the site, become familiar with local conditions, and has correlated
personal observations about the requirements of the Contract Documents. The Bidder has no
outstanding questions regarding the interpretation of the Contract Documents.

4, Within ten (10) business days from the date of receipt the Notice of Intent to Award, the
Bidder understands that it must enter into and execute an agreement for CITY OF DUBLIN, ACADEMIC
DRIVE - PHASE 1 PROJECT if awarded based on this proposal. If the Bidder does not execute an
agreement for the Project for any reason, the Bidder and the Bidder's surety shall be liable to the
CITY OF DUBLIN, OHIO as provided in O.R.C. Section 153.54.

5. Within ten (10) business days of the date of receipt of the Notice of Intent to Award, the
Bidder understands that it must submit the following:
a. Performance Bond. (If combined bid/performance/payment not submitted already).
b. Copy of Additional Insured Endorsement.
6. The Bidder understands that it must furnish any other information requested by the CITY OF
DUBLIN.
The Bidder hereby signs this Proposal on the ___ day of ,2014.

If Bidder is an individual, complete the following:

Signature:

Print Name:

Name of Business:

(if different from above)

Federal Identification Number:
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Address:

Telephone: ( )
Fax: ( )

If Bidder is a partnership, complete the following:

Name of Partnership:

By:

(Signature)

Print Name:

Federal Identification Number:

Address:
Telephone: ( )
Fax: ()

Names and Addresses of all general partners:

If Bidder is a joint venture, complete the following:

Name of Joint Venture:

By:
(Signature)

Print Name:

Address:

Telephone: ( )

Fax: ( )

Complete the following for each firm represented by the joint venture:

1. Name:

Federal Identification Number:
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Address:

Telephone: ( )
Fax: ( )
2. Name:

Federal Identification Number:

Address:
Telephone: ( )
Fax: ( )

If Bidder is a corporation, complete the following:

Name of Corporation:

By:

(Signature)

Print Name:

Title:

Federal Identification Number:

Address:
Telephone: ( )
Fax: ( )

State of Incorporation:

Names and addresses of Corporate Officers:
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If Bidder is an entity other than those described above, complete the following:

Name of Bidder:

By:

(Signature)

Print Name:

Title:

Federal Identification Number:

Address:

Telephone: ( )

Fax: ()

Type of Business Entity:

Names and addresses of all Principals:
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (8)
) x(7)
7) TOTAL
REF (1) (2) () (4) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) (%) (%) PRICE (%)
MISCELLANEOUS
1 614 | MAINTAINING TRAFFIC 1 LUMP
LAW ENFORCEMENT OFFICER WITH PATROL CAR, AS
2 614 | Scn PLAN 20 HOUR
3 623 | CONSTRUCTION LAYOUT STAKES 1 LUMP
4 624 | MOBILIZATION 1 LUMP
MISCELLANEOUS SUBTOTAL =
ROADWAY
5 201 | CLEARING AND GRUBBING 1 LUMP
6 201 | TREE REMOVED, 18" SIZE 2 EACH
7 202 | CURB REMOVED AND DISPOSED OF 75 LF
8 203 | EXCAVATION 402 CcY
9 203 | EMBANKMENT 4,067 CcY
10 204 | SUBGRADE COMPACTION (ROADWAY) 4,517 SY
11 204 | SUBGRADE COMPACTION (SUP) 704 5%
12 204 | SUBGRADE COMPACTION (DRIVEWAYS) 257 SY
13 204 | EXCAVATION OF SUBGRADE 500 CcY
14 204 | GRANULAR EMBANKMENT, NO. 2 STONE 375 CcY
15 204 | GRANULAR EMBANKMENT, NO. 304 STONE 125 CcY
16 204 | PROOF ROLLING 2 HOUR
LIME KILN DUST STABILIZED SUBGRADE, 16 INCHES
17 206 | DEEP, AS PER PLAN 4,600 SY
18 608 | 4" CONCRETE WALK, AS PER PLAN 3,260 SF
19 608 | CURB RAMP, AS PER PLAN 4 EACH
20 608 | DETECTABLE WARNING, 2' x 6', AS PER PLAN 2 EACH
21 653 | TOPSOIL FURNISHED AND PLACED, AS PER PLAN 469 CcY
22 | SPEC| PROOF SURVEY 1 LUMP
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (®)
(3) x (7)
7) TOTAL
REF (1) () ©) ) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) ($) ($) PRICE ($)
23 | SPEC | EXPANSION MATERIAL 10 LF |
ROADWAY SUBTOTAL =
EROSION CONTROL
24 | 207 | PERIMETER FILTER FABRIC FENCE 1,200 LF
25 | 207 | INLET PROTECTION 9 EACH
26| 207 | CONSTRUCTION SEEDING AND MULCHING 5,625 SY
27 | 659 | SEEDING AND MULCHING, AS PER PLAN 5,625 SY
28 | 659 | COMMERCIAL FERTILIZER 0.76 TON
29 | 659 | WATER 30 M GAL
30 | SPEC | NO.2 STONE CHECK DAM 1 EACH
EROSION CONTROL SUBTOTAL =
DRAINAGE
31 | o1 | ROCKCHANNEL PROTECTION, TYPE C WITH FILTER 3 cy
FABRIC
32 | 603 | 4" CONDUIT, TYPE F (FOR UNDERDRAIN OUTLET) 80 LF
STANDARD CURB AND GUTTER INLET (AA-S125A) W/
33 | 894 | BIKE SAFE GRATE, AS PER PLAN 4 EACH
STANDARD CURB AND GUTTER INLET (AA-S125B) W/
34 | 094 | BIKE SAFE GRATE, AS PER PLAN 2 EACH
STANDARD CATCH BASIN (AA-S133A) W/ BIKE SAFE
3 | 004 | GRATE, AS PER PLAN ! EACH
% | 604 I\P/ILAAI\INHOLE, TYPE C W/ 48" BASE 1.D. (AA-S102), AS PER c EACH
37 | 604 I\P/ILAAI\INHOLE, TYPE C W/ 60" BASE 1.D. (AA-S102), AS PER 1 EACH
38 | 605 | 4"PIPE UNDERDRAINS (720.12) 1,196 LF
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (®)
(3) x (7)
7) TOTAL
REF (1) () ©) ) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) ($) ($) PRICE ($)
12" PIPE, WITH TYPE 1 BEDDING, WITH ITEM 912
39 | 91 | COMPACTED GRANULAR MATERIAL, 706.02 276 -
40 | 901 | 15" PIPE, WITH TYPE 1 BEDDING, WITH ITEM 912 19 LF
COMPACTED GRANULAR MATERIAL, 706.02
18" PIPE, WITH TYPE 1 BEDDING, WITH ITEM 911
41 ] 91 | cOMPACTED BACKFILL, 706.02 116 -
27" PIPE, WITH TYPE 1 BEDDING, WITH ITEM 911
42 | 91 | cOMPACTED BACKFILL, 706.02 830 -
43 | 901 | 27" PIPE, WITH TYPE 1 BEDDING, WITH ITEM 912 39 LF
COMPACTED GRANULAR MATERIAL, 706.02
30" PIPE, WITH TYPE 1 BEDDING, WITH ITEM 911
4 | 91 | coOMPACTED BACKFILL, 706.02 246 -
45 | SPEC| 30" CONCRETE FLARED END SECTION 1 EACH
DRAINAGE SUBTOTAL =
PAVEMENT
46 | 254 | PAVEMENT PLANING, T =1-1/4" 238 sy
47 | 254 | PAVEMENT PLANING, T =3" 19 sy
48 | 301 | ASPHALT CONCRETE BASE, PG64-22 (ROADWAY) 1,395 | TON
49 | 301 | ASPHALT CONCRETE BASE, PG64-22 (SUP) 106 TON
50 | 304 | AGGREGATE BASE (ROADWAY) 712 cY
51 | 304 | AGGREGATE BASE (SUP) 117 CY
52 | 304 | AGGREGATE BASE (DRIVEWAYS) 53 cY
53 | 407 | NTSS-1HM TRACKLESS TACK COAT 209 GAL
54 | 407 | TACK COAT FOR INTERMEDIATE COURSE 6 GAL
ASPHALT CONCRETE SURFACE COURSE, TYPE 1,
> | 48 | pGe4-22, MEDIUM TRAFFIC (ROADWAY) 311 TON
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (®)
(3) x (7)
7) TOTAL
REF (1) () ©) (4) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) ($) ($) PRICE ($)
ASPHALT CONCRETE SURFACE COURSE, TYPE 1,
0 | 448 | pGe4-22, MEDIUM TRAFFIC (SUP) 48 TON
ASPHALT CONCRETE SURFACE COURSE, TYPE 1,
>7 | 8 | pGe4-22, MEDIUM TRAFFIC (DRIVEWAYS) 10 TON
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE
8 | 448 | 5 PG64-22, MEDIUM TRAFFIC (ROADWAY) 409 TON
ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE
9 | 448 | 5 PG64-22, MEDIUM TRAFFIC (DRIVEWAYS) 14 TON
60 | 452 | 8" NON-REINFORCED CONCRETE PAVEMENT 105 SY
CONCRETE COMBINATION CURB AND GUTTER, AS
61 | 609 | SobpiAN 1,296 LF
62 | 609 | CURB, STRAIGHT 18", AS PER PLAN 924 LF
63 | SPEC | PAVERS, AS PER PLAN 10 sy
PAVEMENT SUBTOTAL =
WATER
64 | 801 | 6INCHWATER PIPE AND FITTINGS 24 LF
65 | 801 [ 12 INCH WATER PIPE AND FITTINGS 755 LF
66 | 802 | 6INCH VALVE AND APPURTENANCES 2 EACH
67 | 802 | 12 INCH VALVE AND APPURTENANCES 2 EACH
68 | 809 | FIRE HYDRANT 2 EACH
69 | SPEC | SURVEY COORDINATES 1 LUMP
WATER SUBTOTAL =
SANITARY SEWER
70 | 604 | MANHOLE RECONSTRUCTED TO GRADE 1 EACH
SANITARY SEWER SUBTOTAL =
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (8)
) x(7)
7) TOTAL
REF (1) (2) () (4) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) (%) (%) PRICE (%)
LIGHTING *
71 625* | CONNECTION, FUSED PULL APART 7 EACH
72 625* | CONNECTION, UNFUSED PULL APART 14 EACH
73 625* | LIGHT POLE, 35' 7 EACH
24 625+ ;l&ILT POLE FOUNDATION (24' x 7' DEEP), AS PER ; EACH
75 625* | TRANSFORMER BASE 7 EACH
76 625* | NO. 4 AWG 600 VOLT DISTRIBUTION CABLE 3,705 LF
77 625* | NO. 10 AWG POLE AND BRACKET CABLE 987 LF
78 625* | CONDUIT 2", 725.051 1,162 LF
79 625* | CONDUIT 3", 725.051, SCH 80 144 LF
80 625* | LUMINAIRE., AS PER PLAN 7 EACH
81 625* | TRENCH, 24" 1,162 LF
82 625* | GROUND ROD 7 EACH
83 625* | CONNECTION, UNFUSED PERMANENT 6 EACH
84 625* | ELECTRICTAL LIGHTING TEST, AS PER PLAN 1 LUMP
85 625* | CADWELD CONNECTION 7 EACH
86 625* | PLASTIC CAUTION TAPE 1,162 LF
LIGHTING * SUBTOTAL =
TRAFFIC CONTROL *
87 614* | WORK ZONE EDGE LINE, CLASS lIl, 642 PAINT 0.35 MILE
88 614* | WORK ZONE LANE LINE, CLASS III, 642 PAINT 0.22 MILE
89 614* | WORK ZONE CENTER LINE, CLASS Ill, 642 PAINT 0.04 MILE
90 614* | WORK ZONE CHANNELIZING LINE, CLASS IIl, 642 PAINT| 340 LF
91 614* | WORK ZONE ARROW, CLASS lil, 642 PAINT 4 EACH
92 614* | WORK ZONE YIELD LINE, CLASS III, 642 PAINT 30 LF
July 31, 2014 27-5 14-009-CIP




BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (®)
() x(7)
7 TOTAL

REF (1) @) 3) ) ) ) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL

($) (%) (%) PRICE (%)
93 | 630" | SIGN SUPPORT ATTACHMENT 1 EACH
94 | 630" | SIGN, OVERHEAD EXTRUSHEET 224.0 SF
95 | 630+ | GROUND MOUNTED SUPPORT, NO. 2 POST 128 LF
96 | 630"+ | GROUND MOUNTED SUPPORT, NO. 3 POST 53 LF DO NOT BID
97 | 630+ | SIGN, FLAT SHEET 110 SF

GROUND MOUNTED SUPPORT,ANCHOR POST, 2 1/4"
*, ) L]
98 | 830™ | 55UARE, AS PER PLAN 18 EACH
REMOVAL OF GROUND MOUNTED SIGN AND
*
09 |e30m+| SO 3 EACH
100 | 644" | EDGE LINE 035 | MILE
101 | 644" | LANE LINE, 4" 022 | MILE
102 | 644" | CENTER LINE 004 | MILE
103 | 644* | CHANNELIZING LINE, 8" 340 LF
104 | 644* | CROSSWALK LINE 184 LF
105 | 644* | TRANSVERSE/DIAGONAL LINE 8 LF
106 | 644" | LANE ARROW 9 EACH
107 | 644* | DOTTED LINE, 4" 71 LF
108 | 644* | DOTTED LINE, 8" 45 LF
109 | 644* | BIKE LANE SYMBOL 5 EACH
110 | 644" | YIELD LINE 30 LF
111 | 644* | REMOVAL OF PAVEMENT MARKING 24 LF
112 | 644 | REMOVAL OF PAVEMENT MARKING 5 EACH
TRAFFIC CONTROL * SUBTOTAL =
| [
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BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT
DOCUMENTS for the following unit prices:

Academic Drive

CITY OF DUBLIN

Phase 1 (8)
() x(7)
7) TOTAL
REF (1) 2) () (4) (5) (6) (5)+(6) EXTENDED
NO. ITEM DESCRIPTION QUANT.  UNIT LABOR MATERIAL TOTAL INFORMAL
($) ($) (%) PRICE ($)
* DENOTES ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS (2013 EDITION). ALL OTHER ITEMS REFERENCE
CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, 2012 EDITION.
+ ITEM TO BE FURNISHED AND INSTALLED BY THE CITY OF DUBLIN. GRAND TOTAL =|
TOTAL BID
FOR
PROJECT:
SUBMITTED
BY:
(COMPANY)
July 31, 2014 27-7 14-009-CIP




C. COMBINED BID/PERFORMANCE/PAYMENT BOND
CITY OF DUBLIN ACADEMIC DRIVE - PHASE 1

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned
(the “Principal”) and

(the “Surety”),are hereby
held and firmly bound unto the CITY OF DUBLIN, Ohio as obligee in the penal sum of the dollar amount
of the bid submitted by the Principal to the CITY OF DUBLIN on , 2014 to
undertake the project known as the CITY OF DUBLIN, ACADEMIC DRIVE - PHASE 1 PROJECT.

The penal sum referred to herein shall be the dollar amount of the Principal's bid to CITY OF DUBLIN,
incorporating any additive or deductive alternate proposals made by the Principal on the date
referred to above to the CITY OF DUBLIN, which are accepted by the CITY OF DUBLIN. In no case shall
the penal sum exceed the amount of _ dollars ($_). (If the foregoing blank is not filled in, the penal
sum will be the full amount of the Principal's bid, including alternates. Alternatively, if the blank is
filled in, the amount stated must not be less than the full amount of the bid including alternates, in
dollars and cents. A percentage is not acceptable.)

For the payment of the penal sum well and truly to be made, we hereby jointly and severally bind
ourselves, our heirs, executors, administrators, successors, and assigns.

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above-named Principal has
submitted a bid for the CITY OF DUBLIN, ACADEMIC DRIVE - PHASE 1 PROJECT.

NOW, THEREFORE, if the CITY OF DUBLIN accepts the bid of the Principal and the Principal fails to
enter into a proper contract in accordance with the bid, plans, details, specifications, and bills of
material; and in the event the Principal pays to the CITY OF DUBLIN the difference not to exceed ten
percent of the penalty hereof between the amount specified in the bid and such larger amount for
which the CITY OF DUBLIN may in good faith contract with the next lowest bidder to perform the
work covered by the bid, or in the event the CITY OF DUBLIN does not award the contract to the next
lowest bidder and resubmits the project for bidding, the Principal will pay the CITY OF DUBLIN the
difference not to exceed ten percent of the penalty hereof between the amount specified in the bid,
or the costs, in connection with the resubmission, of printing new contract documents, required
advertising and printing and mailing notices to prospective bidders, whichever is less, then this
obligation shall be null and void, otherwise to remain in full force and effect; if the CITY OF DUBLIN
accepts the bid of the Principal and the Principal within ten days after the awarding of the contract,
enters into a proper contract in accordance with the bid, plans, details specifications, and bills of
material, which said contract is made a part of this bond the same as though set forth herein.

14-009.0-CIP



NOW ALSQ, if the Principal shall well and faithfully do and perform the things agreed by Principal to
be done and performed according to the terms of said contract; and shall pay all lawful claims of
subcontractors, material men, and laborers, for labor performed and materials furnished in the
carrying forward, performing, or completing of said contract; we agreeing and assenting that this
undertaking shall be for the benefit of any material man or laborer having a just claim, as well as for
the CITY OF DUBLIN herein; then this obligation shall be void; otherwise the same shall remain in full
force and effect; it being expressly understood and agreed that the liability of the Surety for any and
all claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

The Surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to the
terms of said contract or in or to the plans or specifications therefore shall in any wise affect the
obligations of the Surety on the Surety's bond, and the Surety does hereby waive notice of any such
modifications, omissions or additions to the terms of the contract or to the plans or specifications.

Signed this day of , 2014,

PRINCIPAL:

By:
(Signature)

Print Name:

Title:
Address:

Telephone: ()

SURETY:

By:

(Signature)

Print Name:

Title:

Address:

Telephone: ()

14-009.0-CIP



SURETY AGENT:

By:
(Signature)

Print Name:

Title:

Address:

Telephone: ()

30
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D. ALTERNATE BID SECURITY FORM

Bidder Name:

Project Name: ACADEMIC DRIVE - PHASE 1

The undersigned Bidder hereby submits with its bid the following bid security equaling 10% of the
total amount of the bid as required by Ohio Revised Code Section 153.54:

[ ] A Certified Check

[ ] A Cashier’s Check

[ 1A Letter of Credit pursuant to Chapter 1305 of the Ohio Revised Code

A bid guaranty filed under this form shall be conditioned to provide that if the bid is accepted, the
bidder, after the awarding or the recommendation for the award of the contract, whichever the CITY
OF DUBLIN designates, will enter into a proper contract in accordance with the bid, plans, details,
specifications, and bills of material. All bid guaranties filed hereunder shall be payable to the CITY OF

DUBLIN, be for the benefit of the CITY OF DUBLIN, and be deposited with, and held by, the CITY OF
DUBLIN.

Bidder Signature:

Print Name:
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E. PERFORMANCE AND PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS, that we, the undersigned
as principal and as sureties, are hereby held
and firmly bound unto CITY OF DUBLIN (“Obligee”) in the penal sum of S, for the payment of which
well and truly to be made, we hereby jointly and severally bind ourselves, our heirs, executors,
administrators, successors, and assigns.

Signed this day of ,

THE CONDITION OF THE ABOVE OBLIGATION IS SUCH, that whereas the above named principal did
on  enterinto a contract with CITY OF DUBLIN, which said contract is made a part of this bond the
same as though set forth herein;

Now, if the said principal shall well and faithfully do and perform the things agreed by it to be done
and performed according to the terms of said contract; and shall pay all lawful claims of
subcontractors, material suppliers, and laborers, for labor performed and materials furnished in the
carrying forward, performing, or completing of said contract; we agreeing and assenting that this
undertaking shall be for the benefit of any material supplier or laborer having a just claim, as well as
for the Obligee herein; then this obligation shall be void; otherwise the same shall remain in full force
and effect; it being expressly understood and agreed that the liability of the surety for any and all
claims hereunder shall in no event exceed the penal amount of this obligation as herein stated.

The said surety hereby stipulates and agrees that no modifications, omissions, or additions, in or to
the terms of the said contract or in or to the plans or specifications therefor shall in any wise affect

the obligations of said surety on its bond.

Signed this day of ,2014.

PRINCIPAL:

By:

(Signature)

Print Name:

Title:

Address:

Telephone: ()
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SURETY:

By:
(Signature)

Print Name:

Title:

Address:

Telephone: ()

SURETY AGENT:

By:
(Signature)

Print Name:

Title:

Address:

Telephone: ()

33
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F. AFFIDAVIT OF AUTHORITY

CITY OF DUBLIN
ACADEMIC DRIVE - PHASE 1
(To be completed and executed if the Contractor is anything other than a sole proprietorship.)

State of (State Where Completing this Form)

County of (County Where Completing this Form) ss:

(Your Name), being duly sworn, deposes and says that he

or she is the (Position) of

(Business Name), a

(Type of Entity) organized and existing under and by virtue of the

laws of the State of (State), and having its principal office

at: (Address), (City),

(County), (State).

Affiant further says that he is familiar with the records, minute books and by-laws

of (Business Name).
Affiant further says that (Name of Person Signing Contract)
(Title of Person Signing Contract) of (Business Name)

is duly authorized to sign the Contract for the CITY OF DUBLIN ACADEMIC DRIVE - PHASE 1 Project on

behalf of (Business Name) by virtue of

(Describe how the person signing the Contract has Authority to sign for example: “a provision of the by-laws” or “a

resolution of the Board of Directors” —if by resolution, give date of adoption.)

(Your Signature) (Your Position)
The foregoing instrument was acknowledged before me this (date)
by (name  of  person

acknowledged). Signature and Seal of person taking acknowledgement:
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G. COMBINED DELINQUENT PERSONAL PROPERTY TAX & NONCOLLUSION

AFFIDAVIT
State of (State Where Completing this Form)
County of (County Where Completing this Form) ss:
(Your Name), Affiant, being first duly sworn, deposes and says:
1.1 am the (Your Title)
of (Business Name), the Bidder that has submitted the attached Bid;

2. | am fully informed respecting the preparation and contents of the attached Bid and all pertinent circumstances
respecting such Bid, and that such Bid is genuine and is not a collusive or sham Bid;

4. Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, employees, or parties in
interest, including this affiant, has in any way colluded, conspired, connived, or agreed directly or indirectly with any
other Bidder, firm, or person to submit a collusive or sham Bid in connection with the contract for which the attached
Bid has been submitted, or to refrain from Bidding in connection with such contract, or has in any manner directly
or indirectly sought by agreement, collusion, communication, or conference with any other Bidder, firm, or person
to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, profit, or cost element of
Bid price or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance, or unlawful
agreement any advantage against the CITY OF DUBLIN, OHIO, or any person interested in the proposed contract;
and

5. The price or prices quoted in the attached Bid are fair, proper, and not tainted by any collusion, conspiracy,
connivance, or unlawful agreement on the part of the Bidder or any of its agent’s representatives, owners,
employees, or parties in interest, including this affiant.

6. Effective this day of , 2014, the Bidder:

() is charged with delinquent personal property taxes on the general list of
personal property as set forth below:

County Amount (include total amount, with
penalties and interest thereon)
Choose __ County $
One County S
County S
County S
() is not charged with delinquent personal property taxes on the general list of

personal property in any Ohio county.

Signed:

Title:

The foregoing instrument was acknowledged before me this (date)

by (name of person acknowledged).

Signature and Seal of person taking acknowledgement:

3

]
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H. W-9 FORM

Request for Taxpayer ﬁ""-;';'
Qo Commem st Identification Number and Certification SOl I o
Harna jas shown on your Noomss b Rt
o | Bt rameisragaraad arety name, | Gferent Fom above
a Choc spproprste bas for focarl tax clasification:
8 O v proprictr [ © o Oscep O » O
%i [) Lot satstny company. Enter e tax {C=C oorp 58 corp g © () examee payon
! [ omar s ratnucsons >
! Acdrees [rambar, shrect. and apt. of ade o) e = aavom
8 City, state, arcd 2F code
st acoourt numbons) hare ptona)
=00 Taxpayer identification Number (TIN)
Enter your TIN In the appropriate box. The TIN provided must maich the name given on e “Name™ ine razmhbor
10 3VOKI DACKLP WETNOKIING. FOf INGVIGUSIS, TS IS YOUF SOCIS SeCUITy numDer (SSN). However, Tof &
resicent allen, sole proprietor, Of clsregarced , 868 e Part | Instructions on page 3. For other - -
m;;r:mmw I you G0 NOt Nave & NUMDer, 56e How 10 gof &
Note. I the account is n mare than one name, see e Chart an page & for guidaines on whose Employer BentAcabon mumber
number 10 anter.
Cortification

Under penaities of perjury, | cerity that:

1. The number shown on this form is my cormect taxpayer Identification number (or | am walling for a number 10 be issued to me), and

2.1 am not suDject 10 DACKLD WITNOIOING DeCEUSe (1) | am exampt oM DackuUP
mmtdllnnmdbbﬂpl-nll-v-lmul_nhw

o longer sutject 10 backup WIhholing, and
3. 1am a U.S. citizen or other U.S. person (defined below).

Certinication INStructions. You Must Cross out Iem 2 Bbove I yOu Nave Deen NoBted Dy T IRS that you are curTenty

thmmmqumm
- Of GVIGenas, O (C) the IRS Nas NoUNed M at | am

SUDJECt 10 DACKL WENhGIaNG

Decause you Nave falled 10 report &l Interest and AVIOeNas ON your tax retum. For real estate transactions, ftem 2 Goes Nt apply. For

Interest pald, acquismion or abandonment Of secured proparty, Canceligtion of dedt,

contrbutions 10 an INdvidual wl:'l"mm

, Payments ofmer than Inferest and AIVIOSNGS, YOU &re NOt required 10 sign the CerSication, but you Must provide your comect TIN. See the

Nstrucions on page 4.
Hore I.ll.p-l:’ Dute »
General Instructions Note. If a requester gives you a form other than Form W-9 10 request
S Code &Wﬂ?uﬂwmillm-ll
Defnition of & U.S. person. For Tederal Lix purposes,
Purpose of Form maﬁ&mlpn e

A parson who Is required 10 fie 2n NforMEtion retum wim the RS must

YOu puil.
Of GeL, Of CONrDUBONS YOu Made 10 an RA.

Use Form W-9 If you are a U.S. person (including a resident
-‘bmgwﬂ;ﬁmun“ﬂmnn
requester) and, when appiicabie, to-

1, Carity Mt e TIN you are gving is COMect (or you are waing for a
number 10 be Bsued).

2. Cersty hat you are not subject 10 Dackup WEnhokang, or

3. Claim examplion from backup I you are a US. exempt
payoe. I applicable, you are aiso cantifying &8 a US. parson, your
alocatie share of ncome from & U.S. rade or Dusiness

any parrennp
1 NOt SUDjECt 10 the WENNHCIAING tax o foreign partners share of
eflecively conneciad Ncome.

* An INOMVIGUAl Who 15 3 U.S. citzen or U.S. resident allen,

* A partnership, COrpOration, Company, Of ASSOCiation created or
organized In the United States or UNOer the laws of the Urfted States,
« An entate jother Than a Toreign eetate), of

* A comesSc trust (as deined In Regulations section 301.7701-7).
Special rules for partnerships. Partnerships that conduct a tace of
business In the United States are generally required 10 pay & withholding
n-mn:zi\m-rmummmm
Further, n Cases whors & Form W-9 has not Deen received, a
partership Is required to presume that 8 partner Is a foreign persan,
and pay fhe withhalding tax. Tharefore, If you are a U.S. person that s a
parmer In a partnership a trade or Dusiness In Te United
States, prowide Form W-9 10 Te partreniip 10 estatish your US.
SLAUS ANa BVOId WIRNNOASING ON yOUr Shiare Of parnarship INCome.

Cat. No. V02X

Form W-U faov. 12.2011)
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. LIST OF SUBCONTRACTORS

CITY OF DUBLIN
ACADEMIC DRIVE - PHASE 1

NOTE: The bidder must perform at least 50% of the total contract cost with its own forces.

1. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

2. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

3. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:
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Experience Record:

4, Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

5. Name of Subcontractor (Include names of any parent company) :

Federal Identification Number:

Address:

Type of Work:

Subcontractor to Provide:

Approximate Percentage of the Contract Cost to be Performed by Subcontractor:

Experience Record:

Add additional sheets if necessary.

38
14-009.0-CIP



J. CONTRACTOR QUALIFICATION STATEMENT

Contractor:

Date:
Project: ACADEMIC DRIVE - PHASE 1

The foregoing Contractor submits this Statement of Qualifications to the CITY OF DUBLIN, OHIO as
part of its bid for the above named Project and represents that the information contained herein is
complete and accurate to the best of the Contractor’s knowledge. The CITY OF DUBLIN reserves the
right to reject any, part of any, or all bids and to waive any informalities and irregularities. The
Contractor expressly acknowledges this right of the CITY OF DUBLIN to reject any or all bids or to
reject any incomplete or irregular bid. Contractor must furnish all information requested on this
Statement of Qualifications. Failure to do so may result in disqualification of the bid. The CITY OF
DUBLIN may consider the information submitted on this form in determining the lowest and best
Contractor for the Project giving such weight to each item as the CITY OF DUBLIN deems appropriate.
The CITY OF DUBLIN may conduct such investigations as are deemed necessary to establish the
qualifications and financial ability of the Contractor and its subcontractors and suppliers.

The Contractor authorizes the CITY OF DUBLIN and its representatives to contact the owners, design
professionals, and others having knowledge (collectively “Contacts”) on projects on which the
Contractor has worked—whether listed on this form or not—and authorizes and requests such
Contacts to provide the CITY OF DUBLIN with a candid evaluation of the Contractor’s performance.
By submitting its bid, the Contractor agrees that if it or any person, directly or indirectly, on its behalf
or for its benefit brings an action against any of such Contacts or the employees of any of them as a
result of or related to such candid evaluation, the Contractor will indemnify and hold harmless such
Contacts and the employees of any of them from any claims whether or not proven that are part of
or are related to such action and from all legal fees and expenses incurred by any of them arising out
of or related to such legal action. This obligation is expressly intended for the benefit of such Contacts
and the employees of each of them. By submitting this form, Contractor agrees that the CITY OF
DUBLIN’s determination of which Contractor is the lowest and best Contractor shall be final and
conclusive, and that if the Contractor or any person on its behalf challenges such determination in
any legal proceeding, the Contractor will indemnify and hold the CITY OF DUBLIN and its employees
and agents harmless from any claims included or related to such legal proceeding, whether or not
proven, and from legal fees and expenses incurred by the City, its employees, or agents that arise out
of or are related to such challenge.
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NAME OF PROJECT: ACADEMIC DRIVE - PHASE 1 PROJECT

1. ORGANIZATION
1.1 How many years has your organization been in business as a Contractor?
1.2 How many years has your organization been in business under its present business
name?
1.2.1 Under what other or former names has your organization operated?
13 If your organization is a corporation, answer the following:
1.3.1 Date of incorporation:
1.3.2 State of incorporation:
1.3.3 President’s name:
1.3.4 Vice President’s name(s):
1.3.5 Secretary’s name:
1.3.6 Treasurer’s name:
1.4 If your organization is a partnership, answer the following:
1.4.1 Date of organization:
1.4.2 Type of partnership (if applicable):
1.4.3 Name(s) of general partner(s):
15 If your organization is individually owned, answer the following:

1.5.1 Date of organization:

1.5.2 Name of owner:
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If the form of your organization is other than those listed above, describe it and name
the principals:

List jurisdictions and trade categories in which your organization is legally qualified
to do business, and indicate registration or license numbers, if applicable.

List jurisdictions in which your organization’s partnership or trade name is filed.

List the categories of work that your organization normally performs with its own

Claims and Lawsuits (If the answer to any of the questions below is yes, please attach

Has your organization ever failed to complete any work?

Within the last five (5) years has your organization or any of its officers
initiated any Claims, had any Claims initiated against it or them, or been
involved in or is currently involved in any mediation or arbitration proceedings
or lawsuits suits related to any construction project, or has any judgments or
awards outstanding against it or them? If the answer is yes, please attach the
details for each Claim, including the names and telephone numbers of the
persons who are parties, the amount of the Claim, the type of Claim and basis
for the Claim, and the outcome.

Note: As used in this document “Claim” means a Claim initiated under the
Contract Documents for a project.

Within the last five years, has any officer or principal of your organization ever been
an officer or principal of another organization when it failed to complete a
construction contract? If the answer is yes, please attach details for each instance,
including the names and telephone numbers of the persons who are parties to the
contract, and the reason(s) the contract was not completed.

1.6
LICENSING
2.1
2.2
EXPERIENCE
3.1
forces.
3.2
details.)
3.2.1
3.2.2
3.3
3.4

On a separate sheet, list construction projects your organization has in progress with
an original Contract Sum of more than S 722,500.00, giving the name of project,
owner and its telephone number, design professional and its telephone number,
contract amount, percent complete and scheduled completion date.

3.4.1

State total amount of work in progress and under contract:
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3.5 Provide the following information for each contract your organization has had during
the last five (5) years, including current contracts, where the Contract Sum is fifty
percent (50%) or more of the bid amount for this Project, including add alternates. If
there are more than ten (10) of these contracts only provide information on the most
recent ten (10) contracts, including current contracts.

Owner’s . .
Re re::ntative & Engineer’s Or Architect's
Project And Work Contract Sum P Representative Name &
Telephone Telephone Number
Number P
42
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351

Provide the following information for each project your organization has had
during the last five (5) years, which your organization believes is of
comparable or greater size and complexity than the Owner's project. If there
are more than five (5) of these projects, only provide information on the most
recent five (5) projects, including current projects.

Project And Work

Owner’s . .
. Engineer’s Or Architect's
Representative & .
Contract Sum Representative Name &
Telephone
Telephone Number
Number

3.5.2

3.53

354

3.5.5.

State average annual amount of construction work your organization has
performed during the last five years.

If any of the following members of your organization's management--
president, chairman of the board, or any director--operates or has operated
another construction company during the last five (5) years, identify the
member of management and the name of the construction company.

If your organization is operating under a trade name registration with the
Secretary of State for the State of Ohio, identify the entity for which the trade
name is registered. If none, state “none.”

If your organization is a division or wholly-owned subsidiary of another entity
or has another relationship with another entity, identify the entity of which
it is a division or wholly-owned subsidiary or with which it has another
relationship and also identify the nature of the relationship. If none, state
“not applicable.”

3.6 On a separate sheet, list the construction education, training and construction
experience for each person who will fill a management role on the Project, including
without limitation the Project Executive, Project Engineer, Project Manager, and
Project Superintendent. For each person listed, include with the other information
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the last three projects on which the person worked and the name and telephone
number of the Design Professional and the Owner.

Trade References:

Bank References:

REFERENCES

4.1

4.2

4.3 Surety:
431
4.3.2

FINANCING

5.1

Name of bonding company:

Name and address of agent:

Financial Statement

511

5.1.2

5.13

Attach a financial statement, preferably audited, including your
organization’s latest balance sheet and income statement showing the
following items:

Current Assets (e.g., cash, joint venture accounts, accounts receivable, notes
receivable, accrued income, deposits, materials inventory and prepaid
expenses);

Net Fixed Assets;

Other Assets;

Current Liabilities (e.g., accounts payable, notes payable, accrued expenses,
provision for income taxes, advances, accrued salaries and accrued payroll

taxes); and

Other Liabilities (e.g., capital, capital stock, authorized and outstanding
shares par values, earned surplus and retained earnings).

Name and address of firm preparing attached financial statement, and date
thereof.

Is the attached financial statement for the identical organization named on
page one?
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5.1.4 If not, explain the relationship and financial responsibility of the organization
whose financial statement is provided (e.g., parent-subsidiary).

5.2 Will the organization whose financial statement is attached act as guarantor of the
contract for construction?

Certification. The undersigned certifies for the reliance of the Owner that after diligent investigation,
to the best of the undersigned’s belief, the information provided with this Contractor’s Qualification
Statement is true, accurate and not misleading.

SIGNATURE

Dated at this day of ,2014.

Name of Organization:

By: (Print Name)

Signature:

Title:

, being duly sworn, deposes and says that the information
provided herein is true and sufficiently complete so as not to be misleading.

Subscribed and sworn before me this day of ,2014.

Notary Public

My Commission Expires:

SEAL

14-009.0-CIP



CONTRACTOR'S ORGANIZATION
General Information

Address:

Telephone and Facsimile:

E-mail address:

Web site:

If address given above is a branch office address, provide principal home office address:

Type of Organization
The Contractor's Organization is a:
__ Corporation

Date and State of Incorporation:

Executive Officers: (Names and Addresses)

___Partnership

Date and State of Organization:

Type of Partnership: _  General _ Limited __ Limited Liability Other:

Current General Partners: (Names and Addresses)

___Joint Venture

Date and State of Organization:

Joint Venturers: (For each indicate the name, address and form and state of organization, as well as
the managing or controlling Joint Venturer if applicable.)

__Limited Liability Company

Date and State of Organization:

Members: (Names and Addresses)
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___Sole Proprietorship

Date and State of Organization:

City or Citys: (Names and Addresses)

___ Other
Type of Organization:

State of Organization:

Citys and/or Principals: (Names and Addresses)

In addition to the above categories of business entities, indicate whether Contractor's organization is
certified as a:

__Disadvantaged Business Enterprise Certified by:

__Minority Business Enterprise Certified by:

__Women's Business Enterprise Certified by:

__ Historically  Underutilized Business Zone Small Business Concern  Certified
by:

LICENSING AND REGISTRATION

Jurisdictions in which Contractor is legally qualified to practice: (Indicate license or registration
numbers for each jurisdiction, if applicable, and type of license or registration. Attach separate sheet
as necessary.)

In the past five years, has Contractor had any business or professional license suspended or revoked?
Yes __ No

If yes, describe circumstances on separate attachment, including jurisdiction and bases for
suspension or revocation.
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CONTRACTOR'S PERSONNEL AND APPROACH

Key Construction Personnel. Create and attach Schedule A, listing the Contractor's: 1) Key
Construction Personnel who will work on the Project; 2) their construction experience; and, 3) the
percentage of time that each is anticipated to devote to the Project.

List types of work generally performed by Contractor's own work force:

Subcontractors

Indicate criteria used in the selection of subcontractors (Indicate if Not Applicable).
___Price

___Financial strength

__Bonding capacity

___Previous experience with Contractor

___Previous experience in industry

__Subcontractor's reputation in industry

__Availability of sufficient personnel

___Safety record

__Other:

State Contractor's policy on the bonding of its subcontractors:

Describe Contractor's proposed technical and management approach to the Project, including
approaches to quality, time and cost control: (Attach additional sheets as necessary.)
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CONTRACTOR'S RELEVANT EXPERIENCE

Past Projects List. In the chart below, list at least five construction projects Contractor has worked
on in the past five (5) years with project delivery systems similar in size and scope to the one to be
employed for this Project. (For Joint Ventures, list each joint venturer's projects separately).

City Name Project Type Contract Completion Date | Contact
Amount Name and
Number
49
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Current Projects List. In the chart below, list all current projects of the Contractor, including projects
not yet underway, approximate dollar value of each and the percentage of completion of each
project. (For Joint Ventures, list each joint venturer's projects separately).

City Name

Project Type

Contract
Amount

Percentage
Complete

Contact
Name
Number

and

Annual Construction Volume. Indicate the annual volume of work completed for the past three years:

Year

Year

Year

In the past five years, has Contractor defaulted, been terminated for cause or failed to complete a
construction contract awarded toit? __ Yes _ No

If yes, describe circumstances on separate attachment, including dates and owner, and if applicable,

Contractor's surety.
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In the past five years, has any officer, partner, joint venturer or proprietor of the Contractor ever
failed to complete a construction contract awarded to that person or entity in their name or on behalf
of another organization? __ Yes __ No

If yes, describe circumstances on separate attachment, including dates and City, and if applicable,
surety.

Describe all litigation arising from Contractor's active projects or projects worked on within the last
five years. (Attach additional sheets as necessary.)

CONTRACTOR'S SAFETY PROGRAM
If Contractor has a written safety program, attach a copy.

Does the Contractor's safety program include instructions on the following:

Safety work practices __Yes__No
Safety supervision __Yes__No
Toolbox safety meetings __Yes_No
Emergency procedures __Yes__No
First aid procedures __Yes__No
Accident investigation __Yes_No
Fire protection __Yes __No
New workers' orientation __Yes_No

Do you have a safety officer/department in your company? __ Yes __ No
If yes,

Name:

Title:

Phone:

Do you conduct project safety inspections? __ Yes __ No

If yes, how often?

Who conducts this inspection?

Name:

Title:

Do you hold project safety meetings for field supervisors? __ Yes __ No
If yes, how often? __ Weekly __ Bi-weekly __ Monthly __ Less often as needed

Do you have in place an instruction program on safety for newly hired or promoted supervisors?
Yes __ No

If yes, please attach a copy of program format.
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If craft "toolbox" safety meetings are held, what is their frequency? __ Weekly __ Bi-weekly __
Monthly __ Less often as needed

Do you have a drug and alcohol testing policy? __ Yes __ No
If Yes, attach a copy of the policy.

Provide Contractor's OSHA No. 300 Log and Summary of Occupational Injuries and llinesses for the
past five years.

List all OSHA Citations and Notifications of Penalty, monetary or other, received within the last five
years: (Indicate final disposition as applicable. Attach additional sheets as necessary.)

List all safety citations of violations under state law received within the last five years: (Indicate final
disposition as applicable. Attach additional sheets as necessary.)

SURETY AND INSURANCE
Surety Company: (Name and Address)

Agent: (Name, Address and Telephone Number)

Total bonding capacity: S
Limit per project: S
Available bonding capacity as of this date: S

CONTRACTOR FINANCIAL INFORMATION

List principal banks used, the approximate value of outstanding loans and general repayment history,
as well as the Name, Address and Telephone Number of a contact person:

Attach audited financial statements for the past three (3) years, including latest balance sheet.

State whether Contractor, or any of the individuals identified in Article 1, has/have been the subject

of any bankruptcy proceeding within the last five (5) years.
Yes __No

If yes, describe circumstances on separate attachment.

STATEMENT OF POTENTIAL CONFLICTS OF INTEREST

Provide information about any business associations, financial interests or other circumstances that
may create a conflict of interest with the City or any other Party known to be involved in the Project.
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OTHER INFORMATION

Within the past five years, has Contractor, or any of the individuals identified in Article 1 and/or
Schedule A been the subject of any criminal indictment or judgment of conviction for any business-
related conduct constituting a crime under state or federal law? __ Yes __ No

If yes, describe circumstances on separate attachment.

Within the past five years, has Contractor or any of the individuals identified in Article 1 and/or
Schedule A been the subject of any federal or state suspension or disbarment? __ Yes _ No

If yes, describe circumstances on separate attachment.

Within the past five years, has Contractor, or any of the individuals identified in Article 1 and/or
Schedule A been the subject of any formal proceeding or consent order with a state or federal
environmental agency involving a violation of state or federal environmental laws? __Yes __ No

If yes, describe circumstances. (Attach additional sheets as necessary.)

REFERENCES
Provide one additional reference for each of the following categories.
1. City

Name:

Address:

Telephone No.:

Contact Person:

2. Architect/Engineer
Name:

Address:

Telephone No.:

Contact Person:

3. Subcontractor

Name:

Address:

Telephone No.:

Contact Person:
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The Undersigned, on behalf of the Contractor, certifies under that the information provided here, or
attached to this form, is true and sufficiently complete to the best of the Contractor’s knowledge.

CONTRACTOR

Signature

Printed Name:

Title:

Date:

118 ADDITIONAL CONTRACT DOCUMENTS
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A. CITY OF DUBLIN/CONTRACTOR AGREEMENT

STANDARD AGREEMENT
CITY OF DUBLIN, OHIO

l. INTRODUCTION

This Agreement is entered intoon , by and between the CITY OF DUBLIN, OHIO (“Owner”), located
at 5200 Emerald Parkway, Dublin, Ohio 43017 , and (“Contractor’), located at for the CITY OF
DUBLIN ACADEMIC DRIVE - PHASE 1 PROJECT (“Project”).

THIS DOCUMENT HAS IMPORTANT LEGAL CONSEQUENCES. CONSULTATION WITH AN ATTORNEY
IS ENCOURAGED WITH RESPECT TO ITS EXECUTION, COMPLETION AND MODIFICATION.

The Owner, a political subdivision of the State of Ohio, and the Contractor have entered into this
Owner-Contractor Agreement (“Agreement”) as of the date set forth above. The Owner and the
Contractor agree as follows:

1 WORK.

1.1 The Contractor shall furnish all the labor, services, materials, plant, equipment, tools,
scaffolds, appliances, transportation, and all other things (collectively called the “Work”) necessary
for the timely and proper completion of the Work described in the Contract Documents for the
Project. The Contractor shall provide the Performance and Payment Bonds on the forms and in the
manner described in the Contract Documents.

1.2 CLEANUP. Contractor shall cleanup, repair, restore and otherwise return any site or
location provided by Owner to the condition in which it was delivered to Contractor. Contractor shall
repair, at its sole expense, any property it damages, whether part of the work or not, to a condition
acceptable to Owner.

1.3 COMPLETION. The Project shall be finally completed by: substantially complete by
November 21, 2014 with final completion May 15, 2015. The Contractor shall at all times furnish
sufficient skilled workers, materials, and equipment to perform the Work in strict conformance with
the Contract Documents and to the entire satisfaction of the Owner, so as to complete the Project by
the Date for Final Completion. All materials and equipment provided shall be new, free from all
defects, fit for the purpose for which intended, and merchantable.

1.4 SUPERVISION. The Contractor shall assign a competent Project Supervisor who shall
be present on site. At the Owner’s request and without additional charge to Owner, the Contractor
shall replace the Project Supervisor. The Owner’s Representative shall not be responsible for the acts
or omissions of the Project Supervisor or his assistants. At a minimum, the Project Supervisor shall
be present on site whenever any Contractor or Subcontractor personnel are present on site.

1.5 TAXES AND FEES. Contractor is subject to and responsible for paying fees to obtain
all applicable licenses, permits, and other permissions necessary to perform its obligations under this

:.J‘I
“n
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Contract. Contractor is responsible for paying federal, state, and local taxes. Contractor agrees to
withhold all income taxes due or payable under the provisions of Income Tax Ordinances of the
Owner, for qualifying wages, salaries, and commissions paid to its employees and further agrees that
any of its sub-contractors shall be required to agree to withhold any such income taxes due for
services performed under this Contract.

2 CONTRACT DOCUMENTS.
2.1 The Contract Documents consist exclusively of:

= This Agreement

= |nvitation to Bid

= Instructions to Bidders

=  Prevailing Wage Rates (if Applicable)

=  Proposal

= Bid Schedule

= Performance and Payment Bonds

= Delinquent Personal Property Tax & Noncollusion Affidavit
= Affidavit of Authority (If applicable)

= List of Subcontractors

= Contractor Qualification Statement

= CITY OF DUBLIN General Conditions Division 100

= Supplemental General Conditions

= The current version of the CMS, excluding Division 100
= Specifications

= Supplemental Specifications

* Notice of Award to Bidder

= Notice to Proceed

=  Final Affidavit of Compliance with Prevailing Wages

= Plans and Drawings

If there is a conflict between any of the Contract Documents, the document listed first above
shall control.

3 OWNER'S REPRESENTATIVE.

3.1 The City Engineer and/or his designee is the Owner’s Representative with respect to
all matters involving the Owner.

3.2 Except as specifically stated to the contrary elsewhere in this Agreement, the
Contractor shall direct all communications to the Owner through the Owner’s Representative,
although the City Manager and Fiscal Officer of the Owner are also authorized to send written
communications to the Contractor.

33 The Owner’s Representative will monitor the progress of the Contractor’s Work and
will conduct regular inspections of the progress of the Work as provided in the Contract Documents.
Such inspections shall not relieve the Contractor of any of its obligations under the Contract
Documents.
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3.4 The Contractor shall at all times provide the Owner’s Representative access to the
Work.

4 TIME FOR COMPLETION AND PROJECT COORDINATION.

41 Project Time Schedule. The Owner anticipates that Work on the Project will begin
upon its issuance of a Notice to Proceed and be completed by substantially complete by November
21, 2014 with final completion May 15, 2015, unless the Owner and Contractor agree to different
commencement and completion dates.

4.2 Contractor is responsible for scheduling its subcontractors and for any delay resulting
from their performance.

4.3 TIME IS OF THE ESSENCE. THE DATES IN THE PROJECT TIME SCHEDULE ARE OF THE
ESSENCE OF THIS AGREEMENT. THE CONTRACTOR SHALL PROSECUTE ITS WORK IN ACCORDANCE
WITH THE PROJECT TIME SCHEDULE, INCLUDING ANY AMENDMENTS THERETO.

5 DELAYS AND ACCELERATIONS.

5.1 NOTICE OF DELAYS. The Contractor shall give the Owner written notice of any delay
affecting its Work within 24 hours of the commencement of the delay. The notice shall state in all
capital letters at least 12 point font “NOTICE OF DELAY.” The failure to give the required notice or
include the required “NOTICE OF DELAY” language shall constitute an irrevocable waiver of the
Contractor’s right to seek an extension of time and/or additional compensation/damages for the
delay. The Owner, in its sole and reasonable discretion, shall determine whether a delay shall entitle
the Contractor to an extension of time, additional payment, or both. Any of the foregoing shall only
be granted pursuant to the procedures for Change Orders set forth in this Agreement.

5.2 ACCELERATION OF THE WORK. If the Contractor fails to perform as required by the
Contract schedule, the Owner may require the Contractor to accelerate its Work by adding workers
or working additional shifts, extended shifts or overtime, so that the Work is in final form before the
Date for Final Completion. If the Owner requires the Contractor to accelerate its Work, the
Contractor shall take the required action within two days of the Notice. If the acceleration is not due
to fault of the Contractor, Owner shall issue a Change Order increasing the Contract Sum to pay the
Contractor for the Contractor’s additional costs of accelerating its Work so that the Work is in final
form before the Date for Final Completion. If there is a dispute as to whether the Contractor is
entitled to a Change Order for accelerating its Work, the Contractor shall proceed to accelerate its
Work without waiting for a Change Order or payment of any additional compensation, but may
reserve its right to make a claim against the Owner for its additional costs incurred in accelerating its
Work. The Contractor’s additional costs for accelerating its Work shall be determined in accordance
with Paragraph 5.2.2.

5.2.1 OWNER'S OBLIGATION TO PAY. The Owner shall pay the Contractor, as
provided in this Paragraph, for the Contractor accelerating its Work so that its Work is in final
form before the Date for Final Completion so long as the acceleration is not required as a
result of the Contractor’s failure to stay on schedule. The Owner shall not be required to
compensate the Contractor for accelerating its Work based on the Contractor’s own decision
so that the Work is in final form by the Date for Final Completion.
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5.2.2 COMPENSATION FOR ACCELERATION OF THE WORK. To the extent that the
Owner requires the Contractor to accelerate its Work and is obligated to pay under Section
5.2.1, the Owner shall pay the Contractor for the Contractor’s additional costs of accelerating
its Work, as determined in accordance with this Paragraph. The additional costs of
accelerating the Work shall be (a) any premium for overtime, additional shift work, or
extended shift work, (b) the cost of any additional supervision required by the acceleration,
(c) out of pocket cost of any additional equipment required for the acceleration, and (d)
overhead, including home office overhead, and profit equal to ten percent (10%) of the total
amount of items (a) and (b) for which additional compensation is permitted under this
Paragraph. The foregoing shall be the only additional compensation and/or damages the
Contractor shall be entitled to receive for accelerating its Work so that it is complete before
the Date for Final Completion. As a condition precedent to its recovery of additional
compensation, the Contractor shall provide the Owner with full information about the costs
of accelerating its Work in the form and format requested by the Owner.

6 CORRECTIVE ACTION.

6.1 If the Owner determines that the Contractor is not cooperating or coordinating its
work properly with its subcontractors, not supplying sufficient skilled workers, not cleaning up the
Project, not furnishing the necessary materials, equipment, or any temporary services or facilities to
perform the Work in strict conformance with the Contract Documents, or the Contractor is not on
schedule, or is not otherwise performing its obligations under the Contract Documents, THE
CONTRACTOR SHALL IMMEDIATELY, AND IN NOT LESS THAN FORTY-EIGHT (48) HOURS AFTER NOTICE
OF SUCH DETERMINATION, OR SUCH LESSER TIME AS MAY BE PROVIDED IN THE CONTRACT
DOCUMENTS, (1) COMMENCE SUCH ACTION AS IS NECESSARY TO CORRECT THE DEFICIENCIES NOTED
BY THE OWNER, (2) PROCEED TO USE ITS BEST EFFORTS TO CORRECT SUCH DEFICIENCIES WITHIN
THIRTY (30) DAYS OF SUCH NOTICE OR BY THE DEADLINE FOR COMPLETION OF THE PROJECT SET
FORTH IN THIS AGREEMENT WHICHEVER IS SOONER AND/OR, (3) IF THE OWNER INSTRUCTS THE
CONTRACTOR TO TAKE SPECIFIED CORRECTIVE ACTION, SHALL IMMEDIATELY TAKE SUCH
CORRECTIVE ACTION, including but not limited to increasing the number of skilled workers, providing
temporary services or facilities, and cleaning up the Project. Such corrective action shall be taken
and continued uninterruptedly without waiting to initiate any dispute under Paragraph 11 of this
Agreement or the resolution of any dispute initiated under such paragraph.

7 CONTRACT SUM. The lump sum Contract Sum to be paid by the Owner to the Contractor, as
provided herein, for the satisfactory performance and completion of the Project and all of the duties,
obligations and responsibilities of the Contractor under this Agreement and the other Contract
Documents will be S . The Contract Sum includes all federal, state, county, municipal, and other
taxes imposed by law, including but not limited to any sales, use, and personal property taxes payable
by or levied against the Contractor because of the Work or the materials incorporated into the Work.
The Contractor shall pay any such taxes.
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8 LIQUIDATED DAMAGES.

8.1 The Contractor shall have its work substantially completed by the date stated in
Paragraph 1.3; the timeline may be varied following award of the contract based upon the
Contractor’s ability to perform the work on a different timeline acceptable to the Owner. By entering
into this Agreement, the Contractor agrees that the period for performing the Work is reasonable
and that the Contractor's Work can be substantially complete by the date stated in this Agreement.

8.2 If the Contractor does not have its Work on the Project substantially complete by the
date stated in Paragraph 1.3 or as otherwise agreed by the parties, the Contractor will pay the Owner
(and the Owner may set off from sums coming due the Contractor) liquidated damages in accordance
with the Contract Documents.

8.3 The Contractor acknowledges by signing this Agreement with the Owner that the
amount of liquidated damages represents a reasonable estimate of the actual damages the Owner
would incur if the work is not substantially complete by the foregoing date and that the damages that
may result from the failure to substantially complete the work by the foregoing date are uncertain
and difficult to ascertain. These liquidated damages are damages for loss of use of the Project, and
the Contractor in addition to the liquidated damages will be obligated to indemnify and hold the
Owner harmless from any claims, and if the Work on the Project is accelerated because of delay, for
all costs related to the acceleration of the Work, as provided in the Contract Documents. In addition
to such Liquidated Damages, the Contractor shall indemnify, defend and hold the Owner and its
employees and agents harmless from any and all claims, whether or not such claims are proven, and
from all costs and expenses incurred, as a result of or related to such claims, including but not limited
to attorneys’ and consultants’ fees and expenses, provided that such claims arise out of or are related
to the Contractor’s failure to Substantially Complete its Work by its Date for Substantial Completion.
These Liquidated Damages are in addition to any other remedies available to the Owner under the
Contract Documents.

9 LIMITATION AND LIABILITY.

9.1 The Owner’s total liability under this Agreement shall be limited to the amount set
forth in the Finance Director’s certificate accompanying this Agreement. Under no circumstances
shall the elected officials, officers, employees, council members, or agents of the Owner be personally
liable for any obligations or claims arising out of or related to this Agreement.

10 PAYMENT

10.1  APPLICATIONS FOR PAYMENT. Payment applications shall be submitted on a monthly
basis and shall reflect the amount of work completed as of the date the application for payment is
submitted. On or before Completion, the Contractor shall submit to the Owner, an itemized payment
application for such period in the following format and with one copy of the following
documentation: 1) Invoice for work performed and materials and equipment provided for the
previous pay period; 2) Current list of the Contractor’s Subcontractors and suppliers showing their
respective contract sums, amount paid, and amount due; 3) Contractor’s Affidavit of Release of Liens
with and lien releases in the format provided by the Owner for all the Contractor’s Subcontractors
and suppliers current through the date of the Contractor’s previous Application for Payment; 4) Such
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other supplemental information as the Owner may require. Such other information may include a
schedule of all materials and equipment stored on site.

10.2 The Owner may withhold payment in whole or in part, and may demand that the
Contractor refund amounts previously paid, to protect the Owner from loss because of: 1) The
Contractor’s default or failure to perform any of its obligations under the Contract Documents,
including but not limited to: failure to provide sufficient skilled workers; Work, including equipment
or materials, which is defective or otherwise does not conform to the Contract Documents; failure to
conform to the Project Time Schedule; and failure to follow the directions of or instructions from the
Owner; 2) The Contractor’s default or failure to perform any of its obligations under another contract
that it has with the Owner; 3) The filing of third party claims, or reasonable evidence that third party
claims have been or will be filed; 4) The Work has not proceeded to the extent set forth in the
application for payment; 5) Any representations made by the Contractor are untrue; 6) The failure of
the Contractor to make payments to its Subcontractors; 7) Damage to the Owner’s property or the
property of another person or laborer; 8) The determination that there is a substantial possibility that
the Work cannot be completed for the unpaid balance of the Contract Sum; and/or 9) Liens filed or
reasonable evidence indicating the probable filing of such liens.

10.3  The Owner will pay the Contractor within 30 days after receipt of the Contractor's
payment application, provided that the payment application has been properly submitted on a timely
basis and is accompanied by all of the required documentation. The Owner may establish a cut-off
date for the submission of the payment application.

11 RETAINAGE.

11.1  AMOUNT OF PAYMENTS. Subject to Paragraph 8.1, the amount of the payments to
the Contractor shall be determined in accordance with the following paragraphs:

11.2  PAYMENTS. Payments under the contract shall be made at the rate of 95% of the
amount set forth in the Contractor’s payment application and approved by the Owner until the Work
is 50% complete. When more than fifty percent (50%) of the Work has been completed, the amount
retained may be reduced at the City’s sole discretion. The Engineer may also, at any time, increase
retainage by any amount needed to protect the City’s interests with respect to any incomplete,
defective or unsatisfactory Work; costs or damages incurred by the City that are subject to the
Contractor’s indemnification obligations; or back charges that the City may assess against the
Contractor.

11.3 DOCUMENTATION. Upon request, the Contractor immediately shall supply the
Owner with such information as may be requested so as to verify the amounts due to the Contractor,
including but not limited to original invoices for materials and equipment and documents showing
that the Contractor has paid for such materials and equipment, and so as to verify that amounts due
laborers, subcontractors, and materialmen have been paid to them.

11.4  FINAL PAYMENT.

11.4.1 The final application for payment shall be itemized, and the Contractor shall
ensure that the final application for payment shall contain one (1) copy of each of the
following documents, if not previously delivered to the Owner: 1) All items from Paragraph
10.1; 2) Consent of the Contractor’s Surety to Payment; 3) An assignment to the Owner of all
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warranties obtained or obtainable by the Contractor from manufacturers and suppliers of
equipment and materials incorporated into the Work by written instrument of assignment in
a form acceptable to the Owner; and 4) Such other documentation as required by the
Contract Documents, the Owner, or applicable law.

11.4.2 The making of Final Payment by the Owner shall not constitute a waiver of
Claims by the Owner for the following: 1) Liens, Claims, security interests, or encumbrances
arising out of the Contract Documents that are unsettled; 2) Failure of the Work to comply
with the requirements of the Contract Documents; 3) Terms of special warranties required
by the Contract Documents; 4) Claims for Indemnification; 5) Claims about which the Owner
has given the Contractor written notice; or 6) Claims arising after Final Payment.

11.5 ESCROW ACCOUNT. The Owner and the Contractor agree that no escrow account
shall be required in connection with this Agreement and that retained funds will not earn interest.

12 CHANGE ORDERS.

12.1 A Change Order is a written instrument signed by the Owner and the Contractor
stating their agreement upon a change in the Work, the amount of the adjustment or the method for
computing the amount of the adjustment of the Contract Sum, if any, and the extent of the
adjustment in the Project Time Schedule, if any.

13 CLAIMS AND DISPUTES.

13.1 A Claim is a demand or assertion by one of the parties seeking, as a matter of right,
adjustment, or interpretation of the terms of the Contract Documents, payment of money, extension
of time, or other relief with respect to the terms of the Contract Documents, provided that the
Owner’s decision to adjust or withhold payment under Paragraph 10.2 shall not be considered a
Claim. The responsibility to substantiate claims shall rest with the party making the Claim. The
Contractor shall not knowingly present or cause to be presented a false or fraudulent Claim. As a
condition precedent to making a claim, the Contractor shall submit an affidavit sworn to before a
notary public or other person authorized to administer oaths in the State of Ohio and executed by an
authorized representative of the Contractor, which states that:

13.1.1 The Claim which is submitted herewith complies with Paragraph 13.1 of the
Owner-Contractor Agreement, which provides that the “Contractor shall not knowingly
present or cause to be presented a false or fraudulent Claim.”

13.1.2 Claims must be made by written notice in an acceptable written medium.
Claims may not be submitted via email.

13.1.3 If the Contractor wishes to make a Claim for an increase in the Contract Sum,
written Notice as provided herein shall be given before proceeding to execute the Work.

13.1.4 If the Contractor wishes to make a Claim for additional time, the Contractor
shall include an estimate of cost and probable effect of delay on progress of the Work. In the
event of continuing delay, only one Claim is necessary. If adverse weather conditions are the
basis for a Claim for additional time, such claim shall be documented by data substantiating
that weather conditions were abnormal for the period of time and could not have been
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reasonably anticipated, and that weather conditions had an adverse effect on the scheduled
construction.

13.1.5 If conditions are encountered at the site which are (1) subsurface or otherwise
concealed physical conditions that differ materially from those indicated in the Contract
Documents AND (2) unknown physical conditions of an unusual nature that differ materially
from those ordinarily found to exist and generally recognized as inherent in construction
activities of the character provided for in the Contract Documents, then the observing party
shall give written notice to the other party promptly before conditions are disturbed. If the
conditions meet the requirements of (1) AND (2) and cause an increase or decrease in the
Contractor’s cost of, or time required for, performance of any part of the Work, the Owner
will issue an appropriate Change Order.

13.1.6 The Contractor shall make all claims in writing within seven (7) calendar days
after the occurrence of the event giving rise to the Claim. Failure to do so shall be an
irrevocable waiver of the Claim.

13.1.7 Within ten (10) days of its receipt of a written request, the Contractor shall
make available to the Owner or its representative any books, records, or other documents in
its possession or to which it has access relating to any Claim and shall require its
Subcontractors, regardless of tier, and materialmen to do likewise.

13.1.8 If a Claim has not been resolved within fourteen (14) days after submission to
the other party, the City shall have the right, at its sole discretion, to elect to pursue resolution
of the Claim through mediation or arbitration. Should the City elect to pursue either
mediation or arbitration, said alternative dispute resolution shall be conducted in general
conformity with the applicable rules of the American Arbitration Association. Should the City
elect not to pursue resolution of a claim through the foregoing process, the Claimant’s
exclusive remedy is to file suit in the Common Pleas Court of Franklin and Union County,
Ohio.

14 DEFAULT OF THE CONTRACTOR.

14.1 EVENTS OF DEFAULT. Each of the following constitutes an event of default of the
Contractor:

14.1.1 The Contractor’s failure to perform any of its obligations under the Contract
Documents and to proceed to commence to correct such failure within forty-eight (48) hours
after written notice thereof from the Owner or such lesser time as is provided in the Contract
Documents, or

14.1.2 The Contractor's failure thereafter to use its best efforts to correct such
failure, or

14.1.3 Except when an extension of time is granted in writing by the Owner, to
correct such failure within thirty (30) days after receipt of written notice thereof.

14.1.4 The Contractor’s failure to pay its obligations as they become due or the
Contractor’s insolvency.
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14.2 OWNER'S REMEDIES. Upon the occurrence of an event of default the Owner shall

have the following remedies, which shall be cumulative:

14.2.1 Order the Contractor to stop the Work, which the Contractor shall do
immediately;

14.2.2 To perform through others all or any part of the Work remaining to be done
and to deduct the cost thereof from the unpaid balance of the Contract Sum or, if the unpaid
balance of the Contract Sum is inadequate, to demand reimbursement of amounts previously
paid to the Contractor;

14.2.3 To terminate this Agreement and take possession of, for the purpose of
completing the Work or any part of it, all materials, equipment, scaffolds, tools, appliances,
and other items belonging to or possessed by the Contractor, all of which the Contractor
hereby transfers and assigns to the Owner for such purpose, and to employ any person or
persons to complete the Work, including the Contractor’s employees, and the Contractor
shall not be entitled to receive any further payment until the Work is completed; and/or,

14.2.4 All other remedies which the Owner may have at law or in equity or otherwise
under the Contract Documents.

14.3 TERMINATION OF AGREEMENT. The termination of this Agreement shall be without

prejudice to the Owner’s rights and remedies, including without limitation the Owner’s right to be
indemnified by the Contractor.

14.4 PAYMENTS DUE CONTRACTOR. If the unpaid balance of the Contract Sum exceeds

the cost of finishing the Project, including any costs, expenses or damages incurred by the Owner as
a result of the event of default, including attorneys’ and consultants’ fees and the administrative
expense of the Owner’s staff, such excess shall be paid to the Contractor. If such costs exceed the

unpaid

balance, the Contractor shall pay the difference to the Owner. The obligations under this

Paragraph shall survive the termination of this Agreement.

15

Owner:

DEFAULT OF THE OWNER.
15.1 EVENTS OF DEFAULT. The following constitutes the exclusive events of default of the

15.1.1 The failure of the Owner to perform any of its obligations under the Contract
Documents and to correct such failure within thirty (30) days after receipt of written notice
thereof from the Contractor specifying the default and the necessary corrective action.

15.2 CONTRACTOR'S REMEDY.

15.2.1 The Contractor’s sole and exclusive remedy for the default of the Owner,
other than the failure of the Owner to pay the Contractor, will be to bring a suit for damages
in the Common Pleas Court of Franklin and Union County, Ohio. The Contractor’s right to
exercise that remedy shall be subject to its giving the Owner the required notices and
following any other procedures required by the Contract Documents.

15.2.2 If the Owner fails to pay the Contractor as payment becomes due, the
Contractor may, upon fifteen (15) days written Notice, stop the Work until payment of the
amount owing has been received. An adjustment to the Contract Sum will be made as if the
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16

17

Work had been suspended for the convenience of the Owner under Section 16 of this
Agreement.

SUSPENSION OR TERMINATION FOR THE CONVENIENCE OF THE OWNER.
16.1  SUSPENSION FOR THE CONVENIENCE OF THE OWNER.

16.1.1 The Owner may, without cause, order the Contractor to suspend, delay, or
interrupt the Work in whole or in part for such period of time as the Owner may determine.

16.1.2 An adjustment shall be made for increases in the cost of performance of the
Work, including profit and overhead on the increased cost of performance, caused by the
suspension, delay or interruption, provided that the total cost of profit and overhead shall
not exceed 10% of the amount of the increased cost not attributable to profit or overhead.
No adjustment shall be made to the extent that: performance is, was or would have been so
suspended, delayed or interrupted by another cause for which the Contractor is responsible;
or an equitable adjustment is made or denied under another provision of this Agreement.

16.2 TERMINATION FOR THE CONVENIENCE OF THE OWNER.

16.2.1 The Owner may, in its discretion and without cause, by written notice to the
Contractor terminate this Agreement for the Owner’s convenience.

16.2.2 Upon receipt of a written notice from the Owner terminating this Agreement
without cause and for the Owner’s convenience, the Contractor shall (i) immediately cease
performing the Work, unless otherwise directed by the Owner, in which case the Contractor
shall take the action directed by the Owner, (ii) take all reasonable and necessary action to
protect and preserve the Work, and (iii) unless otherwise directed by the Owner, terminate
all agreements with Subcontractors and suppliers.

16.2.3 If this Agreement is terminated without cause and for the Owner’s
convenience and there exists no event of the Contractor’s default, as defined in this
Agreement, the Owner will pay the Contractor (i) for Work performed under this Agreement
up to the date the notice of termination is received by the Contractor at the rates for Work
performed under this Agreement, including overhead and profit of 10% on the Work
performed up to the date of termination.

16.2.4 If this Agreement is terminated without cause for the Owner’s convenience
and there exists an event of the Contractor’s default, as defined in this Agreement, the
Contractor shall be entitled to receive only such sums as it would be entitled to receive
following the occurrence of an event of default under this Agreement.

16.2.5 The termination of this Agreement shall be without prejudice to any rights or
remedies that exist at the time of termination.

INSURANCE AND INDEMNIFICATION.
17.1 The Contractor shall maintain:

Comprehensive general liability insurance in the amount of $1,000,000.00;
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J Automobile liability insurance in the amount of $1,000,000.00;

. Workers compensation coverage as required by Ohio Law;

o Umbrella/Excess liability coverage in the amount of $2,000,000.00; and

o Installation floater for the Work in the amount of SN/A;

. Additionally, said policies of insurance shall name the Owner, its elected officials, officers,

employees, agents and volunteers as additional insureds for incidents arising out of the Contract.

17.2  Insurance furnished by the Owner, if any, is not intended to and shall not cover
equipment and materials before they are physically incorporated into the Work or tools. The
Contractor shall bear the entire risk of loss with respect to tools, equipment, and materials.

17.3 To the maximum extent permitted by law, the Contractor shall indemnify and hold
harmless the Owner and the Owner’s consultants, agents, and employees from and against all claims,
damages, losses, and expenses, including but not limited to attorneys’ and consultants’ fees—
whether made by Owner or a third-party—arising out of or related to the Contractor’s performance
of the Work including but not limited to the failure of the Contractor to perform its obligations under
the Contract Documents, any claims for bodily injury, sickness, disease, or death or to injury to or
destruction of or loss of use of real or personal property, claims for additional storage and handling
charges, liens against funds, claims related to the alleged failure of the Contractor to perform in
accordance with the Contract Documents, and/or claims related to the removal, handling, or use of
any hazardous materials. The Owner may set off amounts equal to any sums for which it is entitled
to be indemnified from the amounts otherwise due the Contractor under the Contract Documents.
It is agreed that the cost of the Owner’s staff in calculating any expenses under this Paragraph shall
be at the rate of $35.00 per hour.

18 WARRANTIES.

18.1 In addition to any other warranties, guarantees, or obligations set forth in the
Contract Documents or applicable as a matter of law and not in limitation of the terms of the Contract
Documents, the Contractor warrants and guarantees that:

J The Owner will have good title to the Work and all materials and equipment incorporated
into the work will be new;

] The Work and all materials and equipment incorporated into the Work will be free from all
defects, including any defects in workmanship or materials;

J The Work and all equipment incorporated into the Work will be fit for the purpose for which
intended;

J The Work and all materials and equipment incorporated into the Work will be merchantable;
and,

J The Work and all materials and equipment incorporated into the Work will conform in all

respects to the Contract Documents.

18.2  Upon notice of the breach of any of the foregoing warranties or guarantees or any
other warranties or guarantees under the Contract Documents, the Contractor, in addition to any
other requirements in the Contract Documents, shall commence to correct such breach and all
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damage resulting therefrom within forty-eight (48) hours after written notice thereof, thereafter shall
use its best efforts to correct such breach and damage to the satisfaction of the Owner and, except
when an extension of time is granted in writing by the Owner, correct such breach and damage to
the satisfaction of the Owner within thirty (30) days of such notice; provided that if such notice is
given after final payment hereunder, such 48-hour period shall be extended to seven (7) calendar
days. If the Contractor fails to commence to correct such breach and damage, or to correct such
breach and damage as provided above, the Owner, upon written notice to the Contractor and without
prejudice to any of its other rights or remedies, may correct the deficiencies. The Contractor upon
written notice from the Owner shall pay the Owner, within ten (10) days after the date of such notice,
all of the Owner’s costs and expenses incurred in connection with or related to such correction and/or
breach, including without limitation the Owner’s administrative, legal, and consulting expenses. The
foregoing warranties and obligations of the Contractor shall survive the final payment and/or
termination of this Agreement. If the Contractor fails to pay the Owner any amounts due under this
Paragraph, the Contractor shall pay the Owner, in addition to the amounts due, a late payment fee
of one and one-half percent (1.5%) per month for each month or part thereof that the payments are
not paid when due.

19 GENERAL.

19.1 MODIFICATION. No modification or waiver of any of the terms of this Agreement or
of any other Contract Documents shall be effective against a party unless set forth in writing and
signed by or on behalf of a party, which in the case of the Owner shall require the signature of the
Owner’s Representative acting under the authority of a specific resolution of the Owner. Under no
circumstances shall forbearance, including the failure or repeated failure to insist upon compliance
with the terms of the Contract Documents, constitute the waiver or modification of any such terms.
The parties acknowledge that no person has authority to modify this Agreement or the other Contract
Documents or to waive any of its or their terms, except as expressly provided in this Paragraph.

19.2  ASSIGNMENT. The Contractor may not assign this Agreement without the written
consent of the Owner, which the Owner may withhold in its sole discretion.

19.3 THIRD PARTIES. Nothing contained in this Agreement shall create a contractual
relationship with or a cause of action in favor of a third party against either the Owner or the
Contractor.

19.4 LAW AND JURISDICTION. All questions regarding the validity, intention, or meaning
of this Agreement or any modifications of it relating to the rights and obligations of the parties shall
be construed and resolved under the laws of the State of Ohio. Any suit, which may be brought to
enforce any provision of this Agreement or any remedy with respect hereto, shall be brought in the
Common Pleas Court of Franklin and Union County, Ohio, and each party hereby expressly consents
to the jurisdiction of such court.

19.5 STATUTE OF LIMITATIONS. Regardless of any provision to the contrary, the statute of
limitations with respect to any defective or non-conforming Work that is not discovered by the Owner
shall not commence until the discovery of such defective or non-conforming Work by the Owner.

19.6 NOTICES. Notices, requests, or demands by either party shall be in writing, unless
otherwise expressly authorized, and shall be personally served, forwarded by expedited messenger
service, sent by facsimile transmission, or be given by registered or certified mail, return receipt
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requested, postage prepaid, and, in the case of the Owner, addressed to the address/FAX number
set forth at the beginning of this Agreement marked “Urgent, deliver to Owner’s
Representative/Designee,” and, in the case of the Contractor, addressed to its address/FAX number
set forth at the beginning of this Agreement. Any party may change its address/FAX number by giving
notice hereunder. All notices, requests, and demands shall be deemed received upon receipt in the
case of personal delivery or delivery by expedited messenger service, including leaving the notice at
the address provided herein during normal business hours; upon the expiration of forty-eight (48)
hours from the time of deposit in the United States mail; or, in the case of a notice given by facsimile
transmission, upon the expiration of twenty-four (24) hours after the transmission is sent.

19.7 CONSTRUCTION. The parties acknowledge that each party has reviewed this
Agreement and the other Contract Documents and has voluntarily entered into this Agreement.
Accordingly, the normal rule of construction to the effect that any ambiguities are to be resolved
against the drafting party shall not be employed in the interpretation of this Agreement, the other
Contract Documents, or any amendments or exhibits to it or them.

19.8 APPROVALS. Except as expressly provided herein, the approvals and determinations
of the Owner shall be subject to the sole discretion of the Owner and will be valid and binding on the
Contractor, provided only that they be made in good faith, i.e., honestly. If the Contractor challenges
any such approval or determination, the Contractor shall have the burden of proving by clear and
convincing evidence that it was not made in good faith.

19.9 PARTIAL INVALIDITY. If any term or provision of this Agreement is found to be illegal,
unenforceable, or in violation of any laws, statutes, ordinances, or regulations of any public authority
having jurisdiction, then, notwithstanding such term or provision, this Agreement shall remain in full
force and effect, and such term shall be deemed stricken; provided this Agreement shall be
interpreted, when possible, so as to reflect the intentions of the parties as indicated by any such
stricken term or provision.

19.10 COMPLIANCE WITH LAWS AND REGULATIONS. The Contractor, at its expense, shall
comply with all applicable federal, state, and local laws, rules, and regulations applicable to the Work.
Including, but not limited to Ohio’s Prevailing Wage law if applicable.

19.11 PROJECT SAFETY. The Contractor shall follow all applicable safety and health
regulations during the progress of the Project and shall monitor all of its employees and its
subcontractors for compliance with such safety and health regulations. In undertaking the
responsibilities set forth in this Paragraph, the Contractor does not assume any duty or responsibility
to the employees of any Subcontractor or supplier, regardless of tier. The Owner assumes no
responsibility for the development, review, or implementation of any project safety plan or for
Project safety and has no authority to direct the means and methods of the Contractor.

19.12 EQUAL OPPORTUNITY. Contractor agrees that, in the hiring of employees for the
performance of work under the Contract or any subcontract, no contractor, subcontractor, or any
person acting on a contractor's or subcontractor's behalf, by reason of race, creed, sex, disability or
military status as defined in section 4112.01 of the Revised Code, or color, shall discriminate against
any citizen of the state in the employment of labor or workers who is qualified and available to
perform the work to which the employment relates. Contractor further agrees that neither it, its
subcontractors, or any person on the Contractor's or subcontractor's behalf, in any manner, shall
discriminate against or intimidate any employee hired for the performance of work under the
contract on account of race, creed, sex, disability or military status as defined in section 4112.01 of
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the Revised Code, or color. That there shall be deducted from the amount payable to the Contractor
by the Owner under this Agreement a forfeiture of twenty-five dollars (525.00) as required by O.R.C.
Section 153.60 for each person who is discriminated against or intimidated in violation of this
Agreement. That this Agreement may be canceled or terminated by the Owner and all money to
become due hereunder may be forfeited for a second or subsequent violation of the terms of this
section of this Agreement.

19.13 USE OF OWNER'S FACILITIES. The Contractor shall ensure that neither its employees,
nor its Subcontractor’s or material supplier’'s employees, regardless of tier, do any of the following
without the express prior written consent of the Owner: use the Owner’s cafeteria, rest rooms, or
phones; use or bring any alcoholic beverages, controlled substances, or firearms on any property
owned by the Owner. The Owner will not tolerate any such actions and any such action observed or
made known to the Owner shall be dealt with severely.

19.14 ETHICS. By signing and entering into this agreement with the Owner, the Contractor
represents that it is familiar with all applicable ethics law requirements, including without limitation
Sections 102.04 and 3517.13 of the O.R.C.,, and certifies that it is in compliance with such
requirements. The Contractor understands that failure to comply with the ethics laws is, in itself,
grounds for termination of this contract and may result in the loss of other contracts with the Owner.

19.15 PROPERTY TAX AFFIDAVIT. The Contractor’s affidavit given under ORC Section
5719.024 is incorporated herein.

19.16 ENTIRE AGREEMENT. This Agreement and the other Contract Documents constitute
the entire agreement among the parties with respect to their subject matter and will supersede all
prior and contemporaneous, oral or written, agreements, negotiations, communications,
representations, and understandings with respect to such subject matter, and no person is justified
in relying on such agreements, negotiations, communications, representations, or understandings.

CITY OF DUBLIN, OHIO

By: By:
Its: Its:
Date: Date:

APPROVED AS TO FORM:

Date:

Stephen J. Smith, Esg., Law Director
CERTIFICATE OF AVAILABILITY OF FUNDS
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| Angel Mumma, hereby certify that | am the fiscal officer for the CITY OF DUBLIN, OHIO and that the
amount of money to wit $ required to meet the cost of the attached Contract between the City
and has been or will be, before the ordering of any materials, lawfully appropriated for the purpose
of said Contract and the money so appropriated is on deposit or in process of collection to the credit
of the appropriate fund free from any previous encumbrances. Moneys due in excess of the Contract
Sum and any Contingency amount assigned thereto shall require an additional and separate Fiscal
Officer’s Statement of Availability which shall not be given unless the Contract adjustment is directly
attributable to one of the express methods for increasing the Contract Sum under the Contract
Documents; and, such process is completed in the manner required by the Contract Documents.

Date Angel Mumma, Finance Director
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B. CITY OF DUBLIN GENERAL CONDITIONS DIVISION 100
City of Dublin Division of Engineering General Condition Division 100 can always be found at:

http://dublinohiousa.gov/dev/dev/wp-content/uploads/2013/02/City-of-Dublin-General-
Conditions-Section-100.pdf

If you purchase a hard copy of the project documents the General Condition Division 100 will be on
the CD included in the Bid Document. The General Condition Division 100 will also be posted with
the project on the City of Dublin’s website where the project documents are available for download.
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C. SUPPLEMENTAL GENERAL CONDITIONS

THERE ARE NO SUPPLEMENTAL GENERAL CONDITIONS FOR THE CITY OF DUBLIN, ACADEMIC DRIVE
- PHASE 1 PROJECT.
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D. SUPPLEMENTAL SPECIFICATIONS
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CONTRACT SPECIFICATIONS

All contract specifications in this section are to be considered a part
thereof.

SUBSTANTIAL COMPLETION & FINAL COMPLETION

Substantial completion for this project is defined as the ability to open the
roadway to traffic. The work shall include, but not be limited to the completion
of all storm, water & sanitary work, concrete curb / curb & gutter, roadway
paving up to and including the intermediate course, street lighting, permanent
traffic control, permanent pavement markings outside of Academic Drive and
temporary pavement markings on Academic Drive. The substantial completion
date is November 21, 2014.

If the street light shop drawings have been submitted within the required three
weeks from the Notice-To-Proceed and the delivery date of the materials will not
allow the Contractor to meet the substantial completion date, then the street
lights are to be installed at the earliest possible opportunity.

Final completion for this project is defined as all work being 100% complete
including punch list items & demobilization from the site. All contract work is to
be completed by the final completion date identified in the contract documents.
The final completion date for the project is May 15, 2015.

MAINTENANCE OF TRAFFIC

MOT shall be per the approved plans unless otherwise approved by the City
Engineer.

WORKING HOURS

The Contractor is permitted to work between 7:00 A.M. and 7:00 P.M., Monday
through Saturday unless noted otherwise in the plans. Permission to work on
Sunday and holidays must be requested in writing and approved by the City
Engineer. Some construction work at the Riverside Drive/Emerald Parkway
intersection is restricted to night work.

STAGING AREA
The City will assist the Contractor in an attempt to secure a staging area on

property currently owned by Ohio University. Those parcels are 273-011342 in
Franklin County and 39-0001003-0000 in Union County.
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If an arrangement cannot be reached then the Contractor will be responsible for
securing a staging area themselves.

GEOTECHNICAL INFORMATION

The geotechnical report for the project is included in the bid documents. The
rock drill corings have been retained and are available to view by appointment at
our 5800 Shier-Rings Road office. Contact Ken Richardson at 410-4631 to set up
an appointment.

TEST HOLES

The Contractor is encouraged to dig test holes at the project site prior to making
their bid to familiarize themselves with site subsurface conditions. The bidder
shall take into account any difficulty they perceive in constructing the project due
to rock, ground water, weak soils, topsoil, etc.

CONSTRUCTION MATERIALS

No alternates or deviations shall be permitted from those construction materials
shown on the plans. Bidders shall not submit alternates with their bid.

INSPECTION
All inspections shall be provided by the City.
PROPOSAL

No extra compensation will be paid to the Contractor by reason of compliance
with any of the requirements indicated in the Specifications. Payment shall be
deemed to be included among the several items, as bid upon, unless otherwise
specifically provided.

SCHEDULE

The Contractor shall submit a work schedule to the City Engineer at the time of
the pre-construction meeting. This schedule will detail the timing of the work
activities for the various sections of the project. Revised project schedules are to
be submitted every two weeks throughout the project.

July 31, 2014 72-2 14-009-CIP



CONSTRUCTION LAYOUT

All construction layout stakes for this project shall be provided by the Contractor.
All work shall be performed by and under the guidance of an Ohio Professional
Surveyor.

COORDINATING WITH UTILITIES

It is the Contractor’s responsibility to coordinate their work with the Ohio
University contractor and the private utilities as required. The utility owner may
be required to brace, temporarily support, or relocate their respective utilities so
that the proposed improvements can be constructed.

DEWATERING

The cost of any dewatering operations required for the construction of the storm
sewers and water mains, shall be included in the price bid for the various items.

CONDUIT END TREATMENT

Immediately after placement of any conduits, the Contractor shall construct the
end treatments required by the plans at both the outlet and inlet ends. This shall
include headwalls, flared-end sections, rip-rap, rock channel protection, seeding,
etc.

STORAGE OF EQUIPMENT AND MATERIALS

No materials, including pipe, shall be stored within twenty (20) feet of any
intersecting street or driveway. During non-working hours, storage of equipment
shall comply with these same requirements and shall not in any way relieve the
Contractor of their legal responsibilities or liabilities for the safety of the public.

SURVEY MONUMENTATION

The contractor shall carefully preserve bench marks, property corners, reference
points, stakes and other survey reference monuments or markers. In cases of
willful or careless destruction, the contractor shall be responsible. Resetting of
markers shall be performed by an Ohio Professional Surveyor as approved by the
City Engineer at the contractor’s expense.
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CONSTRUCTION NOISE

Any devise shall not be operated at any time in such a manner that the noise
created substantially exceeds the noise customarily and necessarily attendant to
the reasonable and efficient performance of such equipment.

TRAFFIC CONTROL

Permanent signing shall be non-performed with the exception of the truss sign.
The City will fabricate and install all permanent traffic control signs. Maintenance
of Traffic signing shall be performed by the Contractor with the Maintenance of
Traffic.

STREET LIGHTING

The contractor shall submit shop drawings and specifications for the street light
poles and appurtenances within 3 (three) weeks after the Notice To Proceed is
authorized. Shop drawings and specification approval by the City of Dublin is
required prior to fabrication. The Contractor shall order light poles immediately
thereafter so as not to delay the completion of the project. The substantial
completion date for this project is November 21, 2014.
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E. GEOTECHNICAL SPECIFICATIONS
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CTL Engineering, Inc.
2860 Fisher Road, P.O. Box 44548, Columbus, Ohio 43204-3538
Phone: 614/276-8123; Fax: 614/276-6377

Email: cti@ctleng.com AN EMPLOYEE OWNED COMPANY ENGINEERING =
Consulting Engineers e Testing e Inspection Services e Analytical Laboratories Established 1927
June 2, 2014

Revised June 3, 2014

GPD Group
1801 Watermark Drive, Suite 150
Columbus, OH 43215

Attention: Mr. Kevin J. Grathwol, P.E.
Senior Project Manager

Reference:  Geotechnical Engineering Services

Academic Drive

Dublin, Ohio

CTL Project No. 14050088COL
Dear Mr. Grathwol:
CTL Engineering, Inc. has completed the Subsurface Exploration for the above referenced
project. Enclosed are three (3) bound hard copies of the report. A pdf copy of the report is also
being provided to you.
Thank you for the opportunity to work with you on this project. If you have any questions or
need further information, please feel free to contact our office.

Respectfully Submitted

CTL ENGINEERING, INC.

S e bmn

Roger Evans, P.E.
Project Engineer

Offices: Ohio, Indiana, West Virginia
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GEOTECHNICAL ENGINEERING SERVICES
ACADEMIC DRIVE

DUBLIN, OHIO
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PREPARED FOR:

GPD GROUP
1801 WATERMARK DRIVE
SUITE 150
COLUMBUS, OHIO 43215

PREPARED BY:

CTL ENGINEERING, INC.
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Phone 614-276-8123
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PROJECT LOCATION AND DESCRIPTION

The project involves the extension of Academic Drive, south from the existing
roundabout at State Route 161 and Industrial Parkway, just west of U.S. Route 33 in
Dublin, Ohio. Academic Drive, Phase 1 improvements extend approximately 650 feet
south from the existing roundabout (Sta. 22+00 to Sta. 28+55), and include proposed
storm sewer that extends to proximity of Sta. 14+25 Rt. Subsequent phases are
anticipated to extend Academic Drive an additional +1,300 feet to a future roundabout
near the South Fork of Indian Run, and may also include construction of a
retention/detention pond in the vicinity of the roundabout.

SUBSURFACE EXPLORATION

Five (5) soil test borings, identified as B-001-0-14 to B-005-0-14, were performed for
this project. The borings were drilled at the approximate locations shown on the
appended Soil Profile sheets.

The test borings were performed with a track-mounted drill rig utilizing hollow stem
augers (HSA). The borings were drilled on April 28 and 29, 2014. Standard penetration
tests were conducted in the borings using a 140-pound automatic hammer falling 30
inches to drive a 2-inch O.D. split barrel samplers. The hammer was calibrated on March
17, 2014, and has an energy transfer ratio of 81.1 percent.

Soil samples obtained were preserved in glass jars, visually classified in the field and
laboratory, and tested for natural moisture content. Representative soil samples were
subjected to laboratory testing including grain size distribution and Atterberg limits.

The boring locations were staked in the field by GPD personnel. Coordinates and ground
surface elevations at the boring locations were provided by personnel from GPD.

FINDINGS

The ground surface in the vicinity of the proposed roadway is relatively flat, sloping
gently downwards towards the south. The area is a combination of fallow farm fields and
brush covered areas, with a few trees. No signs of surface water retention were noted at
the time of drilling.

The borings exhibited 5 to 6 inches of topsoil at the surface. Borings B-001, B-002,
B-003, and B-005 then encountered clay (A-7-6) soils to depths ranging from 2.0 to 5.5
feet. These clay soils exhibited organic contents, as determined by Loss on Ignition
testing, of 3.1 to 6.2 percent. These soils also exhibited corrected standard penetration
(Ngo) values ranging from 7 to 16 blows per foot (bpf), with natural moisture content
values ranging from 18 to 34 percent.
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The borings then exhibited coarse and fine sand (A-3a), sandy silt (A-4a), silt and clay
(A-6a), and silty clay (A-6b) materials. These soils exhibited Ngo values ranging from 7
to 96 bpf, and natural moisture content values ranging from 7 to 23 percent.

A subgrade analysis was performed using guidelines published in ODOT’s Geotechnical
Bulletin GB1. For this analysis, the pavement thickness was assumed as 1 foot. The
lowest Ngo values for these samples ranged from 7 to 11 bpf, averaging 8.4 bpf.

Group Index values were calculated and/or estimated for each of the soil samples. Group
Index values ranged from 4 to 19, averaging 9.5. This average Group Index value
corresponds to an estimated California Bearing Ratio (CBR) value of 6 percent. These
soils exhibited an average Pl value of 17.2 percent.

In addition, Optimum Moisture Content (OMC) values for these samples were estimated
using procedures outlined in ODOT’s GBI1. The natural moisture content values of the
soil samples ranged from 13 to 34 percent, averaging 19.5 percent. The estimated OMC
values ranged from 10 to 22 percent, averaging 14.5 percent.

On average, the natural moisture content of the samples tested were about 5.0 percent
above the estimated OMC values. Soil samples obtained from within 4 feet of the
proposed pavement grade in all four of the test borings in the proposed pavement areas
exhibited natural moisture content values of 3 percent or more above the estimated OMC.

Groundwater seepage was encountered during drilling in borings B-002 and B-003 at
depths of 10.0 feet and 8.5 feet, respectively. At completion of drilling B-002, water was
present at a depth of 10.0 feet. No groundwater was noted in the remaining test borings at
any time during the field exploration.

DISCUSSION

The near surface soils below the topsoil generally consisted of relatively weak, moist
soils. These soils are considered poor to unsuitable for pavement support.

All topsoil, organics and soft soils should be removed from the upper 18 inches of the
proposed pavement subgrade. The top of the pavement subgrade is defined as the bottom
of the proposed granular base below the proposed asphalt. In areas were more than 18
inches of fill is required, no excavation, beyond typical topsoil removal, would be
required.

Subsequent to removal of the soils in the upper 18 inches of the proposed subgrade, the

exposed surface should be compacted and proofrolled. Soils exhibiting excessive
deflections or that will not readily compact should be removed.
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As an alternative to removing the soils in the upper 18 inches of the proposed pavement
subgrade, subsequent to topsoil removal, the soils in the upper 14 inches of the subgrade
could be modified in place using a chemical modifier. Based on the plasticity index of the
near surface soils, it is CTL’s opinion that lime should be used as the chemical modifier.
The application rate of the lime would need to be determined using the procedures
outlined in ODOT Supplemental Specification 1120. CTL could provide assistance with
this testing, upon request and additional authorization.

ANALYSES AND RECOMMENDATIONS

Based on the subsurface information obtained from the field and laboratory testing, as
well as the Discussion provided above, the following analyses and recommendations are
provided.

A General Site Preparation

1. All surface objects, topsoil, brush, and roots within the proposed
construction limits should be cleared and/or grubbed. Clearing, grubbing
and/or scalping should be performed in accordance with ODOT
Construction and Material Specifications (CMS) Item 201 and related
sections. Excavation of the soils at this site can be accomplished using
conventional equipment.

2. Subsequent to removal of unsuitable soils to a depth of 18 inches below
the proposed pavement subgrade as outlined in the Discussion section of
this report, and prior to fill placement, the exposed grade should be
compacted and/or proofrolled in the presence of the Soils Engineer.
Compaction of the exposed subgrade should be performed in accordance
with the CMS, Section 204. In the event that the exposed soils exhibit
unstable conditions, the unstable soils should be removed or a bridge lift
installed in accordance with the CMS, Section 203.05.

3. During construction, adequate drainage should be provided on the surface
of the exposed soils. Absorption of heavy rainfall, accumulations of water
and heavy construction traffic may result in softening these soils, hence,
severely weakening the strength of the subgrade soils.

4. Engineered fill required to raise the grade may consist of Item 203
embankment material provided that proper moisture content is maintained
during placement. Backfill required for grade restoration and
embankments should be placed and compacted in accordance with CMS,
Section 203 and related sections. Topsoil and organically contaminated
materials are not acceptable for use as fill. All fill materials should be
observed and approved by the Soils Engineer.
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5. Temporary excavations in excess of 4 feet in depth, if required, should be
sloped or shored according to OSHA requirements.

6. No groundwater is expected during preparation of the proposed pavement
subgrade. However, seepage water or trapped water could be encountered
particularly in low lying areas.

Pavement Support

1. Proper surface drainage should be provided throughout the paved areas.

2. All pavement materials should conform to the State of Ohio, Department
of Transportation Construction and Material Specifications.

3. Group Index values were calculated for each of the samples tested. Group
Index values ranged from 4 to 19, averaging 9.54. This average Group
Index value corresponds to an estimated CBR value of 6 percent. Provided
that the subgrade soils are properly prepared, a CBR value of 6 percent
may be used in the pavement design.

Retention Pond

At the time that this report was prepared, no details about the proposed retention
pond were provided to us. However, it is assumed that the pond will need to retain
water at a normal pool level. It is also assumed that the pond will be at least 10
feet deep.

Boring B-001 was drilled in the vicinity of the proposed pond. The boring
encountered clay or silty clay soils to a depth of about 5.0 feet. Sandy silt soils
were encountered below a depth of 5 feet.

The natural moisture content values of the soils in the upper 5 feet were generally
higher than the underlying soils.

Although no sand seams or layers were noted in boring B-001, sand seams or
layers were encountered in several nearby borings. Therefore, if the pond is to
maintain a normal pool level, then a liner should be installed.

The liner may consist of at least 18 inches of recompacted soils described as clay
or silty clay. If during construction, sand seams or layers are encountered within
the limits of the pond excavation, then the thickness of the liner in those areas
should be increased to 24 inches. The soils below the topsoil and to an
approximate depth of 5 feet in boring B-001 (Clay or Silty Clay) are considered
suitable to use as pond liner material.
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As an alternative to using on site material, the liner may consist of imported clay
or silty clay soils, bentonite or a geomembrane.

If sand seams or layers are encountered within the pond excavation, then
groundwater or seepage water should be expected.

Permanently exposed slopes for the pond should be laid back at a slope rate no
steeper than 3:1 Horizontal to Vertical (H:V).

Erosion protection, such as a layer of rip rap, should be installed within a few feet
of the normal pool level of the pond.

CHANGED CONDITIONS

The evaluations, conclusions, and recommendations in this report are based on our
interpretation of the field and laboratory data obtained during the exploration, our
understanding of the project and our experience with similar sites and subsurface
conditions using generally accepted geotechnical engineering practices. Although
individual test borings are representative of the subsurface conditions at the boring
locations on the dates drilled, they are not necessarily representative of the subsurface
conditions between boring locations or subsurface conditions during other seasons of the
year.

In the event that changes in the project are proposed, additional information becomes
available, or if it is apparent that subsurface conditions are different from those provided
in this report, CTL Engineering should be notified so that our recommendations can
modified, if required.

TESTING AND OBSERVATION

During the design process, it is recommended that CTL Engineering work with the
project designers to confirm that the geotechnical recommendations are properly
incorporated into the final plans and specifications, and to assist with establishing criteria
for the construction observation and testing.

CTL Engineering is not responsible for independent conclusions, opinions and
recommendations made by others based on the data and recommendations provided in
this report. It is recommended that CTL be retained to provide construction quality
control services on this project. If CTL Engineering is not retained for these services,
CTL shall assume no responsibility for compliance with the design concepts or
recommendations provided.
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CLOSING

This report has been prepared for the exclusive use of the client for use only on this
project. Our services have been performed in accordance with generally accepted
Geotechnical Engineering principles and practices. No warranty is either expressed or
implied.

This report addresses only the geotechnical aspects of this project and does not include
any environmental issues.

Specific design and construction recommendations have been provided in this report.
Therefore, the report should be used in its entirety.

Respectfully Submitted,

CTL ENGINEERING, INC.

B e brnn

Roger Evans P.E.
Project Engineer

e

Joe Grani, P.E.
Project Engineer
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APPENDIX B
TEST BORING RECORDS



SOIL DESCRIPTION

Descriptors for soil consistency used in this report are based upon the Standard Penetration Test
(SPT), ASTM D 1587, with the penetration (N) values corrected to Ng, based upon the efficiency of
the SPT Hammer used for the soil sampling.

Descriptors for both non-cohesive and cohesive soils are presented below, with the corresponding
range of corrected penetration values.

NON-COHESIVE SOIL CORRECTED PENETRATION VALUES
DESCRIPTION BLOWS PER FOOT (BPF)
05 0 20 T 1S 0-4

008 €. et eneieieeiereeteereeeeeeneeesneeeenascessssesssssessscennsscessnsesnascessssesnnssennacone 5-10

Meditum DENSe. . .c.uuieireeireteiieteereeeerneeeesascessscesssscsssssesssscessscosnnscensscone 11- 30

| ) 1) (T RN 31-50

Very DeNSE....uiuieiieiiniiiiiiiiiiiiiiiiiiiiiiiiiiiaiesieaieatiatsatsstsnssnsensencnns Over 50

COHESIVE SOIL CORRECTED PENETRATION VALUES
DESCRIPTION BLOWS PER FOOT (BPF)
VErY SOft...uueiiniiiniiieiiieiiiiiieiieriniosarcestsestossssssosssosasosssssssossssessssnsossssses 0-1

1) RN 2-4

Y 00 L0011 T3 1 5-8

] 1 1§ S PPN 9-15

AV A 1 1 i 16 -30

5 I (T N Over 30

Moisture term descriptors for both non-cohesive and cohesive soils are presented below.

NON-COHESIVE COHESIVE SOIL
SOIL DESCRIPTION MOISTURE TERMS DESCRIPTION
Powdery.....coeviiiiiiiiniiiiiiiiiiiiiiiiiniiininnens ) ) Powdery

Some MoOISture....cooveeniieeriieiseerencesnesmmnes D F:1 111 1 O Below Plastic Limit
Damp to the Touch........cceevuiriieiniinnennnn. MOoiSt..ceeeineeninnnns Above Plastic, Below Liquid Limit
Free Water....cccccoviiiiiiiiiiiiiiiiiiiiiieceneenn, B N Above Liquid Limit
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STANDARD ODOT SOIL BORING LOG (8.5 X 11) - OH DOT.GDT - 6/3/14 12:15 - J\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088C

PROJECT: ACADEMIC DRIVE DRILLING FIRM / OPERATOR: ENVIROCORE /W | DRILLRIG: ENVIROCORE-313 | STATION/OFFSET: 11+50 150.0 LT |[EXPLORATION ID)
TYPE: ROADWAY SAMPLING FIRM / LOGGER: __ CTL/WHITT HAMMER: TRACK RIG ALIGNMENT: B-001-0-14
PID: BRID: DRILLING METHOD: 3.25" HSA CALIBRATION DATE: _ 3/17/14 | ELEVATION: 939.0 (MSL) EOB:  20.0 ft. PAGE
START: 4/29/14 END:  4/29/14 | SAMPLING METHOD: SPT ENERGY RATIO (%):  81.1 COORD: 767026.000 N, 1776825.000 E 10OF 1
MATERIAL DESCRIPTION ELEV. DEPTHS SPT/[ \ |REC[SAMPLE| HP [ _GRADATION (%) |ATTERBERG o0oT | st
AND NOTES 939.0 RQD | % | (%) ID (tsfy] er | cs | Fs | st [cu | | L | P | we | CLASS(GI) :
Topsoil (6") 938.5 - 3
VERY STIFF, BROWN, CLAY, SOME SILT, LITTLE SAND, — 1 15 i .
| TRACE GRAVEL DAMP LOSS OF IGNITION =4 6% 0370 - 5 100 | SS-1 |250| 1 | 3 | 12|37 |47 |56 | 22|34 ]| 25 |A-7-6 (19)
STIFF, BROWN, SILTY CLAY, LITTLE SAND, TRACE i 3
GRAVEL WITH COBBLES, MOIST 3 33 8 |100| SS-2 |150| 3 | 3 |13 |51|30|34|18|16| 23 |A-6b(10)
4 B3
B 6 |19 39| 883 (100 - | - | - | - | -|-|-|-]14 A6b(V)
934.0 [ s 8
VERY STIFF, BROWN, SANDY SILT, SOME CLAY, i 7
TRACE GRAVEL, DAMP 6 712 26 | 100 | SS-4 |250|10| 10|14 40| 26|23 |15 | 8 | 14 | A-4a(6)
— 7
g 6
i 10 | 38 | 39 | ss5 (400| - | - | - - | |- -] -|11|Adaw
" 18
' — 10
@10.0"; HARD, GRAY B 16
PP BN 42 |100| ss6 [450| - | - | - | - | -|[-1-|-| 8 |Adaq
— 12
@12.5"; VERY STIFF, DRY 45 4
i 6 | 23|83 887 [400| - | - | - | -|-|-|-|-]9  Adawm
14 11
— 15
— 16
— 17
— 18
@18.5'; HARD, DAMP — 19417
B 18 |61 | 67| 888 | - | - | - |- - -|-1-]-|12]A4aw
9190 | o o 27

NOTES: CAVED AT 12.0'

ABANDONMENT METHODS, MATERIALS, QUANTITIES: NOT RECORDED




PROJECT: ACADEMIC DRIVE DRILLING FIRM / OPERATOR: ENVIROCORE /W | DRILLRIG: ENVIROCORE-313 | STATION / OFFSET: 14+50 CL __ [EXPLORATION ID
TYPE: ROADWAY SAMPLING FIRM / LOGGER: __ CTL/WHITT HAMMER: TRACK RIG ALIGNMENT: B-002-0-14
PID: BRID: DRILLING METHOD: 3.25" HSA CALIBRATION DATE: _ 3/17/14 | ELEVATION: 940.5(MSL) EOB:  14.0 ft. PAGE
START: 4/29/14 END:  4/29/14 | SAMPLING METHOD: SPT ENERGY RATIO (%):  81.1 COORD: 767354.000 N, 1776734.000 E 10OF 1
MATERIAL DESCRIPTION ELEV. DEPTHS SPT/[ \ |REC[SAMPLE| HP [ _GRADATION (%) |ATTERBERG o0oT | st
AND NOTES 940.5 RQD | % | (%) ID (tsfy] er | cs | Fs | st [cu | | L | P | we | CLASS(GI) :
Topsoil (5") 940.1 - 7
STIFF, DARK BROWN, CLAY, AND SILT, TRACE SAND, — 1 i .
D L R o - 5 16 | 100 | SS-1 150 0 | 2 | 8 |49 | 41|45 |25 | 20| 23 |A-7-6 (13)
@2.0"; LITTLE SAND, TRACE GRAVEL, MOIST i 3
0570 [ 4 |12 | 56| SS2 [150| 7 | 2 | 8 | 45|38 44|23 | 21| 24 |A-7-6 (13)
. B 5
VERY STIFF, BROWN, SILT AND CLAY, LITTLE SAND, 4 B3
LITTLE GRAVEL, MOIST L 32 7 | 44 S8S3 |200] - | - | - - -] -]-]20]|ABa()
@5.0'; DAMP N K
L 6 5 | 16 |100| SS-4 |250|15| 12|18 |36 | 19|29 |17 | 12| 13 | A6a(5)
,,,,,,,,,,,,,,,,,,,,,,,,,,, 934.0 B 7
VERY STIFF, BROWN, SILT AND CLAY, LITTLE SAND, -
TRACE GRAVEL, DAMP L 2
@7.5"; STIFF, LITTLE GRAVEL — 8 7 123 56| ss5 200 - | - - - -1 -1 asaw
" 10
,,,,,,,,,,,,,,,,,,,,,,,,,,, 9305 | w 10
HARD, BROWN, SILT AND CLAY, SOME SAND, LITTLE B 13
GRAVEL WITH WET SAND SEAMS, MOIST 11 1214 35 1100 8S6 | - | - | - | - |- | -]-1]-|-1]12]A6a()
@12.0"; VERY STIFF, DARK GRAY, LITTLE GRAVEL, DAMP 12 .
WP 11 32 0100] ss7 [300] - - - - -|-]-]-|9]|A6awv
9265 | 5 Loq4 13

STANDARD ODOT SOIL BORING LOG (8.5 X 11) - OH DOT.GDT - 6/3/14 12:15 - J\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088C

NOTES: GROUNDWATER LEVEL AT COMPLETION AT 10.0'; CAVED AT 12.0'

ABANDONMENT METHODS, MATERIALS, QUANTITIES: NOT RECORDED




STANDARD ODOT SOIL BORING LOG (8.5 X 11) - OH DOT.GDT - 6/3/14 12:15 - J\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088C

PROJECT: ACADEMIC DRIVE DRILLING FIRM / OPERATOR: ENVIROCORE /W | DRILLRIG: ENVIROCORE-313 | STATION / OFFSET: 18+50 CL __ [EXPLORATION ID
TYPE: ROADWAY SAMPLING FIRM / LOGGER: __ CTL/WHITT HAMMER: TRACK RIG ALIGNMENT: B-003-0-14
PID: BRID: DRILLING METHOD: 3.25" HSA CALIBRATION DATE: _ 3/17/14 | ELEVATION: 941.7 (MSL) EOB:  14.0 ft. PAGE
START: 4/29/14 END:  4/29/14 | SAMPLING METHOD: SPT ENERGY RATIO (%):  81.1 COORD: 767710.000 N, 1776557.000 E 10OF 1
MATERIAL DESCRIPTION ELEV. DEPTHS SPT/| | REC[SAMPLE| HP [ _GRADATION (%) |ATTERBERG o0oT | st
AND NOTES 9417 RQD | % | (%) ID (tsfy] er | cs | Fs | st [cu | | L | P | we | CLASS(GI) :
Topsoil (5") 941.3 - 7
VERY STIFF, BROWN, CLAY, AND SILT, LITTLE SAND, 1 i .
| TRACE GRAVEL DAMP LOSS OF IGNITION =4 0% 0307 - 5 15 | 94 | SS-1 |250| 1 | 3 | 10|46 |40|45 |21 | 24| 21 |A-7-6 (15)
VERY STIFF, BROWN, SANDY SILT, AND CLAY, TRACE i 2
GRAVEL, DAMP [ 2 11 | 78 | 882 |250| 9 | 16|21 |33 | 21|27 |17 | 10| 15 | A-da(4)
HO P
B 3 20|61 | 883 (350 - | - | - |- -|-|-1-]|17]|A4aW
s 12
L 6 6 18 | 83| sS4 (350 - | - | - | - -|-|--]15|A4aW
934.2 — 7
STIFF, BROWN, SILT AND CLAY, SOME SAND, TRACE g 2
GRAVEL WITH WET SAND SEAMS. MOIST W | 4 15| 39 | SS-5 |2.00|10| 13|18 |36 |23|26|15| 11| 16 | A-6a(5)
: 7
— 9
@10.0"; VERY STIFF, DAMP 106
412 | 5183 ss6 (300[ - - |- - |-|-]--|[11]A6aW
B 26
— 12
L 43 013
B 24 |70 | 39| ss7 350 - | - | - | - | -|-|-|-]|8 | A6a(
9277 | op 44 28

NOTES: CAVED AT 12.4'

ABANDONMENT METHODS, MATERIALS, QUANTITIES: NOT RECORDED




PROJECT: ACADEMIC DRIVE DRILLING FIRM / OPERATOR: ENVIROCORE /W | DRILLRIG: ENVIROCORE-313 | STATION/OFFSET:  22+50 CL _ |EXPLORATION ID)
TYPE: ROADWAY SAMPLING FIRM / LOGGER: __ CTL/WHITT HAMMER: TRACK RIG ALIGNMENT: B-004-0-14
PID: BRID: DRILLING METHOD: 3.25" HSA CALIBRATION DATE: _ 3/17/14 | ELEVATION: 939.0 (MSL) EOB:  14.0 ft. PAGE
START: 4/29/14 END:  4/29/14 | SAMPLING METHOD: SPT ENERGY RATIO (%):  81.1 COORD: 768105.000 N, 1776497.000 E 10OF 1
MATERIAL DESCRIPTION ELEV. DEPTHS SPT/[ \ |REC[SAMPLE| HP [ _GRADATION (%) |ATTERBERG o0oT | st
AND NOTES 939.0 RQD | % | (%) ID (tsfy] er | cs | Fs | st [cu | | L | P | we | CLASS(GI) :
Topsoil (5") 938.6 - 7
STIFF, BROWN, SILT AND CLAY, LITTLE SAND, TRACE — 1 i )
R AL oA Lo B Lo 6570 - ‘. 12 | 83 | SS-1 150 9 | 8 |14 |43 | 26|30 |17 | 13| 20 | A-6a (8)
STIFF, BROWN, SANDY SILT, SOME CLAY, LITTLE i 2
GRAVEL, MOIST [ 2 9 | 56 | SS2 |150|19| 9 |14 |35 |23|22|15| 7 | 18 | A4a(5)
@3.5'; VERY STIFF, NO RECOVERY 4 3
B 5 116 0| 883 | - |- - -[-1-|-1-1-1]+-1|na4awW
. "5 7
@5.0'; DAMP i 4
L 6 6 16 | 94 | sS4 [3.00|11 /12|16 |38 23|24 16| 8 | 14 | Ada(5)
— 7
g I3
B 4 |14 | 44| ss5 (250 - | - | - | - | |- | -|-]15 Ada)
" 6
929.0 T 10
VERY DENSE, BROWN, COARSE AND FINE SAND, i 20
LITTLE GRAVEL, TRACE SILT, DAMP 11 3833 96 | 61| SS6 | - | - | - |- |- |-|-]-|-]7|A3a(V)
s 927.0 4o
HARD, GRAY, SILT AND CLAY, TRACE SAND, TRACE i -
GRAVEL, DRY W 94 |39 78 ss7 jasof - | - - - -|-1-1-]9|A6aW
9250 | .5 Loq4 15

STANDARD ODOT SOIL BORING LOG (8.5 X 11) - OH DOT.GDT - 6/3/14 12:15 - J\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088C

NOTES: CAVED AT 11'

ABANDONMENT METHODS, MATERIALS, QUANTITIES: NOT RECORDED




PROJECT: ACADEMIC DRIVE DRILLING FIRM / OPERATOR: ENVIROCORE /W | DRILL RIG: ENVIROCORE-313 | STATION / OFFSET: 26+50 CL EXPLORATION ID
TYPE: ROADWAY SAMPLING FIRM/LOGGER: __ CTL/WHITT HAMMER: TRACK RIG ALIGNMENT: B-005-0-14
PID: BR ID: DRILLING METHOD: 3.25" HSA CALIBRATION DATE: _ 3/17/14 | ELEVATION: 937.3(MSL) EOB:  15.0ft. PAGE
START: 4/28/14 END:  4/28/14 SAMPLING METHOD: SPT ENERGY RATIO (%): 81.1 COORD: 768500.000 N, 1776447.000 E 10F1
MATERIAL DESCRIPTION ELEV. DEPTHS SPT/[ \ |REC|SAMPLE[ HP [ GRADATION (%) [ATTERBERG o0or | ST
AND NOTES 937.3 RQD | % | (%) ID (tsfy] er | cs | Fs | st [cu | | L | P | we | CLASS(GI) :
Topsoil (5") 936.9 L i
VERY STIFF, BROWN AND GRAY, CLAY, AND SILT, — 193
TRACE SAND, MOIST 5 44 11 | 72| SS-1 [250| 0| 1|5 |45|49|55|23|32| 26 |A-7-6(19)
@2.5'; STIFF P
i 23 7 | 61| ss2 |150| 0 | 2 | 6 |42|50|54|21|33| 34 |A-7-6(19)
@4.0"; SLIGHTLY ORGANIC ROOT FIBERS, DAMP 42
"5 2 | 7 161] 883 |150| - | - | - | -] -|-1]-1-1]18|A76()
931.8 B 3
VERY STIFF, BROWN AND GRAY, SANDY SILT, SOME g M2
CLAY, TRACE GRAVEL, DAMP L 35 11 | 50 | SS-4 |250|10| 10|13 |41|26|25|16| 9 | 15 | A-4a(6)
— 7
@8.0"; TRACE GRAVEL, DAMP R
- 4918 56 | S5 [200] - | - | - | - -|-1]-1]-1]14]A4aw
10
@10.5"; HARD, NO RECOVERY PP [
B 14 | 41| 0 | ss6 | - |- -|-]-1-|-|-1-1-1A4aw
— 12 16
924.3 L 43
VERY STIFF, GRAY, SILT AND CLAY, LITTLE SAND, i 9
TRACE GRAVEL, DAMP L 44 1413 36 | 61 SS-7 (300 - | - | - | -] -}|-1]-1]-+- 8 | A-6a (V)
9223 | ko 15

STANDARD ODOT SOIL BORING LOG (8.5 X 11) - OH DOT.GDT - 6/3/14 12:15 - J\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088C

NOTES: CAVED AT 22.5'

ABANDONMENT METHODS, MATERIALS, QUANTITIES: NOT RECORDED




APPENDIX C
LABORATORY TEST RESULTS
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U.S. SIEVE OPENING IN INCHES

6 4 3
| :

215 13/4 1238 3
| |

U.S. SIEVE NUMBERS
6 810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

:
L

L o111
——]

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse

‘ fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-001-0-14

0.5

A-7-6(19)

25

56

22

34

CLAY

Specimen
Identification

Depth

D100

D60

D50 D30

D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-001-0-14

0.5

4.75

0.011

0.006

1

3

12

37

47

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES

6 4 3
| :

215 13/4 1238 3
| |

U.S. SIEVE NUMBERS
6 810 1416 20 30 40 50 60 100 140200
| | |

HYDROMETER

100
95

:
3

—|

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse

‘ fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-001-0-14

2.0

A-6b(10)

23

34

18

16

SILTY CLAY

Specimen
Identification

Depth

D100

D60

D50 D30

D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-001-0-14

2.0

4.75

0.032

0.015 | 0.005

3

3

13

51

30

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY

CTL Project Number:14050088COL




CTL GRADATION - OH DOT.GDT - 6/3/14 12:15 - J:\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088COL.GPJ

PERCENT FINER BY WEIGHT

100
95

90

85

80

75

70

65

60

55

50

45

40

35

30

25

20

15

10

U.S. SIEVE OPENING IN INCHES
6 4 3

215 13/4 1238
| |

3
\

U.S. SIEVE NUMBERS

\ HYDROMETER

6 810 1416 20 30 40 50 60 100 140200
| |

e

.

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1 0.01 0.001

GRAVEL

SAND

COBBLES

coarse ‘

fine

coarse ‘

SILT OR CLAY

fine

Specimen
Identification

Depth

Classification

MC | LL | PL PI Cc Cu

B-001-0-14

5.0

A-4a(6)

14 | 23 | 15 8

SANDY SILT

Specimen
Identification

Depth | D100

D60

D50 D30

D10

%Fine
Sand

%Coarse
Sand

%Gravel %Silt %Clay

B-001-0-14

5.0 9.5

0.041

0.018 | 0.006

10 10 | 14 40 26

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY

CTL Project Number:14050088COL




CTL GRADATION - OH DOT.GDT - 6/3/14 12:15 - J:\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088COL.GPJ

U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 13/4 1238 3

U.S. SIEVE NUMBERS
| [ ]

6 810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

@ -~

o——

—

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10
GRA

1
IN SIZE IN MILLIMETERS

0.1

0.01

0.001

GRAVEL

SAND

COBBLES

coarse ‘ fine

coarse ‘ fine

SILT OR CLAY

Specimen

Identification Depth

Classification

MC

LL

PL PI

Cc

Cu

B-002-0-14 0.5

A-7-6(13)

23

45

25 20

CLAY

Specimen

Identification Depth

D100 D60 D50

D30 D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-002-0-14 0.5

4.75 0.014 | 0.008

0

2

8 49

41

ENGINEERING £

2860 Fisher Road

Fax: 614-276-6377

CTL Engineering, Inc.

Columbus, Ohio 43204
Telephone: 614-276-8123

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 13/4 1238 3 4 6

U.S. SIEVE NUMBERS
| [ ]

810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

“?‘ﬂ\

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10
GRA

1
IN SIZE IN MILLIMETERS

0.1

0.01

0.001

GRAVEL

SAND

COBBLES

coarse ‘ fine

coarse ‘ fine

SILT OR CLAY

Specimen

Identification Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-002-0-14 2.0

A-7-6(13)

24

23

21

CLAY

Specimen

Identification Depth

D100 D60 D50

D30 D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-002-0-14 2.0

12.5 0.016 0.01

7

2

45

38

ENGINEERING £

2860 Fisher Road

Fax: 614-276-6377

CTL Engineering, Inc.

Columbus, Ohio 43204
Telephone: 614-276-8123

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 13/4 1238
| |

3 4
|

6 810 1416 20 30 40 50 60 100 140200
| |

U.S. SIEVE NUMBERS

HYDROMETER

100
95

*e

90

85

80

\\

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

GRA

1

IN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse

‘ fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-002-0-14

5.0

A-6a(5)

13

29

17

12

SILT AND CLAY

Specimen
Identification

Depth

D100 D60

D50

D30

D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-002-0-14

5.0

12.5 0.12

0.052

0.011

15

12

18

36

19

ENGINEERING £

CTL Engineering, Inc.

2860 Fisher Road

Columbus, Ohio 43204
Telephone: 614-276-8123

Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES

6 4 3
| :

215 13/4 1238
| |

3

U.S. SIEVE NUMBERS

6 810 1416 20 30 40 50 60 100 140200
| | |

HYDROMETER

100
95

4
‘\

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine coarse

‘ fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-003-0-14

0.5

A-7-6(15)

21

45

21

24

CLAY

Specimen
Identification

Depth

D100

D60

D50 D30

D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-003-0-14

0.5

4.75

0.015

0.01

1

3

10

46

40

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY

CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES

6 4 3
| :

215 13/4 1238 3
| |

U.S. SIEVE NUMBERS
6 810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

S

e

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse

‘ fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-003-0-14

2.0

A-4a(4)

15

27

17

10

SANDY SILT

Specimen
Identification

Depth

D100

D60

D50 D30

D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-003-0-14

2.0

12.5

0.119

0.028 | 0.009

9

16

21

33

21

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY

CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES
215 13/4 1238 3
| |

6
\

43

U.S. SIEVE NUMBERS

6 810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

90

1

\\

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

1
GRAIN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse ‘ fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-003-0-14

7.5

A-6a(5)

16

26

15

11

SILT AND CLAY

Specimen
Identification

Depth

D100

D60

D50 D30 D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-003-0-14

7.5

9.5

0.079

0.03 0.009

10

13

18

36

23

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES

6 4 3
| :

215 13/4 1238 3
| |

4

U.S. SIEVE NUMBERS
6 810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

e

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1

0.01

0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse

fine

SILT OR CLAY

Specimen
Identification

Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-004-0-14

0.5

A-6a(8)

20

30

17

13

SILT AND CLAY

Specimen
Identification

Depth

D100

D60

D50 D30

D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-004-0-14

0.5

12.5

0.029

0.021 0.006

9

8

14

43

26

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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PERCENT FINER BY WEIGHT

U.S. SIEVE OPENING IN INCHES
6 4 3

215 13/4 1238
| |

3
\

4

U.S. SIEVE NUMBERS

\ HYDROMETER

6 810 1416 20 30 40 50 60 100 140200
| |

100
95

.

90

85

80

75

70

65

60

55

50

45

40

35

30

25

20

15

10

100

10

1

GRAIN SIZE IN MILLIMETERS

0.1 0.01 0.001

COBBLES

GRAVEL

SAND

coarse ‘

fine

coarse ‘

SILT OR CLAY

fine

Specimen

Identification

Depth

Classification

MC | LL | PL PI Cc Cu

B-004-0-1

4 2.0

A-4a(5)

18 | 22 | 15

SANDY SILT

Specimen

Identification

Depth | D100

D60

D50 D30

D10

%Fine
Sand

%Coarse
Sand

%Gravel %Silt %Clay

B-004-0-1

4 2.0 12.5

0.101

0.038 | 0.009

19 9 14 35 23

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 134 1238 3 4
|| :

6 810 1416 20 30 40 50 60 100 140200

U.S. SIEVE NUMBERS |
| [ ] | 1 |

HYDROMETER

100
95

90

‘\

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

GRA

1 0.1
IN SIZE IN MILLIMETERS

0.01

0.001

GRAVEL

SAND

COBBLES

coarse

‘ fine

coarse ‘ fine

SILT OR CLAY

Specimen

Identification Depth

Classification

MC

LL | PL

PI

Cc

Cu

B-004-0-14 5.0

A-4a(5)

14

24 | 16

SANDY SILT

Specimen

Identification Depth

D100

D60

D50

D30 D10

%Gravel

%Fine
Sand

%Coarse
Sand

%Silt

%Clay

B-004-0-14 5.0

12.5

0.068

0.031

0.008 1"

12 | 16

38

23

ENGINEERING £

CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY

CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 13/4 1238 3

U.S. SIEVE NUMBERS
| [ |

6 810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

4
»

— 1

T

LN

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10
GRA

1
IN SIZE IN MILLIMETERS

0.1

0.01

0.001

GRAVEL

SAND

COBBLES

coarse ‘ fine

coarse ‘ fine

SILT OR CLAY

Specimen

Identification Depth

Classification

MC

LL | PL PI

Cc

Cu

B-005-0-14 1.0

A-7-6(19)

26

55 | 23 32

CLAY

Specimen

Identification Depth

D100 D60 D50

D30 D10

%Gravel

%Fine
Sand

%Coarse
Sand

%Silt

%Clay

B-005-0-14 1.0

4.75 0.009 | 0.005

0

1 5 45

49

ENGINEERING £

2860 Fisher Road

Fax: 614-276-6377

CTL Engineering, Inc.

Columbus, Ohio 43204
Telephone: 614-276-8123

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL
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U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 13/4 1238 3 4 6

U.S. SIEVE NUMBERS
| [ |

810 1416 20 30 40 50 60 100 140200
| |

HYDROMETER

100
95

o——

.

90

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10
GRA

1
IN SIZE IN MILLIMETERS

0.1

0.01

0.001

GRAVEL

SAND

COBBLES

coarse ‘ fine

coarse ‘ fine

SILT OR CLAY

Specimen

Identification Depth

Classification

MC

LL

PL

PI

Cc

Cu

B-005-0-14 25

A-7-6(19)

34

54

21

33

CLAY

Specimen

Identification Depth

D100 D60 D50

D30 D10

%Gravel

%Coarse
Sand

%Fine
Sand

%Silt

%Clay

B-005-0-14 25

2 0.009 | 0.005

0

2

42

50

ENGINEERING £

2860 Fisher Road

Fax: 614-276-6377

CTL Engineering, Inc.

Columbus, Ohio 43204
Telephone: 614-276-8123

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY
CTL Project Number:14050088COL




CTL GRADATION - OH DOT.GDT - 6/3/14 12:16 - J:\DEPT5\14 PROJECTS\14050088COL-GPD GROUP-INDUSTRIAL PKWY EXTENSION\REPORTS\LOGS\14050088COL.GPJ

U.S. SIEVE OPENING IN INCHES \

6 4 3
| :

215 134 1238 3 4
|| :

6 810 1416 20 30 40 50 60 100 140200

U.S. SIEVE NUMBERS |
| [ ] | 1 |

HYDROMETER

100
95

90

\\

85

80

75

70

65

60

55

50

45

PERCENT FINER BY WEIGHT

40

35

30

25

20

15

10

100

10

GRA

1 0.1
IN SIZE IN MILLIMETERS

0.01

0.001

GRAVEL

SAND
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CTL Engineering, Inc.
2860 Fisher Road
Columbus, Ohio 43204
Telephone: 614-276-8123
Fax: 614-276-6377

GRAIN SIZE DISTRIBUTION

Project: GPD Group, Inc.
Location:FRA COUNTY

CTL Project Number:14050088COL




APPENDIX D
GB1 SUBGRADE ANALYSIS



R Global Options Classification Counts by Sample Surface Class % Borings % Surface Rig ER
Subgrade Analysis | 555 rar No R [1a b 3 3a 24 25 26 27]4a 4b 5 6a 6b 75 76 8 8 ||25 0 Neot<=5 %% 50% A sl
V. 12.00 12/30/11 206 CS Option 0 0 0 0 0 0 0 0 0 7 0 0 3 0 0 6 0 0 4 0 <=10 75% 0% | 50% B
LS Option 44% 19% 38% 5 0 >=20 0% C
Design 6 | LKD Option 0% 0% 100% 75 0 M+ 100% D
CBR 206 Depth 14 76 3 75% R 0% E
Neo  NeoL l Clay M Mopr Gl 8 0 UC @ Surface F
Total Borings 4 | Average 12.8] 8.5 17.2 32.4 19.5]14.5 954/ | 8 O 13.0 G
PID Maximum 20] 11] 55] 25| 33] 49] 50 94] 34 22 19 R 0 14 H
Location Industrial Parkway Minimum 7 7] 22 15 7| 33] 19| 54 13 10 4 12
Boring Subgrade Standard Penetration Physical Characteristics Moisture Class Comments Problem Undercuts | [ Analysis |
Cut % | % | P Ohio w/ w/ uc uc
# B# Boring Location Depth To | Fill |Depth To | ny | ns | N | Rig| Ngo |Ngo| LL | PL | PI | Silt [Clay|200| M [Mgpr| DOT| GI Class | MN | | Class | MN
1| B-002-0- 05 20| 00| 05 20 5] 7 12 A 16 45 25 20| 49 41 90| 23 22 7-6 13
14 20 35 20 35 4 5] 9 12 44 23 21| 45 38 83| 24 20 7-6 13 MN 12
35 5.0 35 5.0 3 2 5 7 20 14| 6a 8 N 21
50 6.5 50 6.5 5] 7 12 16 71 29 17 12| 36 19 55[ 13 14| 6a 5
2( B-003-0- 05 20| -10|-05 1.0 5] 6 11 A 15 45 21 24| 46 40 86| 21 18| 7-6 15
14 20 35 1.0 25 2 6 8 11 27 17 10| 33 21 54| 15 12| 4a 4 N 14
35 5.0 25 4.0 3 12 15 20 17 10| 4a 5 M
50 6.5 40 55 6 7 13 18 11 15 10| 4a 5
3( B-004-0- 05 20| 1.0 1.5 3.0 4 5] 9 A 12 30 17 13| 43 26 69| 20 14| 6a 8 MN 12
14 20 35 3.0 45 2 5] 7 9 22 15 7] 35 23 58 18 10| 4a 5 N 16
35 5.0 45 6.0 5] 7 12 16 10| 4a 5
50 6.5 6.0 75 6 6 12 16 9] 24 16 8] 38 23 +61[ 14 11| 4a
4( B-005-0- 10 25| 20 | 3.0 45 4 4 8 A 11 55 23 32| 45 49 94| 26 20 7-6 19 N 14
14 25 4.0 45 6.0 2 3 5 7 54 21 33| 42 50 92| 34 18| 7-6 19 N 21
40 55 6.0 75 2 3 5 7 18 18| 7-6 N 21
55 7.0 75 9.0 3 5) 8 11 7] 25 16 9] 41 26 67[ 15 11] 4a N 14
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ENGINEERING




GENERAL NOTES, SIDEWALK CURB RAMPS

1. CURB RAMP COMPONENTS ASSEMBLY - THE CURB RAMP INCLUDES THE RAMPS,
FLARED SIDES, LANDINGS AND ROLLED EDGES.

. CURB RAMP TYPE - CURB RAMPS SHALL BE SPECIFIED BY THE APPROPRIATE
TYPE AND SHALL BE PERPENDICULAR TO THE CURB EXCEPT TYPES E & F.

TYPE A - DIAGONAL RAMP WITH FLARES IN TREE LAWN.

TYPE B - DIAGONAL RAMP WITH FLARES.

TYPE C - PERPENDICULAR RAMP IN TREE LAWN.

TYPE D - PERPENDICULAR RAMP OBSTRUCTED ON ONE SIDE
(WITH PRIOR WRITTEN CITY APPROVAL ONLY)

TYPE E - RAMP WITH RECESSED LOWER LANDING FOR ALLEYS AND DRIVEWAYS
(WITH TREE LAWN).

TYPE F - RAMP WITH RECESSED LOWER LANDING FOR ALLEYS AND DRIVEWAYS
(NO TREE LAWN).

TYPE G - PARALLEL (OFF-STREET LANDING) WITH 2 TRANSITION RAMPS
(WITH PRIOR WRITTEN CITY APPROVAL ONLY).

TYPE H - MEDIAN RAMP WITH CENTER LANDING.

TYPE I - COMBINED PERPENDICULAR AND PARALLEL RAMP ONE DIRECTION.

. RAMP RUNNING SLOPE - THE RAMP RUNNING SLOPE SHALL BE 5% (1:20)
TO 7.7% (1:13).

. RAMP CROSS SLOPE - THE MAXIMUM CROSS SLOPE SHALL BE 1.56%
(1:64, 3/16 INCH PER FOOT).

. PERPENDICULAR RAMP WIDTH - THE MINIMUM WIDTH OF A SIDEWALK RAMP
SHALL BE 4-FEET AND OF A BIKE PATH RAMP SHALL BE 8-FEET. THE WIDTH
MAY BE REDUCED TO A MINIMUM OF 3-FEET WITH PRIOR WRITTEN CITY APPROVAL
IF CLEARANCE RESTRICTIONS EXIST.

. PARALLEL RAMP WIDTH - TYPE H RAMP SHALL BE A MINIMUM OF 4-FEET
BY 5-FEET & 5-FEET BY 5-FEET RESPECTIVELY, PER STANDARD DRAWINGS.

. ALL JOINTS BETWEEN NEW AND EXISTING MATERIALS SHALL BE FLUSH.

. FLARES - THE LENGTH OF THE FLARE AT THE FACE OF CURB SHALL BE A
MAXIMUM OF 10% OR 10 TIMES THE CURB HEIGHT, WHICHEVER IS LESS.

. LANDINGS - LANDINGS SHALL BE A MINIMUM OF 4-FEET BY 4-FEET WITH A
1.56% (1:64) CROSS SLOPE FOR ALL CURB RAMP TYPES EXCEPT PARALLEL CURB
RAMPS. OFF STREET LANDINGS FOR PARALLEL CURB RAMPS SHALL BE A MINIMUM
OF 4-FEET BY 5-FEET AS INDICATED IN THE STANDARD DRAWINGS. LANDINGS ARE
REQUIRED AS FOLLOWS:

A. TOP LANDING - CURB RAMP TYPES A, B, C AND G SHALL HAVE
LANDINGS AT THE TOP OF THE RAMP.

B. LOWER RECESSED LANDING - CURB RAMP TYPE E AND F SHALL HAVE
A RECESSED LANDING AT THE BOTTOM OF THE RAMP WHERE IT
INTERSECTS THE CURB LINE.

C. LANDING AT INTERSECTING SIDEWALKS - WHEREVER SIDEWALKS
INTERSECT THERE SHALL BE A LANDING MEETING THE ABOVE REQUIREMENTS.

Date 05/0172014 (GENERAL NOTES CONTINUED ON SHEET 2)

STANDARD DRAWING

7&3, of Dublin CURB RAMP GENERAL NOTES
ENGINEERING
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GENERAL NOTES, SIDEWALK CURB RAMPS (CONTINUED)

10. STREET COUNTER SLOPE - THE COUNTER SLOPE AT THE BASE OF THE RAMP
SHALL BE A MAXIMUM OF 1:20 OR 5% FOR A MINIMUM OF 2-FEET.

11. MAXIMUM DIFFERENTIAL BETWEEN RAMP RUNNING SLOPE AND GUTTER PAN SHALL
BE 13 %, THE PREFERRED DIFFERENTIAL IS 11%..

12. SURFACES - RAMP AND FLARE SURFACES MUST BE STABLE AND SLIP RESISTANT.
RAMPS SHALL BE MEDIUM BROOMED TRANSVERSE TO THE DIRECTION OF TRAVEL.
GRATINGS, VALVE BOXES, AND UTILITY BOXES SHALL NOT BE LOCATED IN THE
RAMP, LANDING, OR TRANSITION AREAS.

. DETECTABLE WARNINGS SHALL BE INSTALLED IN ACCORDANCE WITH CITY OF
DUBLIN STANDARD DRAWING PD-03. DETCTABLE WARNINGS SHALL BE PROVIDED
WHEREVER A CURB RAMP CROSSES A PUBLIC VEHICULAR WAY.

. THE PEDESTRIAN WALKWAY WITHIN THE STREET PAVEMENT, AT LEAST 7-FEET
WIDE, BETWEEN OPPOSING RAMPS SHALL HAVE A CROSS-SLOPE (THE
LONGITUDINAL STREET SLOPE) OF NO GREATER THAN 2%. VERTICAL STREET
CURVES SHALL BE INSTALLED AS NEEDED.

. GRAVEL BEDDING SHALL HAVE A MINIMUM DEPTH OF 4 INCHES AND SHOULD
NOT EXCEED A DEPTH OF 6 INCHES.

Date: 05/01/2014
STANDARD DRAWING

City of Dublin CURB RAMP GENERAL NOTES

ENGINEERING

SHEET 2 OF 2 DRAWING NO. PD-02




N

STREET LANDING

PASSAGE AT STREET

LEVEL WITH 24" DEEP SIDEWALK
DETECTABLE WARNING

=

STREET

SIDEWALK

247]
CURB RAMP

FACE OF CURB

SIDEWALK

NOTES:

1. DETECTABLE WARNINGS SHALL BE PROVIDED WHEREVER A CURB RAMP CROSSES
A VEHICULAR WAY, EXCLUDING UNSIGNALIZED DRIVEWAY CROSSINGS.

2. DETECTABLE WARNINGS SHALL BE PROVIDED 24 INCHES IN THE DIRECTION OF
TRAVEL AND EXTEND THE FULL WIDTH OF THE CURB RAMP OR FLUSH SURFACE.
THE DETECTABLE WARNING SHALL BE LOCATED ADJACENT TO THE CURB LINE.

3. DETECTABLE WARNINGS SHALL BE PLACED 2" TO 4" BEHIND BACK OF CURB.

4. ALL DETECTABLE WARNING PANELS SHALL BE ADA SOLUTIONS

CAST IN PLACE, REPLACEABLE PANEL NO. 2448REP, 2.35" DOME SPACING
CONTRASTING COLOR: RED FOR CONCRETE, BLACK FOR BRICK

Date: 09/18/2006
STANDARD DRAWING

CITY OF DUBLINw.
ENGINEERING DETECTABLE WARNINGS

SHEET 1 OF 1 DWG. NO. PD-03




1.56 % 7.69 %
(3/16"/FT.) (7/8"/FT.)
PAVEMENT LANDING VARIES SIDEWALK NOTE:
A ' ' Y SEE STANDARD DRAWING
PD-03 FOR DETECTABLE
WARNINGS DETAILS

SECTION A-A

7'-0" MIN. CURB
1-0" 4-0" TREE LAWN _\ MNT
1 |

1.56 % |
H43/16'/FT--— o g

SECTION B-B

““FOR RESIDENTIAL
“DRIVES OR
" UNCURBED ALLEYS

SUPPLEMENTAL NOTES: = \ —— 1-0

A. THE BOTTOM EDGE OF THE s LANDING
RAMP SHALL CHANGE PLANES X
PERPENDICULAR TO THE LANDING. (MINIMUM)

. THE EDGE OF THE CURB RAMP SHALL
BE FLUSH WITH THE EDGE OF THE
ADJACENT PAVEMENT AND GUTTER.

. THE LANDING AT THE BOTTOM OF THE RAMP
SHALL BE A MINIMUM CROSS-SLOPE OF
1.56% (3/16"/FT.) IN TWO DIRECTIONS.

. THE PEDESTRIAN WALK WAY BETWEEN THE TWO
RAMPS SHALL HAVE A MAXIMUM OF 1.56% (3/16"/FT.)
CROSS-SLOPE WITH A 5% MAXIMUM RUNNING SLOPE (5/8"/FT.).

Date: 05/01/2014
STANDARD DRAWING

City of Dublin CURB RAMP TYPE E ALLEYS AND DRIVEWAYS
ENGINEERING
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Curb Grade

Top of Pavement
*Flush at Curb Ramp

. / 4 833% 41/%

-

6" 6"_»

(Minimum)

Match Street
Sub grade

ITEM 499 - Portland Cement Concrete,
Class C

#57 Crushed Aggregate

ITEM 605 - 4" PIPE UNDERDRAIN
(720.12)

* SEE DRAWING RD-03 FOR GUTTER TRANSITION AT CURB RAMP.
*% 10" AT COMMERCIAL DRIVE ENTRANCES.

Date: 05/01/2014
STANDARD DRAWING

7&}, of Dublin COMBINATION CONCRETE CURB AND GUTTER
ENGINEERING SHEET 1 OF 1 DRAWING NO. RD-02




~=—— 8' MINIMUM ——

HORIZONTAL CLEARANCE 2' MIN. FROM EDGE OF
SIDEWALK TO CLOSEST POINT OF OBSTRUCTION, OR AS
APPROVED BY CITY ENGINEER.

TYPICAL SIDEWALK WIDTH SHALL BE 4'-0" OR 5'-0".
TYPICAL SHARED USE PATH SHALL BE 8'0" UNLESS OTHERWISE
SPECIFIED IN APPROVED CONSTRUCTION DRAWINGS.

2
(a4
|

1|

OBSTRUCTIONS

STANDARD RESIDENTIAL | NON
DRIVEWAY RESIDENTIAL
DRIVEWAY

* |

10' VERTICAL CLEARANCE

SIDEWALK EASEMENT

B <SR

=

A[/ ! 3/16" PER. FT. |

COMPACTED 4" ITEM 304 OR NO. 57 STONE

ITEM 204
COMPACTED SUB GRADE

. ALL WALKWAYS SHALL BE CONSTRUCTED PER CCMS ITEM 608 OR AS DIRECTED BY CITY ENGINEER.

. ALL DISTURBED AREAS SHALL BE SEEDED AND MULCHED. SEED MIXTURE SHALL BE APPROVED BY THE
CITY ENGINEER.

. CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, CURRENT EDITIONS, AND
ANY OTHER SUPPLEMENTS THERETO, SHALL GOVERN ALL CONSTRUCTION ITEMS UNLESS OTHERWISE NOTED.

. SIDEWALKS/BIKE PATHS CROSSING RESIDENTIAL DRIVEWAYS SHALL BE 6" CLASS C CONCRETE ITEM 499, SIDEWALKSSHARED USE
PATHS CROSSING NON-RESIDENTIAL DRIVEWAY APPROACHES SHALL BE MINIMUM 8" CLASS C CONCRETE,ITEM 499 UNLESS
OTHERWISE APPROVED BY THE CITY ENGINEER.

. ALL COMMERCIAL DRIVES SHALL HAVE 6" OF ITEM 304.

. INSPECTION SCHEDULING SHALL BE MADE WITH THE BUILDING DIVISION WHEN CONCRETE FORMS ARE READY FOR INSPECTION,
AT LEAST 48 HOURS BEFORE CONCRETE IS TO BE PLACED AT (614) 410-4600.

. ALL SHARED USE PATH JOINTS ARE TO BE SAWCUT.
. SIDEWALKS/FLATWORK SHALL BE TOOL CUT & RETRACED.

. FULL DEPTH EXPANSION MATERIAL (1/2" THICK) SHALL BE PLACED ADJOINING ALL EXISTING CONCRETE CONFORMING TO
ASTM D-1752 TYPE 1.

Date: 05/01/2014
STANDARD DRAWING

City of Dublin CONCRETE SIDEWALK AND SHARED USE PATH

ENGINEERING

SHEET 1 OF 1 DRAWING NO. RD-05




—=— HORIZONTAL CLEARANCE 2' MIN. FROM EDGE OF SHARED-USE PATH TO
CLOSEST POINT OF OBSTRUCTION, OR AS DIRECTED BY CITY ENGINEER.

STANDARD SHARED-USE PATH WIDTH SHALL BE 8-0" &

HEAVY DUTY SHARED-USE PATH WIDTH SHALL BE 10'-0" |
UNLESS OTHERWISE SPECIFIED IN APPROVED

CONSTRUCTION DRAWINGS. |

__ STANDARD | HEAVY DUTY _
(8' WIDTH) (10" WIDTH)

OBSTRUCTIONS

HAND TAMP)
AT 450

10' VERTICAL CLEARANCE

SLOPE 3/16" PER. FT.

1-1/2" ITEM 448, ASPHALT CONCRETE, SURFACE COURSE TYPE 1 (MEDIUM TRAFFIC), PG. 64-22

3" ITEM 301, ASPHALT CONCRETE BASE
6" ITEM 304, AGGREGATE BASE

ITEM 204, SUBGRADE COMPACTION

4 1/2" ITEM 301, ASPHALT CONCRETE BASE

1. ALL TOPSOIL SHALL BE REMOVED FROM SUB GRADE AREAS. ITEM 204 SHALL BE COMPACTED TO NO LESS THAN
98% OF MAX. DRY DENSITY. EXCESS EXCAVATED MATERIAL SHALL BE REMOVED FROM THE SITE.

2. ALL DISTURBED AREAS SHALL BE SEEDED AND MULCHED. SEED MIXTURE REQUIRES THE APPROVAL OF THE
CITY ENGINEER.

3. PAVEMENT MARKINGS AND SIGNAGE SHALL CONFORM TO OHIO MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES.

4. SHARED-USE PATHS CROSSING CONCRETE RESIDENTIAL DRIVEWAY APPROACHES SHALL BE 6" PC CONCRETE ACROSS THE WIDTH
OF THE DRIVEWAY APPROACH, UNLESS OTHERWISE APPROVED BY THE CITY ENGINEER. SHARED-USE PATHS CROSSING
RESIDENTIAL DRIVEWAY APPROACHES SHALL MATCH THE THICKNESS AND CROSS-SECTION OF THE DRIVEWAY APPROACH OR 8"
PC CONCRETE, WHICHEVER IS GREATER, AS APPROVED BY THE CITY ENGINEER.

5. FOR GEOMETRIC STANDARDS FOR CURB RAMP REFER TO DUBLIN STD. DWG. PD-01.

Date: 05/01/2014
STANDARD DRAWING

City of Dublin SHARED-USE PATH: STANDARD AND HEAVY DUTY
ENGINEERING
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MIN. WIDTH= 10"0" - 4' OR 5' WIDE SIDEWALK OR 8' BIKE PATH
MAX. WIDTH= 20'-0 6" CONCRETE (ITEM 608)

PROPERTY LINE

1/2" EXPANSION MATERIAL
(ASTM D-1752 TYPE 1)
WHEN PLACED SEPARATELY

/ BACK OF CURB

> )

(

\—EDGE OF PAVEMENT

1/2" EXPANSION MATERIAL
(ASTM D-1752 TYPE 1)
WHEN PLACED SEPARATELY

DRIVEWAY
3/16" PER FT. (TYP.) %AX. 8% DRIVEWAY SLOPE

.
|

COMPACTED 6" ITEM 304 OR NO. 57 STONE.

\ 6" CONCRETE SIDEWALK / BIKE PATH
ITEM 204 6" CONCRETE APPROACH

TAPER CURB HEIGHT TO 0" AT SIDEWALK

SECTION A-A

Date: 05/01/2014
STANDARD DRAWING

RESIDENTIAL DRIVEWAY APPROACH FOR
City of Dublin STREETS WITH CURB AND GUTTER
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3-0"
(MIN.)

PROPERTY LINE

MIN. WIDTH= 10'-0"

——

4' OR 5' SIDEWALK OR 8' BIKE PATH

MAX. WIDTH= 20'-0" - 6" CONCRETE (ITEM 608)

12" MIN. DIA. CONCRETE WITH
ADS FLARED END SECTION.

| DITCH

~——— -

EDGE OF PAVEMENT

USE NO CURB BETWEEN RIGHT-OF-WAY LINE
AND EDGE OF PAVEMENT.

R/W
8' MIN. | VARIES |

12" MIN. COVER

SECTION A-A

| DRIVEWAY
3/16" PER FT. (TYP") A(. 8% DRIVEWAY SLOPE
/ —

COMPACTED GRANULAR MATERIAL (ITEM 304) OR NO. 57 STONE.

T~ (ITEM 204)

12" MIN. DIA. CONCRETE WITH
ADS FLARED END SECTION AND DISSIMILAR COUPLING.

(IF COVER IS LESS THAN 12", CONCRETE ENCASE
ACCORDING TO ITEM 901)

NOTE:

Date: 05/01/2014

City of Dublin

ENGINEERING

1. THE CITY ENGINEER MAY REQUIRE
LARGER PIPE TO BE INSTALLED. MINIMUM
SLOPE OF PIPE SHALL BE 1 % UNLESS
OTHERWISE APPROVED.

. DRIVE APPROACH SHALL BE 6" CONCRETE
OR ALTERNATE ASPHALT AS REQUIRED.
6" AGGREGATE BASE ITEM 304
1 1/4" ASPHALT ITEM 402
1 3/4" ASPHALT ITEM 404

STANDARD DRAWING

RESIDENTIAL DRIVEWAY APPROACH FOR
STREETS WITHOUT CURB AND GUTTER

SHEET 2 OF 9 DRAWING NO. RD-07




10' MIN. WIDTH
PVC EDGE 20' MAX. WIDTH
TYP. — A

/R/W (VARIES)

4' OR 5' SIDEWALK
OR 8' BIKE PATH

6"CLASS C CONCRETE BASE FOR
PAVERS AT DRIVE APPROACH AND SIDEWALK

BRICK PAVERS

3!_0"

(TYP.)

VARIES 4 |
‘ (MIN.) ‘ BLOCK PAVERS

. Ax. 8% DRIVEWAY SLOPE

(TEM 304 - T 1"-11/2" NATURAL SAND

6"(ITEM 304) (ITEM 703)
OR NO. 57 STONE

(ITEM 204)

6" CLASS C CO
TAPER CURB HEIGHT TO 0" AT SIDEWALK

SECTION A-A

PVvC EDGE\ BLOCK PAVERS
I:Ié:l

FROST LIP

12" METAL RE-BAR

SECTION B-B

Date: 05/01/2014
STANDARD DRAWING

RESIDENTIAL DRIVEWAY AND APPROACH
City of Dublin WITH BRICK PAVERS
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10" MIN. WIDTH
20' MAX. WIDTH

— A

4' OR 5' SIDEWALK

OR 8' BIKE PATH -
6" CONCRETE (ITEM 608)

6" CLASS C CONCRETE BASE FOR
PAVERS AT DRIVE APPROACH

BRICK PAVERS

S~—1/2" EXPANSION MATERIAL
o (ASTM D-1752 TYPE 1)
30 WHEN PLACED SEPARATELY

(TYP.)

SEE SHEET 5 OF 9 OF CITY OF DUBLIN STANDARD DRAWING
RD-07 FOR ADDITIONAL REQUIREMENTS FOR BRICK PAVERS.

R/W

VARIES 4 |
‘ (MIN.) ‘

BLOCK PAVERS

\ 3/16" PER. FT. (TYP.) ~ MAX. 8% DRIVEWAY SLOPE
N ——

6" CLASS C CONCRETE BASE

TAPER CURB HEIGHT TO 0" AT SIDEWALK
COMPACTED (ITEM 304 & 204)
OR NO. 57 STONE

SECTION A-A

Date: 05/01/2014
STANDARD DRAWING

7‘ RESIDENTIAL DRIVEWAY APPROACH FOR
City of Dublin COMBINATION CONCRETE AND BRICK PAVERS
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1. THE FOLLOWING ARE SPECIFICATIONS WHICH APPLY TO THE SUBSTITUTION
OF APPROVED BRICK PAVERS FOR CONCRETE DRIVEWAYS AND DRIVEWAY
APPROACHES.

2. PAGES 3 AND 4 OF 9 OF CITY OF DUBLIN STANDARD DRAWING
RD-07 DETAIL THE APPROVED PLACEMENT OF BRICK PAVERS.

3. THE WORK SHALL BE INSPECTED PRIOR TO PLACEMENT BY CITY OF
DUBLIN CITY ENGINEER OR DESIGNEE(S).

4. THE BRICK PAVERS ON THE GRANULAR BASE SHALL HAVE A PVC FROST
LIP/EDGE OR APPROVED EQUIVALENT TO SERVE AS A FORM FOR THE
PAVERS.

5. THE CLASS C CONCRETE BASE SHALL BE PROVIDED ACCORDING
TO CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS
(CCMS).

6. THE GRANULAR BASE SHALL BE PLACED ACCORDING TO CCMS. PAVING
SHALL BE PROVIDED ONLY WITH ACCEPTABLE BASE CONDITIONS,
AS DETERMINED BY THE CITY OF DUBLIN CITY ENGINEER OR
DESIGNEE(S). THIS INCLUDES, BUT IS NOT LIMITED TO, SOFT, WATER
SATURATED, FROZEN OR FROST-AFFECTED MATERIAL. UNACCEPTABLE
MATERIAL SHALL BE STABILIZED OR REMOVED PRIOR TO PAVING.

7. THE FOLLOWING PAVING MATERIALS HAVE BEEN ACCEPTED FOR USE AS
SUBSTITUTES FOR CONCRETE DRIVEWAYS AND DRIVEWAY APPROACHES.
ACCEPTANCE IS SUBJECT TO A REVIEW OF MANUFACTURER'S
SPECIFICATIONS AND FIELD PERFORMANCE BY THE CITY ENGINEER.
ACCEPTANCE OF ALTERNATE MATERIALS IS SUBJECT TO CONTINUAL
REVIEW AND MAY BE WITHDRAWN AT THE DISCRETION OF THE
CITY ENGINEER.

ACCEPTED MATERIALS:

UNI-STONE PAVING STONES
INTER PAVE CORPORATION
8479 BROADWELL ROAD
CINCINNATI, OHIO 43224
(513) 474-3783

Date: 05/01/2014

STANDARD DRAWING

7‘ RESIDENTIAL BRICK PAVER SIDEWALK, DRIVEWAY,
City of Dublin AND DRIVEWAY APPROACH
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MAX. WIDTH 30'-0" W/O MEDIAN

[E—
et

4' OR 5' SIDEWALK OR 8' BIKE PATH

12'-0" 10'-0" ADA SIDEWALK RAMP

PER CITY OF DUBLIN
Xk LANDSCAPED STANDARD DRAWING

MEDIAN PD-08(TYP.)
(TYP.) DETECTABLE WARNINGS
NOT REQUIRED.

2-0" (TYP.)

$ X

i

5-0" (Typ.)

* MINIMUM RADIUS IS 25 FEET UNLESS
OTHERWISE APPROVED BY THE CITY ENGINEER.

MINIMUM LANE WIDTH SHALL BE 12'-0".
NUMBER OF LANES REQUIRES APPROVAL BY THE CITY ENGINEER.

4" MIN.

SLOPE DRIVEWAY AWAY FROM
RIGHT-OF-WAY

3/16" PER FT. (TYP.)

—

—

8" CONCRETE (ITEM 499 CLASS "C")

COMPACTED 8" CONCRETE (ITEM 499 CLASS "C")
(ITEM 304 & 204)
OR NO. 57 STONE

TAPER CURB HEIGHT TO 0" AT SIDEWALK
SECTION A-A

DRIVEWAY APPROACH SHALL BE 8" PORTLAND CEMENT CONCRETE OR STRUCTURAL EQUIVALENT
AS APPROVED BY THE CITY ENGINEER.

EXISTING CURB AND GUTTER TO BE REMOVED WITHIN THE LIMITS OF DRIVEWAY. APPROACH AND
GUTTER TO BE POURED INTEGRAL. MAINTAIN GUTTER SLOPE AND UNDER DRAIN THROUGH THE DRIVEWAY.

* SEE DRAWING RD-02 FOR COMBINATION CONCRETE CURB & GUTTER.

Date: 05/01/2014
STANDARD DRAWING

DIVIDED COMMERCIAL DRIVEWAY APPROACH FOR
City of Dublin STREETS WITH CURB & GUTTER

ENGINEERING
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MAX. WIDTH 30'-0" W/O MEDIAN

4' OR 5' SIDEWALK OR 8' BIKE PATH ADA SIDEWALK RAMP
PER CITY OF DUBLIN

12'-0" STANDARD DRAWING
X X LANDSCAPED PD-08 (TYP.)

MEDIAN DETECTABLE WARNINGS
‘ (TYP.) TYPICALLY NOT REQUIRED.

60" (TYP.)

2-0" (TYP.) N

25R X

— — — —||________

EDGE OF PAVEMENT /

USE NO CURB BETWEEN
RIGHT-OF-WAY LINE AND
EDGE OF PAVEMENT

¢ DITCH

= A

%k s %k 12" MIN. DIA. REINFORCED CONCRETE PIPE CLASS V
WITH ADS FLARED END SECTION AND N-12 ADAPTER
FITTING OR EQUIVALENT.

k' MINIMUM RADIUS IS 25 FEET UNLESS

% % sk NOTE: THE CITY ENGINEER MAY REQUIRE OTHERWISE APPROVED BY THE CITY ENGINEER.
LARGER PIPE TO BE INSTALLED. MINIMUM X X MINIMUM LANE WIDTH SHALL BE 12'-0".
SLOPE SHALL BE 1 % UNLESS OTHERWISE NUMBER OF LANES REQUIRES APPROVAL
APPROVED. BY THE CITY ENGINEER.

8' MIN.

SLOPE DRIVEWAY AWAY FROM

5-0" = RIGHT-OF-WAY
16" PER. FT. (TYP.) | 3/16" PER. FT. (TYP.)
—— —

8" CONCRETE (ITEM 499 CLASS "C")

)\ OR NO. 57 STONE.

COMPACTED GRANULAR MATERIAL (ITEM 304 & 204)
8" CONCRETE (ITEM 499 CLASS "C")

12" MIN. DIA. REINFORCED CONCRETE PIPE CLASS V

WITH ADS FLARED END SECTION AND N-12 ADAPTER

FITTING OR EQUIVALENT.

(IF COVER IS LESS THAN 12", CONCRETE ENCASE
ACCORDING TO ITEM 901)

SECTION A-A

DRIVEWAY APPROACH SHALL BE 8" PORTLAND CEMENT CONCRETE OR STRUCTURAL EQUIVALENT
AS APPROVED BY THE CITY ENGINEER.

Date: 05/01/2014
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4' OR 5' SIDEWALK OR 8' BIKE PATH ADA SIDEWALK RAMP

PER CITY OF DUBLIN
STANDARD DRAWING
PD-08 (TYP.)

DETECTABLE WARNINGS
TYPICALLY NOT REQUIRED.

55'R (TYP.)

70' R (TYP.)

sNOTE: THIS SHALL BE 10'-0"
FOR A BKEPATH CROSSING
CROSS SLOPE 1.56%.

THIS DESIGN ACCOMMODATES WB-40 VEHICLES, AS PRESCRIBED
BY AASHTO. IF A LARGER VEHICLE NEEDS ACCOMMODATED A
SPECIFIC DESIGN WILL BE REQUIRED.

1/4" | FT. 1/4" / FT.

L 4" CONCRETE (ITEM 499 CLASS "C") (NOTE 2)

STRAIGHT 18" CONCRETE CURB (ITEM 609)
8" CONCRETE (ITEM 499 CLASS "C")

SECTION A-A

; SLOPE DRIVEWAY AWAY FROM
3/16" [ FT. /4 . S__ RIGHT-OF-WAY
ITEM 204 TYP. TR eeRH — o 2 T e e
L #67 CRUSHED GRAVEL (TYP.)

) STRAIGHT 18" CONCRETE CURB (ITEM 609)
4" CONCRETE 8" CONCRETE (ITEM 499 CLASS "C")
(CLASS "CH SECTION B-B
(NOTE 2) ITEM 204 TYP. c -

vl

DRIVEWAY APPROACH SHALL BE 8" PC CONCRETE OR STRUCTURAL EQUIVALENT AS APPROVED BY
THE CITY ENGINEER.

ISLAND SURFACE IN DRIVEWAY APPROACH MAY BE EITHER 4" PC CONCRETE OR LANDSCAPING VEGETATION
WITH A HEIGHT NO GREATER THAN 3 FEET ABOVE THE TOP OF CURB. LANDSCAPING MATERIALS SHALL BE

SUBJECT TO THE REVIEW AND APPROVAL OF THE CITY OF DUBLIN DIVISION OF PLANNING. MAINTENANCE

OF LANDSCAPING SHALL BE THE RESPONSIBILITY OF THE PROPERTY OWNER.

EXISTING CURB AND GUTTER TO BE REMOVED WITHIN THE LIMITS OF DRIVEWAY. APPROACH AND GUTTER
TO BE POURED INTEGRAL. MAINTAIN GUTTER SLOPE AND UNDER DRAIN THROUGH DRIVEWAY.

* SEE DRAWING RD-02 FOR COMBINATION CONCRETE CURB & GUTTER.

Date: 05/01/2014
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' OR 5' SIDEWALK OR 8' BIKEPATH ADA SIDEWALK RAMP
PER CITY OF DUBLIN
STANDARD DRAWING
PD-08 (TYP.)
DETECTABLE WARNINGS
NOT REQUIRED.

55'R (TYP.)

70' R (TYP.)

N

¢ DITCH

L USE NO CURB BETWEEN
RIGHT-OF-WAY LINE AND

EDGE OF PAVEMENT
12" MIN. DIA. REINFORCED CONCRETE PIPE CLASS V

WITH ADS FLARED END SECTION AND N-12 ADAPTER
FITTING OR EQUIVALENT. *NOTE: THIS SHALL BE 10'-0"
FOR A BIKEPATH CROSSING
THIS DESIGN ACCOMMODATES WB-40 VEHICLES, AS PRESCRIBED CROSS SLOPE 1.56%.

BY AASHTO. IF A LARGER VEHICLE NEEDS TO BE ACCOMMODATED
A SPECIFIC DESIGN WILL BE REQUIRED.

4" CONCRETE (ITEM 499 CLASS "C") (NOTE 2)

SLOPE DRIVEWAY AWAY FROM
N__RIGHT-OF-WAY

. R
#57 CRUSHED GRAVEL (TYP.)
STRAIGHT 18" CONCRETE CURB (ITEM 609)

3/16" [ FT.

1/4" | FT. 1/4" / FT.

8" CONCRETE (ITEM 499 CLASS "C")
COMPACTED GRANULAR MATERIAL (ITEM 304

NG
L 4" CONCRETE (ITEM 499 CLASS "C")
mem 204 (NOTE2) & ITEM 204) OR NO. 57 STONE.

STRAIGHT 18" CONCRETE CURB (ITEM 609) 12" MIN. DIA. REINFORCED CONCRETE PIPE CLASS V
8" CONCRETE (ITEM 499 CLASS "C") WITH ADS FLARED END SECTION AND N-12 ADAPTER
FITTING OR EQUIVALENT.

(IF COVER IS LESS THAN 12", CONCRETE ENCASE
ACCORDING TO ITEM 901)

SECTION A-A

SECTION B-B

DRIVEWAY APPROACH SHALL BE 8" PC CONCRETE OR STRUCTURAL EQUIVALENT AS APPROVED BY

THE CITY ENGINEER.

ISLAND SURFACE IN DRIVEWAY APPROACH MAY BE EITHER 4" PC CONCRETE OR LANDSCAPING VEGETATION
WITH A HEIGHT NO GREATER THAN 3 FEET ABOVE THE TOP OF CURB. LANDSCAPING MATERIALS SHALL BE

SUBJECT TO THE REVIEW AND APPROVAL OF THE CITY OF DUBLIN DIVISION OF PLANNING. MAINTENANCE

OF LANDSCAPING SHALL BE THE RESPONSIBILITY OF THE PROPERTY OWNER.
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#of LEDs
20
40
B0
A &
m | 100
120

1 optiona Photosel 140
= Receptacle Location 160

181"
[ 480mm |

a0 F
220mm
[ ] Convenient, Interlocking 180
i Mounting Method 200

57 i = 220
100mm | 24" [ &3 H j
[1ofm] 2+ [Smm ] } g 240

LIGHTING DESIGN CRITERIA
MIN = 0.4 fc

AVG/MIN RATIO = 3:1

MAX/MIN RATIO = 6:1
CROSSWALK AREA = 1.1-1.3 fc

GENERAL DESCRIPTION - LIGHT EMITTING DIODE (LED), TYPE II, III OR IV CUTOFF (AS SPECIFIED ON THE
CONSTRUCTION DRAWINGS), ONE-PIECE EXTRUDED ARM. OPERATING VOLTAGE SHALL BE ** VOLTS, SINGLE
PHASE.
** VOLTAGE REQUIREMENTS ARE TO BE SPECIFIED ON PLANS.
DISTRIBUTION - IES NEMA TYPE II, III OR IV CUTOFF.
APPROVED MANUFACTURER - Cree LED: ARE-EDG-2M-DA-##-C-**-BZ-40K
- Cree LED: ARE-EDG-3M-DA-##-C-**-BZ-40K
- Cree LED: ARE-EDG-4M-DA-##-C-**-BZ-40K

## NUMBER OF LED's TO BE SPECIFIED ON PLANS.
** VOLTAGE REQUIREMENTS ARE TO BE SPECIFIED ON PLANS.

CABLE - PROVIDE #10 XHHW, STRANDED COPPER 600V, 90 DEGREES CELSIUS CONDUCTORS. WIRE TO
LUMINAIRE. SECURE TO LUMINAIRE ARM WITH CABLE GRIP PROVIDED WITH LUMINAIRE. PROVIDE ADEQUATE
LENGTH TO EXTEND MIN. 2 FEET OUT OF HAND HOLE.

EXECUTION — ALL LUMINAIRES SHALL BE PLUMB AND LEVEL. ALL LAMPS SHALL BE OPERATIONAL PRIOR TO
INSPECTION. ALL SURFACES SHALL BE CLEANED OF DIRT, DEBRIS, ETC. FREE OF SCRATCHES, DENTS, ETC.

METHOD OF MEASUREMENT - SEE ODOT SPECIFICATIONS SECTION 625.

BASIS OF PAYMENT — SEE ODOT SPECIFICATIONS SECTION 625.

Date: 5/1/2014
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1/2" THICK x 2 3/4" CONNECTING BOLT

TRANSFORMER BASE OD LOADWASHER

FLAT WASHER

1/4"-20 NCS.S.
BUTTON CAP N LOCKWASHER

SCREW

BASE SUPPLIED WITH (2) 1" 1/4"-20 NC ANCHOR BOLT \ LOCKWASHER
WASHERS 1/2" THICK TAPPED HOLE X

X 2 3/4" DIA. (WASHERS \ FLAT WASHER
MECHANICAL GALV. NUT \ 1/2" THICK x 2 3/4"

PER ASTM B454) A OD LOADWASHER
CONCRETE BASE
1/2"-13 NC
TAPPED HOLE INTERIOR

13 1/2" DIA.
13.12" SQ. MAXIMUM

o

10 1/2" DIA. MINIMUM

20
17" AASHTO

15" DIA.
/_MAXIMUM

15.38" SQ.

13" DIA. MINIMUM

BOTTOM VIEW

TRANSFORMER BASE - PROVIDE A ONE-PIECE CAST ALUMINUM ALLOY 356 BREAKAWAY
TRANSFORMER BASE. MINIMUM 20" HIGH WITH A REMOVABLE MATCHING ACCESS DOOR
HELD IN PLACE WITH STAINLESS STEEL SCREWS. THE DOOR SHALL BE A MINIMUM OF
13" HIGH, 8" WIDE AT TOP AND 9” AT BOTTOM. DOOR SHALL BE FIELD POSITIONED ON
SIDE AWAY FROM ROADWAY. THE BASE SHALL BE DESIGNED TO BE ATTACHED WITH
ANCHOR BOLTS PROVIDED WITH A TEMPLATE FOR MOUNTING IN A CONCRETE BASE.
PROVIDE A GALVANIZED STEEL HEX—HEAD MACHINE BOLT WITH NUTS AND LOCKWASHERS
TO ATTACH POLE BASE FLANGE TO TRANSFORMER BASE. PROVIDE LOAD DISTRIBUTION
NON—CORROSIVE WASHERS TO EQUALIZE BOLT FORCES AT FLANGE MATING SURFACES.

GROUNDING — EACH TRANSFORMER BASE SHALL CONTAIN AN INTERNAL LUG WITH
DRILLED HOLE FOR ATTACHING A GROUND CONDUCTOR.

Date: 5/1/2014
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HOT
NEUTRAL (HOT)
SYSTEM GROUND

#8 JUMPER-

SYSTEM GRD. "A” (FOR 120V

TO LIGHTNING \ N & 480 V SINGLE
GROUND PHASE)

POLE
LIGHTNING
GROUND

o]

CONNECTIONS

"A"  FUSED - INLINE Y CONNECTOR KIT TYPE II WITH WATERPROOF BOOTS AND
BREAKAWAY RECEPTACLE. FUSE AT 5 AMPS, ELASTIMOLD STYLE 82 SERIES OR
HOMAC FY SERIES, BUSS KTK-R FUSE. (SINGLE PHASE =1, DOUBLE PHASE = 2 PER POLE)

UNFUSED-INLINE 7 CONNECTOR KIT TYPE III WITH WATERPROOF BOOTS AND
BREAKAWAY RECEPTACLE, ELASTIMOLD 83 SERIES OR HOMAC DY SERIES. (SINGLE PHASE =2, DOUBLE PHASE =
1 PER POLE)

PROVIDE MOLDED PLASTIC OR RUBBER CAPPING DEVICE THAT ONLY PERMITS
WIRE PASS THROUGH WHILE PREVENTING DIRT, WATER, ETC. ENTRY.

POLE LIGHTNING GROUND LUG UNINSULATED COPPER COMPRESSION TERMINAL UL LISTED FOR 600V.
SIZE FOR WIRE SPECIFIED. DRILL, TAP, AND BOLT TO

TRANSFORMER BASE BURNDY YA SERIES. BOND SYSTEM GROUND TO LIGHTNING

ROD GROUND.

PROVIDE 2' SLACK IN ALL WIRING TO BRING CONNECTORS AND FUSE HOLDERS OUT THRU HANDHOLE.

Date: 5/1/2014
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PHOTOCELL CONTROL

/ POLE CAP
\ LUMINAIRE

LUMINAIRE BRACKET

/ POLE DAMPER

BOLT CIRCLE DIA: 12"

TAPER:4 1/2" TOP OD.
8" BASE OD.

MINIMUM WALL
THICKNESS: 0.156"

MINIMUM EPA: 2.7

/ POLE SHAFT

BASE COVER

NAMEPLATE MOUNT
OPPOSITE OF ONCOMING
TRAFFIC LANE

POLE BASE

WITH TAMPERPROOF
COVER.

POSITION COVER
OPPOSITE TRAFFIC
DIRECTION

TRANSFORMER
BASE WITH
LUMINAIRE FUSING
GROUNDING LUG

ANCHOR
BOLTS

* ONE PHOTOCELL REQUIRED PER CIRCUIT

Date: 5/1/2014

POLE DIMENSION A B
TYPE 1 36'-8" 35'-0"
TYPE 2 31'-8" 30'-0"
TYPE 3 26'-8" 25'-0"

GENERAL DESCRIPTION - ALUMINUM ROUND
TAPERED ANCHOR BASE WITH FINISH: A DARK BRONZE
APPROVED BY THE CITY ENGINEER. THE PAINT SHALL
BE A POWDER PAINT FINISHED TO A GLOSS OF 35% (AT
60 DEGREES) SPUN ALUMINUM FINISH WITH POLE CAP,
TRANSFORMER BASE, BASE COVER AND BOLT COVERS.

POLE CAP - PROVIDE AN ORNAMENTAL ALUMINUM
ALLOY CAP FASTENED VIA STAINLESS STEEL SCREWS.

POLE DAMPER - PROVIDE A SECOND MODE
VIBRATION DAMPER ATTACHED TO MIDPOINT VIA
WELDING. LOCATE INSIDE POLE. FACTORY INSTALLED.

BASE FLANGE - PROVIDE A ONE PIECE CAST SOCKET
OF ALUMINUM ALLOY 356 THE FLANGE SHALL BE
JOINED TO THE SHAFT BY MEANS OF CONTINUOUS
WELD EXTERNALLY AND INTERNALLY.

BASE COVER - PROVIDE BOLT COVERS OF ALUMINUM
ALLOY 43 AND STAINLESS STEEL SCREWS FOR
ATTACHMENT.

MISCELLANEOUS HARDWARE - ALL NUTS, BOLTS,
AND WASHERS USED IN THE FABRICATION OF THE POLE
SHALL BE GRADE 18-8 STAINLESS STEEL EXCEPT FOR
ANCHORAGE HARDWARE.

WRAPPING - EACH POLE SHAFT SHALL BE WRAPPED
WITH PROTECTIVE PAPER SECURED IN PLACE. ALL
PARTS SHALL BE BOXED AND/OR BANDED.

POLE SHAFT - THE SHAFT SHALL BE ONE-PIECE
SEAMLESS WITH A MINIMUM WALL THICKNESS OF 0.156
INCHES, ROUND TAPERED TUBE OF ALLOY 6063 AND
SHALL BE FULL-LENGTH TEMPERED AFTER WELDING ON
TOP BASE FLANGE TO PRODUCE THE T6 TEMPER. THE
ENTIRE POLE ASSEMBLY SHALL BE RATED @ 90 MPH
WITH A 30% GUST FACTOR FOR AN EPA. MINIMUM OF
2.7 TEMPLATE CUT FOR LUMINAIRE.

APPROVED MANUFACTURER - HAPCO
SERIES 52, LEXINGTON/VALMONT OR
APPROVED EQUAL.

STANDARD DRAWING
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ANCHOR BOLT CIRCLE REINFORCING HORIZONTAL
SEE DETAIL SL-02

CONCRETE

REINFORCING
VERTICAL 3/4" PVC CONDUIT FOR GROUND

ENTRY/EXIT CONDUIT \

REAM & BUSH ALL CONDUIT ENDS
& INSTALL WEATHERPROOF CAPS

POLE BASE SEE TRANSFORMER BASE MOUNTING

NO GAP
DETAIL FROM MANUFACTURER
LEVEL W/CURB TOP &N GROUT-SLOPE TOP 1/4" TO DRAIN
FILL VOID BETWEEN BASE PLATE

GRADE & POLE BASE SOLID AFTER
PLUMBING POLE.

CHAMFER END 1" MINIMUM.

" ANCHOR BOLTS PER
POLE MANUFACTURER.

/% N UNDISTURBED EARTH
CONDUIT. PROVIDE(1) SPARE

CONDUIT PER POLE BASE
WHERE NOTED ON SITE PLAN

#4 SOLID COPPER BARE BOND TO / FOR FUTURE EXTENSIONS

26" SQUARE CAP ] |

%

CONCRETE —]

SCORE BASE ON SIDE TO MARK
METAL POLE LUG & COPPER ROD. CONDUIT ORIENTATION.

REINFORCING HORIZONTAL RODS.
5/8" X 100"

COPPER (WELD LIGHTNING

GROUND ROD. BURY IN BOTTOM OF REINFORCING VERTICAL RODS.
CONDUIT TRENCH.) PLAN VIEW

CONCRETE - CLASS C, 4000 PSI, 5-7% AIR ENTRAINED. FILL ALL EXPOSED SURFACE VOIDS. CHAMFER ALL
EDGES, SLOPE TOP 1/4" WITH GROUT TO DRAIN WATER (FILL VOID BETWEEN BASE PLATE & POLE BASE
SOLID, AFTER PLUMBING POLE), ADJUST SO TRANSFORMER BASE HAS NO GAP TO GROUTED SURFACE. HOT
OR COLD WEATHER - FOLLOW ODOT CONSTRUCTION & MATERIAL SPECIFICATIONS SECTION 625.

CONCRETE FINISH - REMOVE ALL FORM MARKS, HAND RUB EXPOSED TOP AND SIDES WITH CARBIDE
STONE.

REINFORCING - ASTM A-615 GRADE 60, TYPE S DEFORMED BILLET: #6 VERTICALS, (6 TOTAL), #4
HORIZONTALS 12" O.C., CIRCULAR FORMED. WIRE TIE ALL CONNECTIONS, MAINTAIN 3" MINIMUM CONCRETE
COVER.

GROUNDING - PROVIDE 5/8" X 10'-0" COPPER WELD ONE-PIECE GROUND ROD. DRIVE A MINIMUM OF 2'-0"
BELOW GRADE. RUN #4 AWG SOLID COPPER GROUNDING ELECTRODE CONDUCTOR IN 3/4" PVC CONDUIT
FROM ROD TO ENCLOSURE GROUND BAR. "CAD" WELD WIRE CONNECTION AT ROD.

Date: 5/1/2014
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LUMINAIRE FUSING - REFER TO
TRANSFORMER
BASE DETAIL SL-02

GROUNDING LEG - REFERTO
TRANSFORMER
BASE DETAIL SL-02

ANCHORAGE - PROVIDE A SET OF
FOUR-50,000 PSI-MIN YIELD STEEL
STRENGTH ANCHOR BOLTS, THREADED,
HOT-DIPPED GALVANIZED AT THE
THREADED END FOR AT LEAST 10". THE ER
BOLTS SHALL INCLUDE A 4" MINIMUM RIGHT
ANGLE HOOK AT THE UNTHREADED END. /<
PROVIDE GALVANIZED NUT, LOCKWASHERS \
CONDUIT
. BACK OF CURB

AND FLATWASHERS FOR EACH BOLT.

GROUT - 10,000 PSI, HIGH STRENGTH,
NON-SHRINK, NON-METALLIC, COMPLY WITH
CRD-C-621, PROVIDE SAND COAT FINISH

(PROVIDE SONNOGROUT OR APPROVED TYPICAL FOUNDATION LOCATION

EQUAL).

WEATHERPROOFING - PROVIDE PENETRATING SURFACE APPLIED, 1 COAT CONCRETE WATERPROOFING AGENT.
MATERIAL SHALL BE CLEAR PENETRATING, WATER BASED, ALKYALKOXYSILANE AND CONTAIN A MINIMUM OF 40% BY
WEIGHT SOLIDS AND BE APPLIED PER MANUFACTURER'S DIRECTIONS. COVERAGE SHALL BE 150 SQ. FEET PER GALLON
(PROVIDE HYDROZO ENVIROSEAL 40 OR APPROVED EQUAL). APPLY 1 COAT TO ALL CONCRETE EXPOSED SURFACES ABOVE
GRADE.

FIELD CONDITIONS - CONSULT ENGINEER FOR ABNORMAL SOIL CONDITIONS SILTS AND CLAY WITH WATER LIMITS
GREATER THAN 50%, HIGH ORGANIC SOILS, SHALLOW BEDROCK, ETC.

CONDUIT - SHALL BE HEAVY WALL 2" OR 3/4" PER GRAPHIC. RIGID NON-METALLIC SCHEDULE 40 PVC FOR USE ABOVE
& BELOW GROUND OR CONCRETE ENCASED. RATED FOR 90 DEGREES CELSIUS CONDUCTORS AND USE IN DIRECT
SUNLIGHT. MATERIAL SHALL BE UL LISTED AND COMPLY WITH NEMA TC2-1978 AND F.S. #WC-1094A. PROVIDE IN 10
FOOT SECTIONS. SEAL ALL JOINTS WATERTIGHT. GLUE JOINTS WITH PVC CEMENT. BUSH ALL ENDS. ALL BENDS SHALL
USE LONG RADIUS PREFORMED ELBOWS. EXTEND CONDUIT TO MINIMUM 2'-0" BELOW GRADE. LOCATION TO BE
COORDINATED WITH LANDSCAPING AND UTILITIES.

IF UNIT TYPE DUCT CABLE IS UTILIZED IN TRENCHES IN LIEU OF PVC CONDUIT, AT POLE FOUNDATIONS RETAIN THE PVC
CONDUIT SPECIFIED ABOVE IT SHALL FUNCTION AS A SLEEVE FOR THE DUCT CABLE. OVERSIZE PVC CONDUIT EITHER 2
1/2" OR 3" AS REQUIRED BASED ON DUCT CABLE OUTSIDE DIAMETER.

CONDUIT CAPS - TERMINAL POINTS OF ALL CONDUIT AND DUCT CABLE SHALL BE SEALED PROMPTLY AFTER
INSTALLATION BY MEANS OF A MOLDED PLASTIC OR RUBBER CAPPING DEVICE THAT ONLY PERMITS WIRE PASS THROUGH.
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VARIES

TOPSOLL -0" TYPICAL

CABLE LESS THAN 500 FEET IN

LENGTH. CAUTION TAPE

SEEDING &
TRENCHING - CONDUIT MULCHING

TRENCHES SHALL HAVE VERTICAL
WALLS AND BE EXCAVATED TO A

6l
* NO SPLICING OF DISTRIBUTION

X/
K
//\\g

%
DEPTH THAT PERMITS CONDUIT : \
TO BE LAID AT 2'-0" BELOW \a_
FINISH GRADE WITH A GRAVEL
COVER, ABOVE AND BELOW.
BACKFILL GRAVEL TO TOPSOIL
LIMIT. TRENCHES SHALL BE
LOCATED ADJACENT TO AND L K
PARALLEL WITH CURBS OR — it GRAVEL BACKFILL
PAVEMENTS AND SHALL NOT ] N
DEVIATE MORE THAN 6" FROM Y 2" PVC CONDUIT
THE LINES DESIGNATED.
TRENCHES SHALL NOT EXCEED 4" MINIMUM
12" IN WIDTH. REMOVE EXCESS 12" MAXIMUM
SOIL AFTER BACKFILLING.

2

>
X

A
N

i
X

p

GRAVEL - SHALL BE UNCRUSHED WASHED GRAVEL AND PASS A 1/2" SIEVE. POUR IN PLACE AND COMPACT TO 95%
STANDARD PROCTOR IN LAYERS NOT EXCEEDING 6" EACH.

TOPSOIL - FOR BACKFILLING SHALL BE CLEAN, LOOSE FRIABLE, LOAMY TOPSOIL FREE OF SUBSOIL OR REFUSE. TOPSOIL
MAY BE FROM THE SITE OR IMPORTED. TOPSOIL SHALL BE PLACED AND SPREAD OVER THE AREAS DESIGNATED TO A
DEPTH SUFFICIENTLY GREATER THAN THAT SHOWN SO THAT AFTER NATURAL SETTLEMENT THE COMPLETED WORK WILL
CONFORM TO THE ELEVATIONS SHOWN.

SEEDING AND MULCHING - SHALL COMPLY WITH CITY OF COLUMBUS, OHIO CONSTRUCTION AND MATERIAL
SPECIFICATIONS SECTION 659.

CONDUIT - SHALL BE HEAVY WALL RIGID NON-METALLIC SCHEDULE 40 PVC FOR USE ABOVE AND BELOW GROUND OR
CONCRETE ENCASED. RATED FOR 90 DEGREES CELSIUS CONDUCTORS AND USE IN DIRECT SUNLIGHT. MATERIAL SHALL BE
UL LISTED AND COMPLY WITH NEMA TC2-1978 AND F.S. #WC-1094A. PROVIDE IN 10 FOOT SECTIONS. SEAL ALL JOINTS
WATERTIGHT. GLUE JOINTS WITH PVC CEMENT. BUSH ALL ENDS. ALL BENDS SHALL USE LONG RADIUS PREFORMED
ELBOWS.

CONDUIT CAPS - PROVIDE MOLDED PLASTIC OR RUBBER CAPPING DEVICE THAT ONLY PERMITS WIRE TO PASS
THROUGH WHILE PREVENTING DIRT, WATER, ETC. FROM ENTERING.

PULL WIRE - ALL EMPTY CONDUIT INSTALLED FOR FUTURE LIGHTING SHALL CONTAIN A NO. 10 AWG COPPER-CLAD OR
ALUMINUM-CLAD PULL WIRE.

WIRING - DISTRIBUTION CABLE SHALL BE #4 AWG XHHW (WET RATED) STRANDED COPPER 600V, 90 DEGREES CELSIUS
CONDUCTORS. USE #6 IN APPROPRIATE CONDITIONS. SYSTEM GROUND CABLE SHALL BE #4 AWG FOR POLE TO POLE
APPLICATIONS.

METALIZED CAUTION TAPE - 3" (79mm) WIDE RED PLASTIC TAPE WITH BLACK LETTERS READING "CAUTION BURIED
ELECTRIC LINE BELOW". BURY ABOVE CONDUIT 6" (158mm) MAX. BELOW GRADE. RUN CONTINUOUS IN ALL TRENCHES
NOT COVERED BY PAVEMENT.

Date: 5/1/2014
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1I_0l|
PAVEMENT
MAX /
/ SUBGRADE

COMPACTED BACKFILL

— 2" PVC CONDUIT
SN2 (SCH. 40)

e
/@_/

1-3" PVC (SCHEDULE 80)

[ CONDUIT TO BE LOCATED UNDER CURBS, PAVEMENT
AND CURB UNDERDRAINS. CONDUIT SHALL EXTEND
914mm (3'-0") BEYOND BACK OF CURB OR
EDGE OF PAVEMENT, WHICHEVER IS GREATER.

CONDUIT SLEEVE CROSSING PROPOSED PUBLIC ROADWAYS AND COMMERCIAL DRIVEWAYS

GENERAL - CONDUIT SLEEVES SHALL BE PROVIDED WHERE STREET LIGHTING CABLES CROSS ROADWAYS.
CONDUIT SLEEVES SHALL ALSO BE PROVIDED UNDER ALL PROPOSED COMMERCIAL DRIVEWAYS.

TRENCHING - TRENCHES SHALL HAVE VERTICAL WALLS AND BE EXCAVATED TO A DEPTH THAT PERMITS
CONDUIT SLEEVE TO BE PLACED 2'-0" (610mm) BELOW FINISH GRADE. TRENCH SHALL BE LOCATED
PERPENDICULAR TO THE CENTERLINE OF ROADWAYS AND COMMERCIAL DRIVEWAYS UNLESS OTHERWISE
SPECIFICALLY NOTED. MAINTAIN INLINE WITH CONDUIT SETBACK DIMENSIONS AT INTERSECTIONS AND
CURB CUTS.

BACKFILL - SHALL COMPLY WITH CITY OF COLUMBUS, OHIO CONSTRUCTION AND MATERIAL
SPECIFICATIONS ITEM 613, TYPE 2 OR ITEM 912 COMPACTED GRANULAR BACKFILL.

MATERIALS - SHALL COMPLY WITH ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS SECTION
725.05.
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EXISTING PAVEMENT

2" PVC CONDUIT
(SCH. 40)

AT LOWEST POINT OF
EXISTING PAVEMENT

1-3" MINIMUM PVC (SCHEDULE 80)

CONDUIT SLEEVE TO PASS UNDER
CURBS AND SUBDRAINS. CONDUIT
SHALL EXTEND 3'-0" BACK OF
CURB LINE.

CONDUIT SLEEVES UNDER EXISTING PAVEMENT

CONDUIT SLEEVES PLACED UNDER EXISTING PAVEMENT OR PAVED SHOULDERS SHALL BE INSTALLED BY
DRILLING, SUBJECT TO THE APPROVAL OF THE CITY ENGINEER. IF PLACED BY DRILLING, THE BORE SHALL
NOT EXCEED THE CONDUIT DIAMETER BY MORE THAN (5) PERCENT. CONDUIT SHALL BE PLACED WITH A
MINIMUM AMOUNT OF DISTURBANCE TO THE ROADWAY. CONDUIT SLEEVES SHALL BE GALVANIZED STEEL
CONDUIT SIZED AS SHOWN WITH FITTINGS FURNISHED MEETING THE REQUIREMENTS OF ANSI C 80.1, C80.4,
AND UL 6 FOR TYPE 1 RIGID STEEL CONDUIT. EACH LENGTH SHALL BEAR THE UL LABEL. CONTRACTOR WILL
OBTAIN A "PERMIT TO WORK IN EXISTING STREET PUBLIC WAY" FROM THE DIVISION OF ENGINEERING, CITY
OF DUBLIN.
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HEADWALL PLAN VIEW

N

WIDTH = WIDTH
OF HEADWALL
(4' MINIMUM OR
AS APPROVED)

LENGTH OF RIPRAP OUTLET
PROTECTION

PROFILE

ROCK RIPRAP APRON THICKNESS
MIRAFI 500X WOVEN

POLYPROPYLENE
GEOTEXTILE OR
EQUIVILENT.

NOTES:

1. MINIMUM LENGTH TO BE 8 FEET, 5 FEET IF PIPE IS SUBMERGED.
2. MINIMUM THICKNESS OF 18 INCHES.

3. RIP-RAP SIZE TO BE DETERMINED BY OUTLET FLOW VELOCITY
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ENTIRE HYDRANT IS TO BE PAINTED:
GREEN — TO INDICATE PUBLIC HYDRANTS

/ WHITE — TO INDICATE PRIVATE HYDRANTS

o

HYDRANT PER CCMS
ITEM 809

PAINT IS SPECIAL MIXTURE FOR THE CITY OF DUBLIN
SUPPLIED BY: CREATIVE PAINT SUPPLIES

7020 W STATE RT 161

DUBLIN, OHIO 43016

OR APPROVED EQUAL

PRIMER DIRECT TO METAL (DTM) 180—11
RUST—SCAT ACRYLIC FINISH

GREEN NO. VISTA GREEN 80-105

WHITE NO. D87696/—31—1

PAINT AND PRIMER TO BE APPLIED BY BRUSH ONLY.
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G. SCOPE OF WORK
The work for which bids are invited consists of:

650 feet of 4-lane boulevard with: curb and gutter; asphalt shared-use path; concrete
sidewalk; brick pavers; water main; storm sewer; and street lights.
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IV. OWNER COMPLETED FORMS
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A. OWNER EXECUTION CHECKLIST

The following list highlights and serves as a reminder of actions required to execute the Contract with
the selected bidder.

Notice of Award

[ Complete the form once bidder selected
[J  Mail form to bidder
[1 Collect acceptance from bidder

Notice of Award to Surety and Surety’s Agent

[1 Complete the form once bidder selected

[0 Send the bond to legal counsel for double-check of validity

[0 Send notice form to Surety and Agent at the addresses listed on the Bond form
Bid Tabulation Sheet

[1 If Prevailing Wage applies, ensure that the Bid Tabulation Sheet is completed and in your
Project file
Prevailing Wage

[0 Check the date of the Determination Letter included with the Contract Documents. If it has
expired, issue new prevailing wage rates to the Contractor.
Owner/Contractor Agreement

[1 Have the Contractor sign the Agreement

[1 Have the Law Director review and sign the Agreement

0 Have the Fiscal officer sign the Agreement

0 Have the CITY OF DUBLIN representative sign the Agreement
Notice of Commencement

[1 Complete the Notice of Commencement form and put it in the Project file
[1  Must produce it if requested but no filing requirement
Notice to Proceed

[1 Issue the Notice to Proceed
Bidder’s and Subcontractors’ Certificate(s) of Licensure

[1 If applicable, Collect from Bidder if not submitted with Bid

77
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B. NOTICE OF AWARD TO BIDDER

Date:

ProsecT: ACADEMIC DRIVE - PHASE 1

The CITY OF DUBLIN (Owner) has considered the Bid submitted by you for the above-described work

in response to the Legal Notice dated July 31, 2014.

You are hereby notified that your Bid has been accepted for items in the amount of $

You are required by the Instructions to Bidders to execute the Contract and furnish the required

documents within ten (10) calendar days from the date of this notice to you.

If you fail to execute said Contract within ten (10) days from the date of this notice, Owner may—at
its discretion—exercise its rights with respect to your Bid guaranty and be entitled to such other rights

as may be granted by Law.

You are required to return an acknowledged copy of this Notice of Award to the Owner.

Dated this day of ,2014.

Sincerely,

Paul A. Hammersmith P.E.
Director of Engineering / City Engineer

ACCEPTANCE OF NOTICE

Receipt of the above Notice of Award is hereby acknowledged.

Bidder
This day of ,2014

By:
Title:
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C. NOTICE OF AWARD TO SURETY AND SURETY’S AGENT

(Surety)
(Address)
(City/State/Zip)
(Surety’s Agent)
(Address)
(City/State/Zip)
Date:
SENT BY REGULAR U.S. MAIL
RE: NoOTICE OF AWARD OF CONTRACT
To Whom It May Concern:
You are notified that your principal, , has been awarded a contract for the CITY OF DUBLIN,
ACADEMIC DRIVE - PHASE 1 project, in the amount of $ by the CITY OF DUBLIN,
OHIO .
Sincerely,
Paul A. Hammersmith P.E.
Director of Engineering / City Engineer
79
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D. NOTICE TO PROCEED

To:

Date:

Project: ACADEMIC DRIVE - PHASE 1 PROJECT
Owner: CITY OF DUBLIN, OHIO

5200 Emerald Parkway, Dublin, Ohio 43017

You are hereby notified to commence Work in accordance with the City/Contractor Agreement dated
, and you are to complete the Work in the time required by the Contract Documents. Within ten (10)
days from this Notice to Proceed date, you will begin physical, on-site improvements. You are
required to return an acknowledged copy of this Notice to Proceed, to the Owner, indicating

Acceptance of this Notice to Proceed.

Paul A. Hammersmith P.E.
Director of Engineering / City Engineer

ACCEPTANCE OF NOTICE TO PROCEED

Receipt of the above NOTICE TO PROCEED is hereby acknowledged by
this the day of ,2014.

By:

Title:
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E. NOTICE OF COMMENCEMENT OF PUBLIC IMPROVEMENT (O.R.C. §1311.252)

NOTICE IS HEREBY GIVEN OF THE COMMENCEMENT OF A PUBLIC IMPROVEMENT AS FOLLOWS:

1. The public improvement is identified as the CITY OF DUBLIN, ACADEMIC DRIVE - PHASE 1
project located at Post Road / US 161 and Industrial Parkway Roundabout.

2. The public authority and Owner responsible for the public improvement is the CITY OF
DUBLIN, OHIO, 5200 Emerald Parkway, Dublin, Ohio 43017 .

3. The principal contractor(s) for the public improvement are as follows:

4. The date the CITY OF DUBLIN first executed a contract with a principal contractor for this
public improvement is

5. The name and address of the representative for the CITY OF DUBLIN upon whom service may
be made for the purposes of serving an affidavit pursuant to Section 1311.26 of the Ohio Revised
Code is Paul A. Hammersmith P.E., Director of Engineering / City Engineer for the CITY OF DUBLIN,

OHIO, 5800 Shier-Rings Road, Dublin, Ohio 43016.

The foregoing instrument was acknowledged before me this , day of
, 20 by Paul A. Hammersmith P.E., Director of Engineering / City
Engineer for the CITY OF DUBLIN, OHIO.

Signature and Seal of person taking acknowledgement:
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F. PREVAILING WAGE BID TABULATION SHEET

Please print and complete this form. Keep it with your records until the contract has been awarded.
Once the contract has been officially awarded, check mark which company was awarded the contract
for the project and send or fax a copy to the Wage and Hour Division at 614-728-8639.

Contracting Public Authority: the CITY OF DUBLIN, OHIO

Project Name:ACADEMIC DRIVE - PHASE 1
Project No.: | Bid Date: August 14,2014 | Estimate: $850,000.00

Contract Description: [dGeneral CJHVAC [lElectrical CIPlumbing [JAsbestos [1Other

Awarded to (check) List of Bidding Contractors Total Bid Amount

Submitted By

Print Name: Paul A. Hammersmith P.E. Title: Director of Engineering / City Engineer
Telephone Number: 614-410-4621 Fax: 614-410-4699
Signature: Date:
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V. ADDITIONAL PROJECT FORMS
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A. PAYROLL INFORMATION

PROJECT: ACADEMIC DRIVE - PHASE 1

l, (Name),
(Title)  of
(Company Name), state the following:
1. That | pay or supervise the payment of the persons employed by
(Company Name) on the above-referenced project.
2. That during the payroll period commencing on the day of ,
2014, and ending on the day of , 2014, all persons employed on said

project have been paid the full weekly wages earned; that no rebates have been or will be made
either directly or indirectly to or on behalf of said
(Contractor/Subcontractor) from the full weekly wages earned by such persons; and that no
deductions have been made either directly or indirectly from the full wages earned by such persons,
other than permissible deductions as defined in Regulations, Part 3 (29 CFR Subtitle A), issued by the
Secretary of Labor under the Copeland Act, as amended (48 Stat. 948, 63 Stat. 108, 72 Stat. 967; 76
Stat. 357; 40 U.S.C. 276¢), and described below:

3. That any payrolls otherwise under this Agreement for Construction (the "Agreement")
required to be submitted for the above period are correct and complete; that the wage rates for
laborers or mechanics contained therein are not less than the applicable wage rates contained in the
specifications as supplied by the Department of Industrial Relations or any wage determination
incorporated into the Agreement; and that the classifications set forth therein for each laborer or
mechanic conform with the work he performed.

4, That any apprentices employed in the above period are duly registered in a bona fide
apprenticeship program registered with the Ohio Apprenticeship Council.

5. That (check applicable box):
O a. WHERE FRINGE BENEFITS ARE PAID TO APPROVED PLANS, FUNDS, OR PROGRAMS:

In addition to the basic hourly wage rates paid to each laborer or mechanic listed in the
above-referenced payroll, payments of fringe benefits listed in the Agreement have been or will be
made to appropriate programs for the benefit of such employees, except as noted in Section 48
below.

O b. WHERE FRINGE BENEFITS ARE PAID IN CASH:
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Each laborer or mechanic listed in the above-referenced payroll has been paid as indicated on the
payroll, and amount not less than the sum of the applicable basic hourly wage rate plus the amount
of the required fringe benefits as listed in the Agreement, except as noted in Section 42 below.

C. Exceptions:

Exception (Craft): Explanation:

Remarks:

(Signature)

(Print Name and Title)

The willful falsification of any of the above statements may subject the Contractor or Subcontractor
to fines as described in Section 4115.99 of the O.R.C.
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B. FINAL AFFIDAVIT OF COMPLIANCE WITH PREVAILING WAGES

PROJECT: ACADEMIC DRIVE - PHASE 1

STATE OF
COUNTY OF , SS:

l, ,(Name of person signing the affidavit)
(Title) do hereby certify that the wages paid to all employees of
(Company Name) for all hours worked
on project the CITY OF DUBLIN ACADEMIC DRIVE - PHASE 1 Project located at Post Road / US
161 and Industrial Parkway Roundabout during the period from

to are in compliance with the Prevailing Wage
requirements of Chapter 4115 of the Ohio Revised Code. | further certify that no rebates or
deductions have been or will be made, directly or indirectly, from any wages paid in
connection with this project, other than those provided by law.

(Signature of Affiant)

(Print Name)

Sworn to and subscribed in my presence this day of ,2014.

Notary Public

The above affidavit must be executed and sworn to by the officer or agent or the
Contractor/Subcontractor who supervised the payment of employees, before the CITY OF
DUBLIN, OHIO will release the surety and/or make final payment due under the terms of the
Agreement.
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C. CONTRACTOR’S LIEN WAIVER AND RELEASE AGREEMENT

Project: ACADEMIC DRIVE - PHASE 1

The undersigned hereby acknowledges receipt of payment from the City for all Work
on the Project through the date of its prior Application for Payment. The undersigned
acknowledges and agrees that the terms in this Agreement shall have the same meaning as
in the Contract Documents for the Project.

In return for said payment, and/or pursuant to certain contractual obligations of the
undersigned, the undersigned hereby waives and releases any rights it has or may have
through the date of its last Application for Payment to any and all Claims and liens related to
the Project, including without limitation: Claims of payment, mechanic’s liens, liens against
funds, surety bond Claims, and Claims for breach of contract or unjust enrichment. The sole
exception to this waiver and release is for any Claims the undersigned has made by properly
and timely submitting a Claim as required by the Contract Documents. The undersigned
acknowledges and agrees that this wavier and release is intended to be a comprehensive
release of all Claims and liens related to the Project, including without limitation all Claims
against the City, and the employees, board members, agents and representatives of any of
the foregoing persons. The undersigned further certifies that this Agreement covers Claims
and liens by all persons with which it did business related to the Project, including without
limitation subcontractors and suppliers, through the date of its last Application for Payment.
The undersigned represents that all such persons have signed an agreement in the form of
this Agreement releasing any and all Claims and liens related to the Project, except for any
Claims made by properly and timely submitting a Claim as required by the Contract
Documents, a copy of which has been delivered to the City. The undersigned hereby
represents and warrants that it has paid any and all welfare, pension, vacation, or other
contributions required to be paid on account of the employment by the undersigned of any
laborers on the Project.

This Agreement is for the benefit of, and may be relied upon by the City. The
undersigned hereby agrees to indemnify, defend and hold harmless each of the foregoing,
the Project, work or improvement, and real property from any and all Claims, or liens that are
or should have been released in accordance with this Agreement.

Contractor Name:

Authorized Signature:

Title:

The foregoing instrument was acknowledged before me this , day of
,20 by

Signature and Seal of person taking acknowledgement:
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VI. PLANS/DRAWINGS

Plans and Drawing are available at http://dublinohiousa.gov/bids-and-requests-for-
proposals/ when downloading the project documents on line. If you purchase a hard

copy of the project documents the plans and drawings will be on the CD included in the
Bid Document and 11 X 17 printed copy as well.
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