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GENERAL

THE WORK SHALL ENTAIL REPLACEMENT OF WIRED SIGNING

(SCHOOL FLASHER) ON A NEW DECORATIVE MAST ARM
SUPPORT, AND ROUTING OF POWER UNDERGROUND TO THE
POWER SUPPLY LOCATION AS NOTED. A DRIVER FEEDBACK SIGN
SHALL BE INSTALLED ON THE NEW SUPPORT.

THE CONTRACTOR SHALL SUBMIT IN WRITING A SCHEDULE OF
OPERATIONS TO THE ENGINEER BEFORE WORK IS STARTED ON
THIS PROJECT. ALL TRAFFIC CONTROL DEVICES SHALL BE
FURNISHED, ERECTED, MAINTAINED, AND REMOVED BY THE
CONTRACTOR IN ACCORDANCE WITH THE OHIO MANUAL OF
UNIFORM TRAFFIC CONTROL DEVICES.

REFERENCE SPECIFICATIONS

CITY OF COLUMBUS CONSTRUCTION AND MATERIALS
SPECIFICATIONS EXCEPT SECTION 100 GENERAL PROVISIONS,

CURRENT EDITION, AND ANY SUPPLEMENTS THERETO (HEREAFTER

REFERRED TO AS STANDARD SPECIFICATIONS). SHALL GOVERN
ALL CONSTRUCTION [ITEMS UNLESS OTHERWISE NOTED. REFER
TO THE CITY OF DUBLIN GENERAL CONDITIONS DIVISION 100
FOUND IN THE PROPOSAL AND CONTRACT DOCUMENTS.

EACH BIDDER, WITH HIS BID, SHALL SUBMIT TWO (2) COMPLETE
SETS OF CATALOG CUT SHEETS, DIAGRAMS, BROCHURES OR
OTHER DESCRIPTIVE DATA FOR THE ITEMS HE INTENDS TO
FURNISH. EACH BIDDER SHALL ALSO PROVIDE A DETAILED LIST
OF ALL VARIANCES FROM THE ABOVE SPECIFICATIONS AND FROM
THE SPECIFICATIONS CONTAINED HEREIN, FOR EACH ITEM THAT
DOES NOT COMPLY 100 PERCENT WITH THE STATED
SPECIFICATIONS. ANY BIDDER THAT DOES NOT COMPLY WITH
THIS REQUIREMENT SHALL BE RULED INELIGIBLE, AND SHALL
NOT BE AWARDED A CONTRACT. UNLESS OTHERWISE STATED BY
THE BIDDER, THE PROPOSAL WILL BE CONSIDERED IN STRICT
CONFORMANCE WITH THE SPECIFICATIONS.

THE CONTRACTOR AND SUBCONTRACTORS SHALL BE SOLELY
RESPONSIBLE FOR COMPLYING WITH ALL FEDERAL, STATE AND
LOCAL SAFETY REQUIREMENTS, TOGETHER WITH EXERCISING
PRECAUTIONS AT ALL TIMES FOR THE PROTECTION OF PERSONS
(INCLUDING EMPLOYEES) AND PROPERTY. IT IS THE SOLE
RESPONSIBILITY OF THE CONTRACTOR AND SUBCONTRACTOR TO
INITIATE, MAINTAIN, AND SUPERVISE ALL SAFETY REQUIREMENTS,
PRECAUTIONS AND PROGRAMS IN CONNECTION WITH THE WORK.

PLAN MODIFICATIONS

ANY MODIFICATIONS OR CHANGES TO THE WORK AS SHOWN ON
THE DRAWINGS MUST HAVE PRIOR WRITTEN APPROVAL BY THE
CITY ENGINEER.

CONTRACT SPECIFICATIONS

ALL CONTRACT SPECIFICATIONS ACCOMPANYING THESE PLANS
ARE TO BE CONSIDERED A PART THEREOF.

SERVICE BOXES

ALL VALVE BOXES, METER PITS AND OTHER UTILITY STRUCTURES

WILL BE ADJUSTED TO GRADE WHERE NEW WALK AND/OR CURB
ARE CONSTRUCTED.

GAS NOTES

THE CONTRACTOR SHALL EXPOSE ALL GAS LINES NEAR
PROPOSED SIGNAL SUPPORT FOUNDATIONS AND PROPOSED
PULLBOX LOCATIONS. THE COST OF THIS EFFORT SHALL BE
INCLUDED IN THE VARIOUS BID ITEMS.

PROPOSAL

NO EXTRA COMPENSATION WILL BE PAID TO THE CONTRACTOR BY
REASON OF COMPLIANCE WITH ANY OF THE REQUIREMENTS
INDICATED IN THE SPECIFICATIONS, BUT PAYMENT SHALL BE
DEEMED TO BE INCLUDED AMONG THE SEVERAL ITEMS, AS BID
UPON, UNLESS OTHERWISE SPECIFICALLY PROVIDED IN WRITING.

ELEVATION DATUM

VERTICAL CONTROL ASSUMED BY FIRE HYDRANT ON N. SIDE OF
W. BRIDGE ST. AND A MAG NAIL IN SOUTH WALK. SEE SHEET 7.

CONSTRUCTION LAYOUT

ALL CONSTRUCTION LAYOUT SERVICES FOR THE PROJECT SHALL

BE PROVIDED BY THE CONTRACTOR OR CONTRACTOR’S
REPRESENTATIVE.

PERMITS

THE CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS
NEEDED FOR CONSTRUCTION OF THIS PROJECT.

CONTINGENCY QUANTITIES

THE CONTRACTOR SHALL NOT ORDER MATERIALS OR PERFORM
WORK FOR ITEMS DESIGNATED BY PLAN NOTE TO BE USED "AS

DIRECTED BY THE ENGINEER” UNLESS AUTHORIZED BY THE
ENGINEER. THE ACTUAL WORK LOCATIONS AND QUANTITIES USED
FOR SUCH ITEMS SHALL BE INCORPORATED INTO THE FINAL
CHANGE ORDER GOVERNING COMPLETION OF THIS PROJECT.

UTILITIES AND STRUCTURES SHOWN ON THE PLANS

THE LOCATION OF UTILITIES AND STRUCTURES INDICATED ON THE
PLANS IS FROM INFORMATION FURNISHED BY THE UTILITY
COMPANIES, FROM FIELD LOCATING DEVICES PROVIDED BY THE
UTILITY COMPANY AND FROM TOPOGRAPHIC DATA OBTAINED AT
THE TIME OF SURVEY WORK. THE UTILITY LOCATIONS INDICATED
ARE NOT NECESSARILY COMPLETE OR CORRECT. THE LOCATIONS,
SUPPORT, ADJUSTMENT, PROTECTION AND RESTORATION OF ALL
UTILITIES, SERVICES, STRUCTURES AND APPURTENANCES ARE THE
RESPONSIBILITY OF THE CONTRACTOR.

UTILITY CROSSING

AT ALL UTILITY CROSSINGS, THE BACKFILL SHALL CONSIST OF
COMPACTED GRANULAR MATERIAL BETWEEN THE DEEPER AND
SHALLOWER PIPE. WHERE PROPOSED UTILITIES OR SERVICES
CROSS PROPOSED OR EXISTING PAVEMENT AREAS, BACKFILL
SHALL BE COMPACTED GRANULAR MATERIAL IN ACCORDANCE WITH
ITEM 912 SPECIFICATIONS. COST IS TO BE INCLUDED IN THE
PRICE BID FOR THE ITEMS INCLUDED IN THIS PROJECT.

PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL CAUSE NOTICE
TO BE GIVEN TO THE OHIO UTILITIES PROTECTION SERVICE

(TELEPHONE 800—-362—2764, TOLL FREE) AND TO THE OWNERS
OF THE UNDERGROUND UTILITIES WHO ARE NOT MEMBERS OF A
REGISTERED UNDERGROUND PROTECTION SERVICE IN ACCORDANCE
WITH SECTION 153.64 OF THE REVISED CODE. THE ABOVE
MENTIONED NOTICE SHALL BE GIVEN AT LEAST 48 HOURS PRIOR
TO START OF CONSTRUCTION.

UTILITY POLE PROTECTION

PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL BE
RESPONSIBLE FOR COORDINATING WITH THE UTILITIES ON UTILITY
POLES WITHIN THE INFLUENCE OF THE CONSTRUCTION. THE
INTENT IS TO ALLOW THE AFFECTED UTILITIES TO DETERMINE IF
THE UTILITY POLES SHALL BE REINFORCED BY THE UTILITY
COMPANY PRIOR TO CONSTRUCTION ACTIVITIES.

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION OPERATIONS
AND PROTECT EXISTING UTILITY POLES TO REMAIN. UTILITY POLES
WITHIN THE INFLUENCE OF THE PROPOSED UTILITY IMPROVEMENTS

SHALL BE REINFORCED BY THE UTILITY COMPANY AND/OR
CONTRACTOR PRIOR TO THESE CONSTRUCTION ACTIVITIES AT THE
CONTRACTOR’S EXPENSE. THE CONTRACTOR SHALL COORDINATE
WITH AEP AND RESPECTIVE UTILITY COMPANIES DURING
CONSTRUCTION FOR SUPPORT OF THESE POLES. NO SEPARATE
PAYMENT SHALL BE MADE FOR REMOBILIZATION, SUPPORT OF
POLES, OR DOWNTIME DUE TO UTILITY COORDINATION.
NOTIFICATION OF THE UTILITY COMPANY PRIOR TO CONSTRUCTION
SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. ALL COSTS
INCURRED FOR THE SUPPORT OF UTILITY POLES SHALL BE
INCLUDED WITHIN THE PRICE OF THE PROJECT.

EXISTING UTILITIES

THE IDENTITY AND LOCATION OF THE EXISTING UNDERGROUND
UTILITY FACILITIES KNOWN TO BE LOCATED IN THE CONSTRUCTION
AREA HAVE BEEN SHOWN ON THE PLANS AS ACCURATELY AS
PROVIDED BY THE OWNER OF THE UTILITY.

THE CONTRACTOR IS RESPONSIBLE TO COORDINATE CONSTRUCTION
ACTIVITY ALONG WITH THE RELOCATION OF ANY UTILITIES AS
REQUIRED BY THE PLAN WITH THE OWNER OF THE AFFECTED
UTILITY. PRIVATE UTILITY MANHOLES WITHIN THE LIMITS OF THE
WORK SHALL BE READJUSTED TO GRADE BY THE RESPECTIVE
UTILITY.

THE CONTRACTOR SHALL EXPOSE ANY UTILITY LINE OR STRUCTURE

(PUBLIC OR PRIVATE) SUFFICIENTLY IN ADVANCE OF LAYING PIPE,
DUCT, CONDUIT, OR POLE FOUNDATION IN ORDER THAT THE
ENGINEER MAY DETERMINE THE EXACT ELEVATION AND MAKE ANY
NECESSARY ADJUSTMENTS. LOCATE ALL PUBLIC AND PRIVATE
UTILITY LINES AFFECTED BY THIS PROJECT. COST OF THE ABOVE,
IF ANY, SHALL BE INCLUDED IN THE PRICE BID FOR THE PROJECT
IMPROVEMENT.

ANY EXISTING WATERLINE, STORM SEWER, CURB OR WATERLINE OR
STORM SEWER APPURTENANCE OUTSIDE THE CONSTRUCTION LIMITS
DAMAGED DURING THE CONSTRUCTION OF THE PROPOSED
PROJECT, WILL BE REPLACED, AS DIRECTED BY THE OWNER AT

THE CONTRACTOR’S EXPENSE.

COLUMBIA GAS OF OHIO
3550 JOHNNY APPLESEED CT.
COLUMBUS, OH 43231

ATTN: MATT MYERS

(614) 481-2113

(614) 315—3770 — CELL

TIME WARNER CABLE AND

TIME WARNER COMMUNICATIONS
5760 INTERCHANGE DRIVE

P.O0. BOX 25583

COLUMBUS, OHIO 43216—2553
ATTN: RAY MAURER

(614) 481-5262

(614) 348-2979 — CELL AT&T
111 NORTH FOURTH STREET
AEP 8TH FLOOR

COLUMBUS, OHIO 43215
ATTN: ROGER MIKESELL

(614) 223-7162

850 TECH CENTER DRIVE
GAHANNA, OHIO 43230—-6605
ATTN: PAUL PAXTON

(614) 883—6831

(614) 949-8883 — CELL XO COMMUNICATIONS

6900 SOUTH POINTE PARKWAY
BRECKSVILLE, OHIO 43231
ATTN: DALE FERGUSON

(216) 619—3492

CITY OF COLUMBUS

DEPARTMENT OF PUBLIC UTILITIES
DIVISION OF SEWERAGE AND DRAINAGE
1250 FAIRWOOD AVENUE

COLUMBUS, OHIO 43206

ATTN: JOHN NEWSOME

(614) 645—8460
ATTN: JEREMY CAWLEY

(614) 645—6795

WIDEOPEN WEST
3765 CORPORATE DRIVE
COLUMBUS, OHIO 43231
ATTN: MARK FREY

(614) 948—4616

(614) 668—8079 — CELL
CITY OF COLUMBUS

DEPARTMENT OF PUBLIC UTILITIES

DIVISION OF WATER

910 DUBLIN ROAD

COLUMBUS, OHIO 43215

(614) 645—7631

(614) 645—8156

(614) 645—7102 (EMERGENCY)

(614) 645—7788 (EMERGENCY)

CITY OF DUBLIN

DIVISION OF ENGINEERING
5800 SHIER RINGS ROAD
DUBLIN, OHIO 43016—1236
ATTN: MIKE SWEDER

(614) 410—4621

PRE—CONSTRUCTION

A PRE—CONSTRUCTION CONFERENCE INVOLVING THE CITY OF
DUBLIN ENGINEER, THE PRINCIPAL CONTRACTOR, AND ALL
AVAILABLE SUB—CONTRACTORS WILL BE HELD PRIOR TO THE
START OF CONSTRUCTION. THE CONTRACTOR SHALL ARRANGE
THE CONFERENCE THROUGH THE CITY. DURING THE
CONFERENCE THE CONTRACTOR SHALL SUBMIT HIS PROPOSED
SCHEDULE FOR CONSTRUCTION, INCLUDING SEEDING
SCHEDULES. THE CONTRACTOR SHALL NOTIFY THE CITY OF
DUBLIN ENGINEER TWO WEEKS PRIOR TO STARTING WORK AND
AGAIN 48 HOURS PRIOR TO THE START OF CONSTRUCTION.

COORDINATING WITH UTILITIES

IT IS THE CONTRACTOR'S RESPONSIBILITY TO COORDINATE HIS
WORK WITH THE PRIVATE UTILITIES AS REQUIRED. THESE
UTILITIES MAY BE REQUIRED TO BRACE, TEMPORARILY
SUPPORT, OR RELOCATE THEIR RESPECTIVE UTILITIES SO THAT
THE PROPOSED IMPROVEMENTS IN THESE PLANS CAN BE
CONSTRUCTED.

ALL EXPENSES INVOLVED IN RELOCATING (INSTALLING) THE
AFFECTED PRIVATE UTILITY LINES WITHIN THE PUBLIC RIGHT OF
WAY SHALL BE BORNE, BY THE UTILITY COMPANIES. THE

CONTRACTOR AND UTILITY OWNER'(S) ARE REQUESTED TO
COOPERATE BY ARRANGING THEIR WORK IN SUCH A MANNER
THAT INCONVENIENCE TO EITHER WILL BE HELD TO A MINIMUM.
THE CONTRACTOR SHALL NOTIFY THE UTILITY COMPANIES,
GIVING AMPLE LEAD-TIME OF 72 HOURS NOTICE MINIMUM, OF
UTILITY LINES OR POLES THAT ARE IN THE WAY OF
CONSTRUCTION.

ALL EXISTING UTILITIES NOT OWNED BY THE CITY THAT
REQUIRE RELOCATION OR ATTENTION DURING CONSTRUCTION
SHALL BE RELOCATED OR ATTENDED TO BY THEIR RESPECTIVE
OWNER AT NO COST TO THE CITY. NO REIMBURSEMENT FOR
REMOBILIZATION TO THE CONTRACTOR WILL BE PROVIDED.

CONTRACTOR SHALL PREPARE WRITTEN NOTIFICATION TO THE
BUSINESS AND PROPERTY OWNERS AND RESPECTIVE UTILITY
COMPANIES A MINIMUM OF 48 HOURS IN ADVANCE OF ALL
OPERATIONS WHICH MAY DISCONNECT EXISTING UTILITIES. NO
DISCONNECTIONS SHALL BE PERMITTED BETWEEN 6:00 AM TO
9:00 AM UNLESS OTHERWISE APPROVED BY THE ENGINEER.

NON—RUBBER TIRED VEHICLES

NON—RUBBER TIRED VEHICLES SHALL NOT BE MOVED ON
PUBLIC STREETS OR HIGHWAYS WITHOUT WRITTEN PERMISSION
FROM THE CITY ENGINEER.

PROOF SURVEY

FOLLOWING COMPLETION OF CONSTRUCTION, A PROOF SURVEY
SHALL BE PROVIDED BY THE CONTRACTOR TO THE DIVISION
OF ENGINEERING THAT DOCUMENTS AS—BUILT INFORMATION OF
ALL ELEMENTS OF THIS PROJECT. THE SURVEY SHALL BE
PREPARED AND SIGNED BY AN OHIO PROFESSIONAL SURVEYOR.
THE CONTRACTOR SHALL REVISE THE ORIGINAL MYLARS IN RED
INK, TO THE SATISFACTION OF THE CITY, SHOWING ALLL
CHANGES IN THE WORK. THE COST OF THE PROOF SURVEY,
INCLUDING MYLAR REVISIONS, WILL BE PAID AT THE LUMP SUM
PRICE BID FOR ITEM SPECIAL, PROOF SURVEY.

COTA

THE CONTRACTOR SHALL COOPERATE WITH THE CENTRAL OHIO
TRANSIT AUTHORITY TO FACILITATE BUS MOVEMENT 24 HOURS
A DAY. PRIOR TO CONSTRUCTION, THE CONTRACTOR SHALL
CONTACT THE SERVICE PROGRAM MANAGER AT THE CENTRAL

OHIO TRANSIT AUTHORITY AT (614) 308—-4231, FAX (614)
275-5805, OR EMAIL AT EMERYMA@COTA.COM TO COORDINATE
PROPER BUS MOVEMENTS THROUGH OR AROUND JOB SITE
DURING THE PROJECT. THIS WILL INCLUDE, BUT NOT BE
LIMITED TO, THE TEMPORARY RELOCATION OR REMOVAL OF

COTA SIGNS AND/OR BUS STOP LOCATIONS. THE
CONTRACTOR IS TO GIVE A TWO—WEEK NOTICE TO COTA PRIOR
TO DISRUPTION OF SERVICE.

PER ADA GUIDELINES, WHENEVER CONSTRUCTION OCCURS AT A
BUS STOP, THE BUS STOP MUST BE DESIGNED AND BUILT UP
TO ADA STANDARDS. BUS STOP SIGNS WILL BE PROVIDED
AND INSTALLED BY COTA IF NEEDED.

THE CONTRACTOR SHALL NOTE THAT THE FREQUENCY OF BUS
SERVICE THROUGH THE PROJECT AREA WILL BE 3 BUSSES
EVERY HOUR AT AM AND PM PEAK PERIODS.
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SECURING EXCAVATIONS AND TRENCHES FOR NON—WORKING
HOURS

OPEN TRENCHES SHALL BE ADEQUATELY MAINTAINED AND
PROTECTED WITH DRUMS AND PLATES AT ALL TIMES. PLACEMENT
OF PROPOSED MATERIALS SHALL FOLLOW AS CLOSELY AS
POSSIBLE BEHIND PAVEMENT AND CURBING REMOVAL. THE
LENGTH OF TRENCH WHICH IS OPEN AT ANY ONE TIME SHALL
AT ALL TIMES BE SUBJECT TO APPROVAL BY THE ENGINEER.

EXCAVATIONS AND TRENCHES OVER 24 INCHES DEEP SHALL BE
SECURELY PLATED, OR BACKFILLED DURING NON—WORKING
HOURS.

MAINTAINING SERVICE

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING
ACCESS FOR MAIL SERVICE, POLICE, FIRE AND SOLID WASTE
REMOVAL IN THE CONSTRUCTION AREA. COST FOR MAINTAINING
SERVICE SHALL BE INCLUDED IN THE PRICE BID FOR THE
VARIOUS [ITEMS IN THIS PROJECT.

SIDEWALKS AND CURB RAMPS

ALL SIDEWALKS AND CURB RAMPS REPLACED AND/OR
INSTALLED SHALL MEET THE ADA STANDARDS. IT IS THE SOLE
RESPONSIBILITY OF THE CONTRACTOR TO MEET THESE
CONSTRUCTION STANDARDS.

CONSTRUCTION LAYOUT STAKES AND SURVEYING, AS PER PLAN

FIELD STAKING OF THE PROJECT IS REQUIRED BY THE
CONTRACTOR. ALL CONSTRUCTION LAYOUT SERVICES FOR THIS
PROJECT SHALL BE PROVIDED BY THE CONTRACTOR OR THE

CONTRACTOR’S REPRESENTATIVE.

RIGHT—OF —WAY

IN - ADDITION TO DIRECT REQUIREMENTS OF THE CONTRACT
SPECIFICATIONS, THE CONTRACTOR SHALL OBSERVE AND
CONFORM TO THE SPECIFIC REQUIREMENTS OF ALL
RIGHT—OF—=WAYS INCLUDING, BUT NOT LIMITED TO, EASEMENTS,
COURT ENTRIES, RIGHT OF ENTRY OR ACTION FILED IN COURT,
IN ACCORDANCE WITH THE CODE OF THE APPLICABLE
GOVERNING AGENCY. THE COST OF THE OPERATIONS NECESSARY
TO FULFILL SUCH REQUIREMENTS SHALL BE INCLUDED IN THE
PRICE BID FOR THE VARIOUS ITEMS OF THE CONTRACT.

THE CONTRACTOR SHALL CONFINE HIS ACTIVITIES TO THE
PROJECT SITE UNDER DEVELOPMENT ON THE EXISTING
RIGHT—OF =WAYS, CONSTRUCTION AND PERMANENT EASEMENTS
AND SHALL NOT TRESPASS UPON OTHER PRIVATE PROPERTY
WITHOUT WRITTEN CONSENT OF THE OWNER.

DESIGNATED CURB/DRIVEWAY LOCATIONS SHALL BE APPROVED
BY THE ENGINEER FOR ENTERING AND EXITING THE WORK ZONE
PRIOR TO COMMENCEMENT OF EARTHWORK OPERATIONS. AT ALL
TIMES THE EXISTING CURB TO REMAIN SHALL BE PRESERVED BY
THE CONTRACTOR. IN THE EVENT THAT THE EXISTING CURB IS
DAMAGED BY THE CONTRACTOR, THE CONTRACTOR SHALL
REPLACE THE CURB AT HIS EXPENSE. NO SEPARATE PAYMENT
SHALL BE MADE.

PRESERVATION OF PROPERTY CORNERS AND SURVEY MARKERS

THE CONTRACTOR SHALL CAREFULLY PRESERVE BENCH MARKS,
PROPERTY CORNERS, REFERENCE POINTS AND STAKES. ANY
PROPERTY CORNER OR SURVEY MARKER DAMAGED OR
DISTURBED BY THE CONTRACTOR SHALL BE RESET BY A

REGISTERED SURVEYOR AT THE CONTRACTOR’S EXPENSE.
ACCESS

THE CONTRACTOR SHALL MAINTAIN ACCESS TO ALL ROADWAYS,
BUSINESSES, AND RESIDENCES DURING CONSTRUCTION.

CONSTRUCTION LIMITS

THIS PROJECT IS WITHIN PUBLIC RIGHT—OF—-WAY AND DEFINED
PROPERTY BOUNDARIES. NO WORK SHALL TAKE PLACE ON
ADJACENT PROPERTY WITHOUT THE EXPRESSED WRITTEN
CONSENT OF THE PROPERTY OWNER AND/OR A TEMPORARY
WORK EASEMENT. NO GRADING ACTIVITIES SHALL BE PERFORMED
OUTSIDE THE PROJECT ONTO ADJACENT PRIVATE PROPERTY
OWNERS, WITHOUT AN EASEMENT. EXISTING GRADES SHALL BE
MATCHED WITHIN THE LEGAL BOUNDARIES UNLESS OTHER
PROVISIONS HAVE BEEN MADE.

PLAN DISCREPANCIES

DISCREPANCIES BETWEEN PORTIONS OF THE CONTRACT
DOCUMENTS, DRAWINGS, AND SPECIFICATIONS ARE NOT
INTENDED. STATED DIMENSIONS TAKE PRECEDENCE OVER
GRAPHICS. DO NOT SCALE DRAWINGS TO DETERMINE LOCATIONS.
THE CONTRACTOR IS TO CLARIFY ANY SUCH DISCREPANCIES
WITH THE ENGINEER PRIOR TO COMMENCING WORK.

WORK _LIMITS

THE WORK LIMITS SHOWN ON THESE PLANS ARE FOR PHYSICAL
CONSTRUCTION ONLY. THE INSTALLATION AND OPERATION OF ALL
TEMPORARY TRAFFIC CONTROL AND TEMPORARY TRAFFIC
CONTROL DEVICES REQUIRED BY THESE PLANS SHALL BE
PROVIDED BY THE CONTRACTOR WHETHER INSIDE OR OUTSIDE
THESE WORK' LIMITS.

RESTORATION, CLEANUP, & MAINTENANCE

IT IS THE INTENT OF THE OWNER TO KEEP INCONVENIENCE TO
THE ADJACENT PROPERTY OWNERS TO AN ABSOLUTE MINIMUM.
ALL WORK DESCRIBED IN THESE PLANS AND SPECIFICATIONS IS
SITUATED IN IMPROVED AREAS. THE CONTRACTOR SHALL CLEAN
ALL AREAS DISTURBED BY CONSTRUCTION OPERATIONS AT THE
COMPLETION OF EACH WORKDAY INCLUDING THE REMOVAL OF
ALL MUD, DIRT OR DEBRIS FROM STREETS, DRIVES OR
DRIVEWAYS. THE COST FOR THIS WORK SHALL BE INCLUDED IN
THE PRICE BID FOR THE VARIOUS ITEMS.

THE CONTRACTOR SHALL LEAVE THE AREA, DISTURBED BY
CONSTRUCTION, IN THE SAME OR BETTER CONDITION AS PRIOR
TO COMMENCEMENT OF THIS WORK. THE FLOW IN ALL SEWERS,
DRAINS AND WATERCOURSES ENCOUNTERED SHALL BE
MAINTAINED BY THE CONTRACTOR AT HIS OWN EXPENSE, AND
WHENEVER SUCH WATERCOURSE AND DRAINS ARE DISTURBED
OR DESTROYED DURING THE CONSTRUCTION OF THE WORK,
THEY SHALL BE RESTORED BY THE CONTRACTOR AT HIS OWN
EXPENSE TO CONDITION SATISFACTORY TO THE ENGINEER.

STORAGE OF EQUIPMENT AND MATERIALS

NO MATERIALS, INCLUDING PIPE, SHALL BE STORED WITHIN THE
RIGHT-OF—WAY OR WITHIN TWENTY (20) FEET OF ANY
INTERSECTING STREET OR DRIVEWAY. DURING NON—WORKING
HOURS, STORAGE OF EQUIPMENT SHALL COMPLY WITH THESE
SAME REQUIREMENTS. COMPLIANCE WITH THESE REQUIREMENTS
SHALL NOT IN ANY WAY RELIEVE THE CONTRACTOR OF HIS
LEGAL RESPONSIBILITIES OR LIABILITIES FOR THE SAFETY OF
THE PUBLIC. THE CONTRACTOR SHALL INDICATE HIS INTENT WITH
REGARD TO STORAGE OF MATERIAL AT THE PRECONSTRUCTION
MEETING.

SITE VISIT

THE CONTRACTOR IS REQUIRED TO VISIT THE SITE AND FULLY
INFORM HIMSELF CONCERNING ALL CONDITIONS AFFECTING THE
SCOPE OF THE WORK. FAILURE TO VISIT THE SITE SHALL NOT
RELIEVE HIM FROM ANY RESPONSIBILITY IN THE PERFORMANCE
OF THIS CONTRACT.

GENERAL

ALL ITEMS OF WORK CALLED FOR ON THE PLANS FOR WHICH
NO SPECIFIC METHOD OF PAYMENT IS PROVIDED SHALL BE
PERFORMED BY THE CONTRACTOR AND THE COST SHALL BE
INCLUDED IN THE PRICE BID FOR THE PROJECT IMPROVEMENT.

MAINTENANCE OF TRAFFIC

IT SHALL BE THE CONTRACTOR’'S RESPONSIBILITY TO MAINTAIN
TRAFFIC FOR ANY WORK ACTIVITIES WHICH MAY OCCUR IN THE
RIGHT—OF—=WAY. THE CONTRACTOR SHALL COORDINATE LANE
CLOSURES AND ANY OTHER TRAFFIC CONTROL MEASURES WITH
THE CITY OF DUBLIN. ALL TRAFFIC CONTROL DEVICES SHALL BE
INSTALLED AND MAINTAINED IN CONFORMANCE WITH THE ODOT
MANUAL OF UNIFORM TRAFFIC CONTROL DEVICES.

MAINTENANCE OF TRAFFIC CONSTRUCTION SCHEDULE

THE CONTRACTOR SHALL, SUBMIT IN WRITING, HIS OWN METHOD
OF OPERATION TO THE ENGINEER FOR REVIEW AND APPROVAL.
THE CONTRACTOR WILL BE ADVISED AS TO THE REVIEW RESULTS

IN' WRITING WITHIN FIFTEEN (15) DAYS.
ITEM 614 MAINTAINING TRAFFIC, AS PER PLAN

WITH THE EXCEPTIONS AS NOTED BELOW, DURING
NON—WORKING HOURS AND DURING PEAK PERIODS (7—9AM,
AND 3—6PM), ALL TRAVEL LANES SHALL REMAIN OPEN. LANE
CLOSURES MAY BE IMPLEMENTED ONLY DURING NON-—-PEAK
HOURS.

WORK HOURS ON SCHOOL DAYS SHALL ONLY BE ALLOWED
BETWEEN THE AM AND PM SCHOOL FLASHER TIMES.

THE CONTRACTOR SHALL NOTIFY THE ENGINEER TWO WEEKS
PRIOR TO BEGINNING WORK AND WEEKLY THEREAFTER TO
DISCUSS ANY CHANGES TO THE MAINTENANCE OF TRAFFIC PLAN

AND/OR COMPLETION DATE. BEFORE WORK IS STARTED ON THIS
PROJECT THE CONTRACTOR SHALL SUBMIT A WRITTEN SCHEDULE
OF OPERATION AND A TRAFFIC MAINTENANCE CONTROL PLAN
FOR APPROVAL. NO WORK SHALL BE STARTED THAT WILL
RESTRICT ANY LANE USAGE UNLESS IT IS THE INTENT OF THE
CONTRACTOR TO WORK FULL TIME WITH A FULL FORCE IN
ORDER TO COMPLETE THE WORK WITH NO UNNECESSARY
DELAYS. THE CITY WILL FORWARD THIS INFORMATION TO THE
PUBLIC, LOCAL EMERGENCY SERVICES, AFFECTED SCHOOLS AND
BUSINESSES AND ANY OTHER IMPACTED LOCAL PUBLIC AGENCY
OF ANY OF THE ABOVE MENTIONED ITEMS VIA MEDIA SOURCES.

ALL WORK AND TRAFFIC CONTROL DEVICES SHALL BE IN
ACCORDANCE WITH COLUMBUS CMS 614, ODOT MOT STANDARD
DRAWINGS AS REFERENCED IN THESE PLANS, AND OTHER
APPLICABLE PORTIONS OF THE SPECIFICATIONS, AS WELL AS
THE LATEST VERSION OF THE OMUTCD.

ALL CONSTRUCTION SIGNAGE SHALL BE INSTALLED AND COVERED
BEFORE CONSTRUCTION SHALL BEGIN. AFTER CONSTRUCTION
SIGN INSTALLATION, THE CONTRACTOR SHALL NOTIFY THE
ENGINEER TWO WORKING DAYS BEFORE WORK BEGINS AND
REQUEST AN INSPECTION OF ALL SIGNAGE.

MAINTENANCE OF ALL CONTRACTOR—SUPPLIED SIGNS,
BARRICADES, VERTICAL PANELS AND DRUMS IS THE

CONTRACTOR’S RESPONSIBILITY. IF THE CONTRACTOR FAILS TO
CORRECT DEFICIENCIES WITHIN FOUR HOURS OF NOTIFICATION,
THE CITY SHALL CORRECT OR HIRE SOMEONE TO CORRECT THE
DEFICIENCIES. THE CONTRACTOR SHALL THEN BE BACK CHARGED
PER ITEM 614.

THESE PROVISIONS SHALL NOT IN ANY WAY RELIEVE THE
CONTRACTOR OF ANY OF HIS LEGAL RESPONSIBILITIES FOR THE
SAFETY OF THE PUBLIC.

PAYMENT FOR ALL LABOR EQUIPMENT AND MATERIALS AND
TEMPORARY INSTALLATIONS SHALL BE INCLUDED IN THE LUMP
SUM CONTRACT PRICE FOR ITEM 614, MAINTAINING TRAFFIC, AS
PER PLAN, UNLESS SEPARATELY ITEMIZED IN THESE PLANS.

MAINTENANCE OF WIRED SIGNS

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING
TRAFFIC SIGNING INSTALLATIONS WITHIN THE PROJECT UNDER
THE FOLLOWING CONDITIONS:

A) NEW WIRED SIGN INSTALLATIONS OR DEVICES,
INSTALED BY THE CONTRACTOR.

e THE CONTRACTOR SHALL BE RESPONSIBLE FOR
MAINTENANCE OF THESE FROM THE TIME OF
INSTALLATION UNTIL THE WORK IS ACCEPTED,
INCLUDING THE 10—DAY PERFORMANCE TEST AND
1—=YEAR WARRANTY PER CITY OF DUBLIN GENERAL
CONDITIONS 109.13.

B) TESTING PROCEDURES SHALL FOLLOW 631.11—0DOT
CONSTRUCTION ADMINISTRATION MANUAL OF PROCEDURES.

THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING ALL
EXISTING & PROPOSED TRAFFIC SIGNAL DEVICES UNDER THE
FOLLOWING CONDITIONS FROM THE TIME OF AWARD OF THE
PROJECT THROUGH ONE YEAR AFTER THE DEVICE HAS BEEN

ACCEPTED BY THE CITY ENGINEER’S OFFICE.

MAINTENANCE OF WIRED SIGNS CONT'D

THE CONTRACTOR SHALL PROVIDE ONE OR MORE CONTACT
PERSONS WHO CAN RECEIVE ALL DEVICE OUT—-OF—-SERVICE

CALLS THAT FALL UNDER THE CONTRACTOR’S RESPONSIBILITY.
THE CONTRACTOR SHALL DISPATCH MAINTENANCE PERSONNEL TO
CORRECT THE PROBLEM. THE CONTRACTOR SHALL PROVIDE THE
CITY ENGINEER & THE PROJECT ENGINEER WITH ADDRESSES &
PHONE NUMBERS OF THESE CONTACT PERSONS. MAINTENANCE
PERSONNEL MAY BE USED TO PERFORM OTHER DUTIES AS
LONG AS PROMPT ATTENTION IS GIVEN TO THESE CALLS & A
PERSON IS CONTINUOUSLY AVAILABLE TWENTY—FOUR (24)
HOURS A DAY & SEVEN (7) DAYS A WEEK. THE CONTRACTOR
SHALL PROVIDE MAINTENANCE SERVICE ENTIRELY WITH HIS
PERSONNEL.

THE CONTRACTOR SHALL CORRECT ALL BULB OUTAGES, DEVICE
MALFUNCTIONS OF ANY TYPE, INTERNAL CABINET POWER
LOSSES, SPAN OR CABLE PROBLEMS AND MISALIGNED OR
DAMAGED VEHICULAR OR PEDESTRIAN SIGNAL HEADS OR WIRED

SIGNS WITHIN TWO (2) HOURS AFTER THE CONTRACTOR’S
CONTACT PERSON HAS BEEN NOTIFIED OF ANY ONE OF THE
ABOVE. IN THE EVENT A NEW SIGNAL DEVICE IS DAMAGED
PRIOR TO ACCEPTANCE, THE DAMAGED DEVICE EXCEPT POLES
SHALL BE REPLACED OR REPAIRED BY THE CONTRACTOR TO
THE SATISFACTION OF THE CITY ENGINEER'S OFFICE. ANY
DAMAGED CABINET ASSEMBLY DEVICE IF REPAIRED SHALL BE
TESTED AGAIN BEFORE THE DEVICE IS INSTALLED.

IN THE EVENT OF A LOSS OF POWER TO THE SIGNAL
INDICATIONS OTHER THAN AN ELECTRIC COMPANY GENERAL
POWER OUTAGE, THE CONTRACTOR AT HIS EXPENSE SHALL

IMMEDIATELY TAKE ACTION [WITHIN 30 MINUTES] TO PROPERLY

DIRECT TRAFFIC UNTIL THE SIGNAL IS BACK ON "FLASH” OR
OPERATING PROPERLY.

IF A TRAFFIC SIGNAL POLE IS DAMAGED & THAT DAMAGE
CAUSED POLE INSTABILITY, THEN THE CONTRACTOR SHALL TAKE
IMMEDIATE ACTION (WITHIN 2 HOURS) TO STABILIZE IT. THE
CONTRACTOR SHALL BE RESPONSIBLE FOR PROVIDING THE
PROJECT WITH A NEW UNDAMAGED POLE.

WHERE OUT—-OF-SERVICE CALLS ARE THE DIRECT RESULT OF A
VEHICULAR ACCIDENT THE RESPONSE OF THE CONTRACTOR
SHALL BE AS OUTLINED ABOVE. THE CONTRACTOR SHALL BE
RESPONSIBLE FOR THE COLLECTION OF ANY COMPENSATION
FROM THOSE PARTIES RESPONSIBLE FOR THE DAMAGE TO THE

CONTRACTOR’S MATERIALS.

WHERE THE CONTRACTOR HAS FAILED TO RESPOND OR CANNOT
RESPOND TO AN OUT-OF-SERVICE CALL WITHIN THE TIME
PERIOD SPECIFIED ABOVE AT LOCATIONS UNDER HIS
RESPONSIBILITY, THE CITY ENGINEER MAY TAKE ACTION AS
NECESSARY TO CORRECT THE SITUATION. THIS ACTION MAY
INCLUDE: USING CITY POLICE OFFICERS; COMPLETELY REMOVING
OR REPLACING ANY MALFUNCTIONING TRAFFIC CONTROL DEVICE;
AND/OR INSTALLING ANY DEVICE(S) REQUIRED TO RETURN TO
REGULAR SIGNAL OPERATION. ALL COSTS ASSOCIATED WITH
THESE ACTIONS SHALL BE BILLED DIRECTLY TO THE
CONTRACTOR & NOT INCLUDED IN ITEM 614 MAINTAINING
TRAFFIC.

ANY NON-—-OPERATING VEHICULAR SIGNAL HEAD SHALL BE
COVERED AS REFERENCED TO IN THESE PLANS. ALL SIGNAL
HEADS WHILE COVERED SHALL BE DARK BY DISCONNECTING
POWER TO THE SIGNAL INDICATIONS. NO COVERED HEAD SHALL
BLOCK THE VIEW OF AN OPERATING HEAD.

IN ADDITION TO ITEM 614.10, THE FOLLOWING SHALL APPLY.

IF THE CONTRACTOR IS REQUIRED TO ERECT AND/OR INSTALL
ANY TEMPORARY TRAFFIC CONTROL DEVICE OR TEMPORARY

SIGNAL/SUPPORT POLE THAT IS NOT SPECIFIED IN THESE
PLANS, THEN THE CONTRACTOR SHALL SUBMIT THE DESIGN
CHANGE TO THE CITY ENGINEER, FOR APPROVAL PRIOR TO
THEIR INSTALLATION. THIS DIVISION ALSO RESERVES THE RIGHT
TO MAKE OR HAVE THE CONTRACTOR MAKE CHANGES TO THE
TRAFFIC SIGNAL OPERATION.

ALL COSTS RESULTING FROM THE ABOVE REQUIREMENTS,
EXCEPT AS NOTED, SHALL BE CONSIDERED TO BE INCLUDED IN
THE LUMP SUM BID PRICE FOR ITEM 614 MAINTAINING TRAFFIC,
AS PER PLAN.
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LOCAL ACCESS

INGRESS AND EGRESS SHALL BE MAINTAINED TO ALL
RESIDENTIAL AND COMMERCIAL PROPERTIES. DRIVEWAY CLOSURE
MAY BE NECESSARY TO ENABLE WORK ON OR IN FRONT OF A
DRIVE. THE CONTRACTOR WILL BE RESPONSIBLE FOR NOTIFYING
OWNERS, RESIDENTS, OR BUSINESS OPERATORS IN WRITING AT
LEAST 48 HOURS BUT NOT MORE THAN 72 HOURS PRIOR TO
CLOSURE. THE ENGINEER SHALL BE GIVEN A LIST OF THE
PERSONS THAT WERE GIVEN NOTICES WITH THE DATE OF NOTICE
INCLUDED. CLOSURE IS PERMITTED ONLY DURING WORK HOURS
AND ACCESS MUST BE RETURNED AT THE END OF EACH
WORKING DAY. PROPERTIES WITH MULTIPLE DRIVES MAY HAVE
ONE DRIVE CLOSED AT A TIME, WHILE WORK IS PERFORMED IN
THE AREA OF THE CLOSED DRIVE.

INDIVIDUAL DRIVE CLOSURES SHALL BE KEPT TO THE MINIMUM
TIME NEEDED FOR CONSTRUCTION ACTIVITIES. EVERY EFFORT

MUST BE MADE TO ACCOMMODATE THE OWNER'S NEED FOR
ACCESS.

ITEM 614 AW ENFORCEMENT OFFICER (LEOQ) WITH PATROL CAR,

AS PER PLAN

IN ADDITION TO THE REQUIREMENTS OF ITEM 614 AND THE

OMUTCD, A UNIFORMED LAW ENFORCEMENT OFFICER (L.E.O.)
SHALL BE PROVIDED FOR THE FOLLOWING TASKS.

1—SETUP OF MAINTENANCE OF TRAFFIC ITEMS. ONE LEO WITH
PATROL CAR SHALL BE PROVIDED WHILE THE WORK ZONE ITEMS
ARE BEING INSTALLED.

2—AS DIRECTED BY THE ENGINEER.

THE CONTRACTOR SHALL GIVE CITY OF DUBLIN LAW
ENFORCEMENT OFFICERS THE FIRST RIGHT FOR TRAFFIC
CONTROL. THE CONTRACTOR SHALL CONTACT THE DUBLIN
POLICE SPECIAL DUTY COORDINATOR AT (614) 410—4800 AT
LEAST 48 HOURS IN ADVANCE OF WHEN THE LEO WITH PATROL
CAR IS NEEDED, INCLUDING THE DATES, NUMBER OF HOURS,
AND NUMBER OF OFFICERS NEEDED.

THE PATROL CAR SHALL BE A PUBLIC SAFETY VEHICLE AS
REQUIRED BY THE OHIO REVISED CODE. LEO’S ARE CONSIDERED
TO BE EMPLOYED BY THE CONTRACTOR AND THE CONTRACTOR
SHALL BE RESPONSIBLE FOR THEIR ACTIONS. THE ENGINEER
SHALL HAVE CONTROL OF THEIR PLACEMENT AND GENERAL
TASK DETAILS. LEO’S REQUIRED BY THE TRAFFIC MAINTENANCE
TASKS SHALL BE PAID FOR ON A UNIT PRICE (HOURLY) BASIS.

THE FOLLOWING ESTIMATED QUANTITY HAS BEEN CARRIED TO
THE GENERAL SUMMARY:

ITEM 614—LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE, AS PER PLAN 20 HOURS.

THE HOURS PAID SHALL INCLUDE ANY MINIMUM SHOW-UP TIME
REQUIRED BY THE LAW ENFORCEMENT AGENCY INVOLVED.

ANY ADDITIONAL COSTS (ADMINISTRATIVE OR OTHERWISE)
INCURRED BY THE CONTRACTOR TO OBTAIN THE SERVICES OF
AN LEO ARE INCLUDED WITH THE BID UNIT PRICE FOR ITEM
614, LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR
ASSISTANCE.

SIGNAL INSTALLATION INSPECTION

THE CONTRACTOR SHALL NOTIFY THE ENGINEER IN WRITING ONE
WORK DAY BEFORE STARTING ANY TRAFFIC SIGNAL WORK
INCLUDING BUT NOT LIMITED TO POLE FOUNDATIONS, PULL BOX,
TRAFFIC CONDUIT, SIGNAL OR LOOP WIRING, OR LOOP CUTTING.
IF THE CONTRACTOR STOPS ANY TRAFFIC SIGNAL INSTALLATION
WORK FOR GREATER THAN THREE CONSECUTIVE WORKING DAYS
FOR ANY REASONS, RE—NOTIFICATION IS REQUIRED.

TEN—DAY TEST REQUIREMENTS

A 10-DAY TEST IS REQUIRED TO START AFTER INSTALLATION IS
100% COMPLETE. NO PARTIAL TESTS WILL BE CONDUCTED. THE
CONTRACTOR SHALL SUBMIT A WRITTEN REQUEST TO THE
ENGINEER STATING THAT THE TRAFFIC CONTROL INSTALLATION IS
100% COMPLETED, AND A START DATE FOR THE TEN DAY TEST
IS REQUESTED. IF LESS THAN 100% COMPLETION IS DETECTED
UPON INSPECTION BY THE CITY OR ANY MAJOR MALFUNCTION IS
DETECTED THEN THE TEN-DAY TEST SHALL BE COMPLETELY
RESTARTED.

MATERIAL INFORMATION SUBMITTAL AND TESTING CERTIFICATION

PRIOR TO ORDERING OF EQUIPMENT, THE CONTRACTOR SHALL
SUBMIT THE FOLLOWING FOR APPROVAL BY THE CITY OF
DUBLIN:

1) A COMPLETE SCHEDULE OF EQUIPMENT INTENDED TO BE
FURNISHED INCLUDING THAT WHICH HAS BEEN SPECIFICALLY
LISTED IN THESE PLAN QUANTITIES AND THAT WHICH HAS NOT
BEEN [IDENTIFIED.

2) A DETAILED LIST OF ALL VARIANCES FROM STANDARD
SPECIFICATIONS AND FROM THE SPECIFICATIONS CONTAINED
HEREIN FOR EACH ITEM THAT THE CONTRACTOR INTENDS TO
FURNISH THAT DOES NOT COMPLY 100% WITH THESE
SPECIFICATIONS. UNLESS OTHERWISE STATED BY THE
CONTRACTOR THE SUPPLIED ITEMS WILL BE CONSIDERED AS
BEING IN STRICT ACCORDANCE WITH ALL SPECIFICATIONS.

3) TWO (2) COMPLETE SETS OF DIAGRAMS, SHOP DRAWINGS,
CUT SHEETS, BROCHURES FOR THE ITEMS THE CONTRACTOR
INTENDS TO FURNISH, INCLUDING THOSE ITEMS THAT HAVE NOT
BEEN SPECIFICALLY NAMED BY THE PRODUCT NUMBER. IF
FOUND SATISFACTORY, ONE COPY WILL BE RETURNED MARKED
"APPROVED”. THE CONTRACTOR MAY ORDER THE MATERIAL UPON
RECEIVING THE APPROVED COPIES.

4) A WRITTEN WORK SCHEDULE NOT LESS THAN 2 WEEKS IN
ADVANCE OF STARTING WORK.

5) COLOR PAINT CHIPS ON ALL AFFECTED TRAFFIC CONTROL
ITEMS INDICATED IN THESE PLANS.

PRIOR TO ORDERING ANY EQUIPMENT DESIGNATED TO BE
PAINTED, THE CONTRACTOR SHALL SUBMIT TO THE CITY FOR
APPROVAL PAINT CHIP SAMPLES FOR EACH AFFECTED ITEM,
ALONG WITH THE PAINT CHIP REFERENCE NUMBER AND THE
MANUFACTURING PROCESS FOR PAINTING THE MATERIAL. ANY
COST ASSOCIATED WITH PROVIDING THESE PAINT CHIP SAMPLES
SHALL BE CONSIDERED INCIDENTAL TO THE COST BID FOR THIS
PROJECT.

WHEN REQUESTED, THE MANUFACTURER SHALL PROVIDE A
CERTIFIED LETTER STATING THAT THE CONTROLLER COMPONENTS
HAVE BEEN SUCCESSFULLY TESTED IN EXACT ACCORDANCE WITH
THE NEMA ENVIRONMENTAL STANDARDS AND TEST PROCEDURES.
SUCH TESTING SHALL HAVE OCCURRED NO MORE THAN THE
SIX—=MONTHS PRIOR TO THE DATE OF THIS CONTRACT. THIS
SIX—MONTH REQUIREMENT MAY BE WAIVED BY THE ENGINEER IF
THE MANUFACTURER CAN SATISFACTORILY DEMONSTRATE THAT
THE SUPPLIED EQUIPMENT IS IDENTICAL TO THE EQUIPMENT
THAT WAS PREVIOUSLY TESTED AND THAT THE MANUFACTURER
REQUEST THAT THIS TESTING REQUIREMENT BE WAIVED. ANY
REDESIGN OR CHANGES OF ANY TYPE INCLUDING ANY
COMPONENT CHANGES WHICH WOULD MAKE THE BID CONTROL
EQUIPMENT NOT IDENTICAL TO TESTED CONTROL EQUIPMENT
WILL REQUIRE THE ABOVE EQUIPMENT TO BE RE—-CERTIFIED.

CONTRACTOR TESTING OF ELECTRONIC SIGNAL COMPONENTS
BEFORE PRIMARY POWER INSTALLATIONS:

IF ANY TESTING OF THE SIGNAL OR WIRED SIGN INSTALLATIONS
OR ANY ASPECT THEREOF IS PLANNED BY THE CONTRACTOR
PRIOR TO AN APPROVED TURN-ON, THE CONTRACTOR SHALL
NOTIFY THE ENGINEER ONE WORKING DAY IN ADVANCE AND
SHALL HAVE A SPECIAL DUTY OFFICER PRESENT FOR THE TEST

TO CONTROL TRAFFIC AS NEEDED. TESTING AND/OR
TROUBLESHOOTING SHALL BE PERFORMED BY AN IMSA LEVEL
TWO CERTIFIED TECHNICIAN. IF PORTABLE POWER IS APPROVED
FOR USE, IT SHALL BE PROPERLY CONNECTED TO A GROUND
ROD READING 10 OHMS OR LESS AND HAVE A PROPER
REGULATING DEVICE TO SMOOTH CURRENT.

TESTING

THE CONTRACTOR SHALL SUBMIT CERTIFIED DOCUMENTATION, IN
ACCORDANCE WITH ODOT CMS 631.11, FOR THE FOLLOWING
TESTS:

1. GROUND TEST

2. SHORT—-CIRCUIT TEST

S. CIRCUIT CONTINUITY TEST

4. CABLE INSULATION TEST

5. FUNCTIONAL TEST

WIRING DIAGRAMS

TWO (2) EACH WIRING DIAGRAMS AND TWO (2) EACH

SERVICE/OPERATION MANUALS FOR EACH DIFFERENT PIECE OF
EQUIPMENT SHALL BE PROVIDED.

INSTALLATION LAYOUT

ALL TRAFFIC SIGNAL SUPPORTS AND ALL OTHER STATIONED
SIGNAL ITEMS SHALL BE LOCATED AND MARKED BY A
PROFESSIONAL SURVEYOR USING THE OFFSETS PROVIDED IN
THESE PLANS. THE SURVEYOR SHALL SET PROPER POLE
FOUNDATION ELEVATIONS AND STAKE EACH POLE FOUNDATION
ANGLE SO IT MATCHES THE WALK EDGE ANGLE APPROXIMATE TO
THE FOUNDATION. PROJECT PERSONNEL SHALL APPROVE ALL
FOUNDATION LOCATIONS AND ELEVATIONS PRIOR TO THE
CONTRACTOR INSTALLING THEM. COSTS INCURRED FOR THIS
SERVICE SHALL BE INCIDENTAL TO THE COST OF THE PROJECT
OR PROVIDED UNDER A CONSTRUCTION LAYOUT STAKE ITEM.

PERMANENT TRAFFIC CONTROL

ALL PERMANENT TRAFFIC CONTROLS NOT IN CONFLICT WITH THE
TEMPORARY TRAFFIC CONTROLS SHALL BE MAINTAINED
THROUGHOUT THE PROJECT BY THE CONTRACTOR. THE
CONTRACTOR SHALL ASSUME ALL LIABILITY FOR MISSING,
DAMAGED, AND IMPROPERLY PLACED TRAFFIC CONTROL DEVICES.

PEDESTRIAN ACCESS

THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE PROTECTION
AND SAFE MOVEMENT OF PEDESTRIANS THROUGH, AROUND, AND
AWAY FROM THE CONSTRUCTION SITE.

THE SAFETY OF PEDESTRIAN TRAFFIC SHALL BE CONSIDERED AT
ALL TIMES IN THE PROVISION OF TRAFFIC CONTROL DEVICES
REQUIRED BY THESE PLANS AND NOTES. IT SHALL BE THE

CONTRACTOR’S RESPONSIBILITY TO PROVIDE LIGHTS, SIGNS,
BARRICADES, AND OTHER WARNINGS TO PHYSICALLY SEPARATE
THE PEDESTRIAN FROM HAZARDS INCIDENTAL TO THE
CONSTRUCTION OPERATIONS SUCH AS OPEN EXCAVATIONS, ETC.
AT ALL TIMES, THE PEDESTRIAN MOT SHALL BE SUBJECT TO
THE APPROVAL OF THE ENGINEER.

ITEM 625 PULLBOX, 725.06, 18", AS PER PLAN

THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THE TOPS
OF THE PULLBOXES SHALL BE FLUSH WITH ADJACENT SIDEWALKS OR
PATHWAYS. THE COST OF ANY COORDINATION BETWEEN PULLBOX AND
SIDEWALK INSTALLATIONS ARE INCIDENTAL TO THE COST BID FOR THIS

ITEM.

THE POLYMER CONCRETE PULLBOXES SHALL BE QUAZITE BRAND,
PGIIIB BG18, OR APPROVED EQUAL. COVERS SHALL BE STAMPED

"TRAFFIC” AND SHALL HAVE SKID RESISTANCE SURFACE. THE COVER

SHALL BE SECURED TO THE BOX WITH TWO STAINLESS STEEL
HEX—HEAD BOLTS, WASHERS AND INSERTS. THE BOX SHALL BE
GASKETED AND HAVE TWO STANDARD MOUSE HOLES.

ITEM 625 GROUND ROD, AS PER PLAN

TWO (2) GROUND RODS SHALL BE INSTALLED AT THE MAST ARM

SUPPORT. THE SUPPORT GROUND ROD SHALL BE INSTALLED ON THE
OPPOSITE SIDE OF THE FOUNDATION FROM THE CABINET GROUND

ROD, INSTALLED A MINIMUM 6 FEET APART.

THE NO. 4 AWG GROUNDING CONDUCTOR SHALL BE INSTALLED IN

3/4” CONDUIT BETWEEN THE GROUND ROD AND THE ENCLOSURE
GROUND BAR. ALSO, AND IN ADDITION TO ITEMS 625 AND 725, AND

PER CITY OF DUBLIN SPECIFICATIONS, THIS ITEM SHALL ALSO

INCLUDE A "CAD” WELD WIRE CONNECTION AT THE GROUND RODS.

THE COST OF THE 3/4” CONDUITS AND WELD WIRE CONNECTIONS

SHALL BE INCLUDED IN THE UNIT PRICE BID FOR THIS ITEM.
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ITEM 625 POWER SERVICE, AS PER PLAN

ELECTRIC POWER SHALL BE OBTAINED FROM A.E.P. AT THE
LOCATION INDICATED ON THE PLANS. POWER SUPPLIED SHALL BE
120/240 VOLTS AND SHALL BE UNMETERED. THE POWER SOURCE
IS THE SAME AS USED FOR THE OVERHEAD LIGHTED SIGN
DESIGNATED FOR REMOVAL.

POWER SERVICE SHALL ENTAIL REUSE OF EXISTING OVERHEAD
SERVICE CABLE, AND CONNECTION OF NEW POWER CABLE AT THE
LOCATION SHOWN IN THE PLANS. THE POWER CABLE SHALL BE
ROUTED DOWN A RISER AND UNDERGROUND IN A SEPARATE

CONDUIT TO THE DISCONNECT SWITCH ON THE MAST ARM SUPPORT.

FLEX CONDUIT SHALL BE USED INSIDE THE MAST ARM SUPPORT.
THE COST OF THE FLEX CONDUIT SHALL BE INCIDENTAL TO THE
COST BID FOR THIS ITEM.

THE DISCONNECT SWITCH SHALL BE STAINLESS STEEL. THE
DISCONNECT SWITCH AND ENCLOSURE SHALL EACH INCLUDE A
PADLOCK EQUAL TO MASTER NO. 4BKA OR WILSON BOHANNON 660
WITH LOCK BODY OF BRONZE OR BRASS. ALL PADLOCKS SHALL
USE THE SAME KEY AND FOUR KEYS SHALL BE GIVEN TO THE
CITY.

PAYMENT SHALL BE MADE AT THE PRICE BID PER EACH, COMPLETE
AND IN PLACE, ALL CONNECTIONS TESTED AND ACCEPTED.

ITEM 625 PLASTIC CAUTION TAPE, AS PER PLAN

THREE (3)—INCH YELLOW PLASTIC METALIZED CAUTION TAPE SHALL
BE INSTALLED OVER ALL NEW CONDUIT PER CITY SPECIFICATIONS.

ITEM 630 SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN RIGID

MOUNT

A RIGID MOUNT ASSEMBLY SHALL BE PROVIDED FOR THE OVERHEAD

WIRED SIGN. THE HANGER ASSEMBLY SHALL BE FACTORY PAINTED
BLACK TO MATCH THE SIGN SUPPORT. THE CONTRACTOR SHALL
SUBMIT CUT SHEETS AND PAINT CHIP SAMPLES TO THE CITY FOR
REVIEW AND APPROVAL PRIOR TO ORDERING THE ASSEMBLY(S).
ADDITIONAL TOUCH—UP PAINT SHALL BE PROVIDED TO APPLY TO
THE SURFACE OF THE ASSEMBLY THAT MAY BE MARRED OR
SCRATCHED DURING THE COURSE OF INSTALLATION.

PAYMENT SHALL BE MADE AT THE UNIT PRICE BID, COMPLETE AND
IN PLACE.

ITEM 6351 SCHOOL SPEED LIMIT SIGN ASSEMBLY, AS PER PLAN

SCHOOL FLASHER ASSEMBLY SHALL BE RIGID MOUNT TO THE
MAST ARM AS DETAILED IN THESE PLANS, AND SERVICED BY 120
VAC, WITH AN ASSOCIATED DUAL DISPLAY DRIVER FEEDBACK
RADAR SIGN THAT WILL BE POLE MOUNTED (SEE CHANGEABLE
MESSAGE SIGN BELOW). THE SCHOOL SPEED LIMIT SIGN SHALL
INCLUDE TWO—12" POLYCARBONATE YELLOW OUTBOARD LED
BEACONS, PLUS ONE—12" POLYCARBONATE YELLOW LED BEACON
FACING INTO THE SCHOOL ZONE AS AN INDICATOR THAT THAT
FLASHERS ARE ON. BACK OF SIGN SHALL BE BLACK.

THIS SYSTEM SHALL INCLUDE A FLASHER CABINET, 16X14X12,
ELTEC BRAND NTC—17E—AC FIELD PROGRAMMABLE TIME CLOCK,
OR APPROVED EQUAL, WITH 4 RELAY OUTPUTS TO PROVIDE TIME

OF DAY CONTROL/PROGRAMMING TO THE SCHOOL FLASHERS AND
DUAL DRIVER FEEDBACK SIGN, SURGE PROJECTION, WIRED BACK
PANEL, NEMA FLASHER, AND DOCUMENTATION.

THE CABINET EXTERIOR SHALL BE POWDER COATED BLACK TO
MATCH THE SIGNAL SUPPORT. STANDARD DOCUMENTATION SHALL
BE INCLUDED IN THE CABINET ASSEMBLY, AS WELL AS A DIGITAL
COPY MADE AVAILABLE TO THE CITY.

ITEM 651 CHANGEABLE MESSAGE SIGN, LIMITED MESSAGE, AS PER
PLAN

THIS ITEM SHALL ENTAIL INSTALLATION OF AN RU2 FAST MODEL
400 LED DUAL DISPLAY DRIVER FEEDBACK RADAR SIGN, OR
APPROVED EQUAL. THE SIGN SHALL BE DRIVEN BY THE TIME
CLOCK OUTPUT AND THE FEEDBACK SIGN CONTROLLER SHALL BE
MOUNTED ON THE POLE. THE SIGN CONTROLLER SHALL BE
PROGRAMMED TO OPERATE DURING SCHOOL 'ON FLASH’ TIMES.
THE DUAL DISPLAY SHALL HAVE A VARIABLE SPEED LIMIT SECTION,
TO CHANGE ON A TIME OF DAY BASIS. THE SYSTEM SHALL ALSO
ALLOW THE FEEDBACK ('YOUR SPEED’) PORTION OF THE SIGN
THE BE TURNED ON AND OFF INDEPENDENTLY OF THE OTHER
SIGN FUNCTIONS USING THE SAME TIME CLOCK AS THE SCHOOL
SPEED LIMIT SIGN ASSEMBLY.

THE LED’S ON THE SIGN’S SPEED LIMIT SECTION SHALL BE
WHITE. THE LED’S ON THE 'YOUR SPEED’ SHALL BE AMBER.

THE CABINET EXTERIOR SHALL BE POWDER COATED BLACK TO
MATCH THE SIGNAL SUPPORT. STANDARD DOCUMENTATION SHALL
BE PROVIDED TO THE CITY.

THE SIGN SHALL INCLUDE THE EMBEDDED “"SLOW” VIOLATOR
ALERT. THE MINIMUM DISPLAYED FEEDBACK SPEED SHALL BE
VARIABLE WITH THE PROGRAMMED SPEED LIMITS.

PAYMENT SHALL BE AT THE UNIT PRICE BID, COMPLETE AND IN
PLACE, ALL CONNECTIONS TESTED AND ACCEPTED.

ITEM 651 REMOVAL OF SIGNS WIRED, AS PER PLAN

ALL EXISTING LIGHTED TRAFFIC SIGNING EQUIPMENT DESIGNATED
FOR REMOVAL SHALL BECOME PROPERTY OF THE CITY OF
DUBLIN, INCLUDING THE SUPPORT ASSEMBLY, LIGHTED SIGNS,
TIMER WITH ENCLOSURE, AND FLASHERS. THE CONTRACTOR
SHALL CAREFULLY TRANSPORT THESE [ITEMS TO 5800 SHIER
RINGS ROAD, DUBLIN OHIO 43016, AND CAREFULLY UNLOAD AND
STORE THE EQUIPMENT AS DIRECTED. ANY ITEMS SPECIFICALLY
DESIGNATED AS "UNUSABLE” BY THE CITY SHALL BE PROPERLY
DISPOSED OF BY THE CONTRACTOR.

ITEM 652 REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL [TEM:

REMOVE SIGNAL FOUNDATION

THIS ITEM SHALL ENTAIL REMOVAL OF THE ENTIRE MAST ARM
SUPPORT FOUNDATION. UPON REMOVAL OF THE FOUNDATION
THE CONTRACTOR SHALL USE ITEM 304 COMPACTED BACKEFILL,
TOP SOIL AND SEEDING TO RESTORE THE AREA TO MATCH
EXISTING GRADE. THE COST OF BACKFILL, SOIL, SEEDING, AND
LABOR ARE INCIDENTAL TO THE COST BID FOR THIS ITEM.

ITEM 632 CONDUIT RISER, 2" DIAMETER, AS PER PLAN, 725.051

THE POWER CABLE SHALL BE ROUTED FROM THE OVERHEAD
SERVICE CABLE DOWN THE UTILITY POLE INDICATED IN THE PLANS
WITH A 2" CONDUIT. THIS ITEM SHALL ALSO INCLUDE REMOVAL
OF POWER CABLE CURRENTLY SERVING THE EXISTING SCHOOL
ZONE FLASHER DESIGNATED FOR REMOVAL.

ITEM 632 SIGNAL SUPPORT FOUNDATION, AS PER PLAN

THE TOP OF THE MAST ARM FOUNDATION SHALL BE 2" ABOVE
THE ADJACENT GRADE. THE CONTRACTOR SHALL BE RESPONSIBLE
FOR VERIFYING THE FOUNDATION ELEVATION PRIOR TO
FOUNDATION INSTALLATION. THE COST OF COORDINATION BETWEEN
FOUNDATION AND SIDEWALK ELEVATIONS ARE INCIDENTAL TO THE
COST BID FOR THIS ITEM.

CONTRACTOR SHALL BE RESPONSIBLE FOR VERIFYING ANCHOR
BOLT CIRCLE, SIZE AND PATTERN MATCH THE DESIGN OF THE
SUPPORT BASE.

BEDROCK MAY BE ENCOUNTERED BY THE CONTRACTOR WHILE
INSTALLING THE FOUNDATION. THE FOUNDATION OF THE SUPPORT
SHALL IN NO CASE BE LESS THAN 7 FEET, BUT SHALL
OTHERWISE BE IN CONFORMANCE TO ODOT SPECIFICATIONS
REGARDING FOUNDATIONS IN BEDROCK.

PAYMENT SHALL BE AT THE UNIT PRICE BID.

ITEM 632 SIGNAL SUPPORT, TYPE TC—81.21,
PLAN

DESIGN 1, AS PER

THE MAST ARM SUPPORT, MAST ARM, AND PEDESTAL POLE
SHOWN ON THE PLANS SHALL BE ORNAMENTAL TYPE

NON—FLUTED TAPERED POLE (ARM LENGTH AS DESIGNATED ON
THE PLANS) WITH AN ORNAMENTAL BASE MANUFACTURED BY
VALMONT (DRAWING REFERENCE: HUNTINGTON ACI HN

24AC/BK/10), OR AN APPROVED EQUAL, AND SHALL BE
SUPPLIED WITH THE FOLLOWING FEATURES:

1. THE CONTRACTOR SHALL VERIFY THE ANCHOR BOLT CIRCLE,
ANCHOR BOLT DIAMETER, AND ORIENTATION PATTERN WITH
THE SIGN SUPPORT MANUFACTURER. PAINT CHIP SAMPLES
AND SHOP DRAWINGS FOR ALL COMPONENTS MUST BE
SUBMITTED TO THE ENGINEER FOR REVIEW AND APPROVAL
AT LEAST 7 DAYS PRIOR TO ORDERING MATERIALS.

2. THE POLES AND DESIGN CRITERIA SHALL COMPLY WITH
ODOT STANDARDS AND ODOT CMS.

5. THE CONTRACTOR AND MANUFACTURER SHALL BE
RESPONSIBLE FOR VERIFYING THE POLE DESIGNS, AND
SHALL PREPARE SHOP DRAWINGS AND STRUCTURAL DESIGN
CALCULATIONS STAMPED BY A PROFESSIONAL ENGINEER. THE
SHOP DRAWINGS AND CALCULATIONS SHALL BE SUBMITTED
BY THE CONTRACTOR TO THE CITY FOR APPROVAL PRIOR TO
SUPPORT FABRICATION.

4. THE POLES, MAST ARM, ORNAMENTAL BASES, FINIALS, SIGN
HOUSINGS, AND SIGN BRACKETS SHALL MATCH THE CITY OF
DUBLIN STANDARD OF POLE PAINT COLOR FOR HISTORIC

DUBLIN (FEDERAL BLACK 27038, STANDARD 595C COLOR

DECK). PRIOR TO SHIPPING, THE POLES, MAST ARM,
ORNAMENTAL BASES, FINIALS, SIGN HOUSINGS, ALL POLE
HARDWARE, AND SIGN BRACKETS ATTACHED TO THE POLE
SHALL BE FACTORY PRIME COATED AND FINISHED. IF DURING
TRANSPORTATION OR INSTALLATION OF THE POLE AND
ATTACHMENT ITEMS, OR AT ANY TIME BEFORE FINAL
ACCEPTANCE THE PAINTED SURFACES ARE SCRATCHED OR
MARRED IN ANY MANNER, THE CONTRACTOR SHALL BE
REQUIRED TO APPLY "TOUCHUP” PAINT OF THE SAME TYPE
AS SPECIFIED ABOVE TO THE AFFECTED AREAS.

5. THIS ITEM SHALL ALSO INCLUDE ALL FIELD DRILLED
COUPLINGS, FITTINGS, AND ATTACHMENT HARDWARE
NECESSARY FOR BOLTING THE DISCONNECT SWITCH TO THE
SIGN SUPPORT. BLIND HALF COUPLINGS SHALL BE FIELD
INSTALLED AND MEET TC—83.10. IT IS ALSO THE INTENT
THAT THE COUPLINGS SHALL BE LOCATED IN A MANNER
THAT THE COUPLINGS AND FITTINGS WILL BE ABOVE THE
TOP OF THE ORNAMENTAL APRON OF THE SIGN SUPPORTS,
IN ORDER TO AVOID ANY FIELD DRILLING OF THE
ORNAMENTAL APRONS.

6. DECORATIVE FINIALS SHALL BE PROVIDED, BLACK VALMONT
CAPITAL FINIAL, OR APPROVED EQUAL.

7. A GFClI OUTLET SHALL BE PROVIDED, AS DETAILED IN THESE
PLANS.

PAYMENT SHALL BE MADE AT THE UNIT PRICE BID PER EACH,
COMPLETE AND IN PLACE.

ITEM 635 CONTROLLER ITEM, MISC.: SPARE CLOCK—NTC—1/E—4AC

TWO (2) SPARE CLOCKS (4 RELAYS) ARE TO BE PROVIDED BY
THE CONTRACTOR. THE SPARE CLOCKS SHALL BE DELIVERED BY
THE CONTRACTOR TO THE CITY OF DUBLIN:

5800 SHIER RINGS ROAD
DUBLIN, OH 43016

ITEM SPECIAL—CPM SCHEDULE, AS PER PLAN

THE CONTRACTOR SHALL PROVIDED A CPM SCHEDULE IN
ACCORDANCE WITH CITY OF DUBLIN GENERAL CONDITIONS
SECTION 108.03B.
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MAST ARM A SUPPORT SCHEDULE

AND ORIENTATION

*

MASTARM
GENERAL SUMMARY
SUPPORT SCHEDULE & ORIENTATION | INDEX|  ANGLES MEASURED FROM 5
ANGLE & PEDESTAL DOOR 4 = ITEM
POLE | FounpaTION=* 7K <0 TEM| B | TOTAL [uNIT DESCRIPTION
. %) <
N & o GENERAL
S o | ol e | o B - — S 623 |10000] 1 LS | CONSTRUCTION LAYOUT STAKES
— ~ L 128 L8] 5 |ws | 2 1 ARM 624 |10000] 1 LS |moBILIZATION
S| ue =L |7 2 (2u|w3 S & | ORIENTATION SPEC. 1 LS |CPM SCHEDULE, AS PER PLAN
P - Q| —
T 82|82 5 |2238 gl Aot
o Il KO =900 5, TRAFFIC SIGNAL
A 1 99.71 23 19.5 0 2707 907 [180°[ 2707|1807 — o5 OFFSET /VO//O x |625]|25408] 20 FT | CONDUIT, 2”7, 725.051, SCHEDULE 80
- - = - - S el Wl el el = SISTANCE S * [625[25504] 16 | FT [CONDUIT, 3”7, 725.051, SCHEDULE 40
- = - - © * 62529000 20 | FT |TRENCH
AS PER PLAN — SEE SIGNAL GENERAL NOTES AND DETAILS. ALL ANGLES MEASURED I ggg é%gf ; EQ ZLFJQ(LDBBNODX’Ré?-ig F]SF:X;{;E“S”’ AS PER PLAN
%k ’
FINAL MAST ARM FOUNDATION ELEVATIONS ARE TO BE FIELD APPROVED BY ENGINEER. | A GcKWISE. BASE PLATE IS
ﬁi'SETNTAERDM SQUARE TO x 62536001 20 | FT [PLASTIC CAUTION TAPE, AS PER PLAN
' x 630 [79101] 1 FA | SIGN HANGER ASSEMBLY, MAST ARM, AS PER PLAN RIGID MOUNT
x |630|79500] EA | SIGN SUPPORT ASSEMBLY, POLE MOUNTED
SIGN "A” & 8" WIRING DIAGRAN x [6371 90101 1 FA |CHANGEABLE MESSAGE SIGN, LIMITED MESSAGE, AS PER PLAN
* [631|93201] 1 FA | SCHOOL SPEED LIMIT SIGN ASSEMBLY, AS PER PLAN
POWER
* | 631|94408] 2 FA |REMOVAL OF SIGNS WIRED, AS PER PLAN
2 x 63264011 1 EA | SIGNAL SUPPORT FOUNDATION, AS PER PLAN
x |632]67200] 80 | FT |POWER CABLE, 2 CONDUCTOR, NO. 8 AWG
TIMER * | 63270001 7 FA | POWER SERVICE, AS PER PLAN
x | 63270401 1 EA | CONDUIT RISER, 27 DIAMETER, AS PER PLAN, 725.051
3) FEEDBACK SIGN CONTROL x |632]80103] 1 FA | SIGNAL SUPPORT, TYPE TC—81.21, DESIGN 1, AS PER PLAN
x |632]90020] FA | REMOVAL OF MISCELLANEOUS TRAFFIC SIGNAL ITEM: REMOVE SIGNAL FOUNDATION
O— * |633[99000] 2 EA | CONTROLLER ITEM, MISC.: SPARE CLOCK—NTC—17E—4AC
o FEEDBACK SIGN "B’
SIGN "A” BEACONS ( )—— () MAINTENANCE OF TRAFFIC
SIGN A 61411001 1 LS | MAINTAINING TRAFFIC, AS PER PLAN
6141117111 20 | HR [LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE, AS PER PLAN
SCHEMATIC OF MAST ARM SUPPORT "A”
NOT TO SCALE * DENOTES OHIO DEPARTMENT OF TRANSPORTATION CONSTRUCTION AND MATERIALS SPECIFICATIONS (2013 EDITION).
ALL OTHER ITEMS REFERENCE CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS.
23’
| 19.5° -
- -
O
SIGN A SCHOOL
SPEED
1 LIMIT FESTOON OUTLET
f 2 O (ONE SINGLE GANG
| FESTOON BOX)
3 RISE ——— (NO PHOTO CELL)
RESTRICTED
HOURS ‘ |
O 1 ¥ A
I MAST ARM SHALL HAVE A *
PRONOUNCED UPSWEEP
(CURVATURE)
(SPEED LIMIT)
X X 18’
SIGN "B™ |(YOUR SPEED) i
17" NOM. X
NOTE: TIMER CABINET AND I
DISCONNECT SWITCH | |
OPPOSITE OF SIGN T
DECORATIVE BASE ‘ |
(CLAMSHELL DESIGN) /
R 5 ,
#L FLEV. = 99.76 FLEV. = 99.70 ‘ l
| LANE LINE |
i ! \ELEV. — 99.71 APPROX.
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1
)
BRIDGE ST. \

EX. STORM INLET

e M.N.S.
EL. 100.00
SEE NOTE 3

EX. POWER SOURCE

INSTALL 2" RISER, ODOT CMS 725.051, AS PER PLAN

ST

\—1 —2"C(POWER) \
TRENCH (4) |

18" PULLBOX EDGE 2’ FROM SIDEWALK

SEE NOTE 2 |

CENTER FOUNDATION 3.25°
FROM EDGE OF SIDEWALK
SEE NOTE 1

Ex R/W

S|

L1 —2”C(POWER)
1—3"C(SPARE)
TRENCH (16°)

SIGN SUPPORT, TC—-81.21 APP
FOUNDATION EDGE 2’ FROM SIDEWALK

SIGN

®

ON MAST ARM
SCHOOL SIGN ASSEMBLY
S4-—-3P
R2—-1
S4—H8P
FABRICATE ON A
SINGLE SIGN FACE
WITH FLASHERS

O

SCHOOL

12" LED

SPEED

LIMIT
20

.

DURING
RESTRICTED
HOURS

J

O

SIGN:

12" LED

307x58”"
OVERALL: 30"x90"

O

)

12" LED

SIGN

POLE MOUNTED
SPECIAL
DRIVER

FEEDBACK SIGN

28.5" x 49"

(SPEED LIMIT)

S

(YOUR SPEED)

L—WHITE LED’S

—— AMBER LED’S
WITH "SLOW”

XX~

WHITE LED’S
ALTERNATE
BETWEEN

”35” & ”20”

+—BLACK BACK

BACKSIDE OF SIGN "A”

NOTES:

VIOLATOR
ALERT

1. CONTRACTOR TO LOCATE FOUNDATIONS PER MEASUREMENTS
PROVIDED. CONTRACTOR TO OBTAIN APPROVAL FROM CITY ON
POLE LOCATION PRIOR TO FOUNDATION [INSTALLATION.

2. EX. SUPPORT, WIRED SIGNS, FEEDBACK SIGN AND
CONTROLLER TO BE DELIVERED TO CITY. SEE GENERAL NOTES.

3. VERTICAL CONTROL ASSUMED BY FIRE HYDRANT ON N. SIDE
OF W. BRIDGE ST. AND A MAG NAIL IN SOUTH WALK.

GENERAL LEGEND

Existing Right of Way

- — - Ex
——————————— Ex.
i b - Ex.
merreeenneseesoseone e - Ex.

CY Y YYD R

— Ex.
— — — Ex
— — — Ex
— — — Ex
— — — Ex
————— > - - - - Ex

Storm Sewer

Gas Line

Water Line
Telephone Line
Electric Line
Storm Drain

Ditch

Edge of Pavement
Sidewalk

Curb

Dense Treeline

OLP.F. Iron Pin Found (IPF)
* MN.S.  Mag Nail

STM  Storm Sewer

OHD  Overhead

EL.  Elevation

Ex.

Ex.
Sign

Catch Basin

. Storm Inlet

. Fire Hydrant
. Water Valve

. Utility Pole

. Light Pole

. Traffic Pullbox
. Tree

. Shrub

. Stump

. Support

. Telephone Manhole

Post

Prop. Cabinet

Sign

@
O

-
. Prop. Pullbox
®

Support

>

10
HORIZONTAL
SCALE IN FEET
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