

## Addendum # 1 -- 20-012.0-CIP -- E-Mail Coversheet 2020 Sanitary Sewer Lining Project

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Allied Construction Industries	klane@aci-construction.org	Kayla Lane
Bid Net	gbs@bidnet.com	Kurt Bidnet
Builders Exchange	kniemeyer@bxohio.com	Kristin Niemeyer
ConstructConnect	content@constructconnect.com	Morgan Stinson
Construction Journal	bids@constructionjournal.com	Pamela Exton
Construction Video Media	barbara@constructionvideomedia.com	Dwight Spengler
Darby Creek Excavating Inc.	corys.dce@gmail.com	Cory Steward
DODGE Data & Analytics	Dodgedotadd@construction.com	Dodge Data & Anal
Granite Inliner, LLC	melissa.patch@gcinc.com	Melissa Patch
HammerHead Trenchless	mnugent@hhtrenchless.com	Mara Nugent
IMS	ims_bids@construction.com	Bid Research
Inland Waters Pollution Control, Inc D.	bjacobson@teamipr.com	Brandi Jacobson
Insight Pipe Contracting, LP	cindy.fernandez@insightpipe.com	Cindy Fernandez
Insituform Technologies, Inc.	ckoller@aegion.com	Chrissy Koller
The Blue Book Building & Construction	projectleads@mail.thebluebook.com	Gourango Pal
United Rentals	rbarnes2@ur.com	Bobby Barnes
United Survey, Inc.	donna@unitedsurveyinc.com	Joe Tartabini

Please sign, date and return by e-mail to [hgeorge@dublin.oh.us](mailto:hgeorge@dublin.oh.us) to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: \_\_\_\_\_ Date: \_\_\_\_\_



Date of Addendum  
**Jan 31, 2020**

**City of Dublin -- Division of Engineering**  
5800 Shier-Rings Road Dublin OH 43016  
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1  
to the contract for**

**2020 SANITARY SEWER LINING PROJECT  
20-012.0-CIP**

**Revised Bid Date: February 20, 2020**

**TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:**

**INVITATION FOR BIDS:**

1. The bid date to receive bids has been changed from Thursday, February 6, 2020 to Thursday, February 20, 2020.

Bids shall be received by the City of Dublin at 6555 Shier-Rings Road, Dublin, Ohio 43016 until 10:00 A.M. local time on Thursday, February 20, 2020 at which time all bids will be opened and read aloud.

**CLARIFICATIONS:**

2. Regarding page 66-14, section 3.4.4 of bid document, stating:  
"If any of the service connections leak water between the host pipe and the installed liner, the connection mainline interface shall be sealed to provide a watertight connection."

*Is the above going to be enforced on this contract?*

Answer: At the time of construction, no further work will be done to the laterals, except for the reinstatement.

3. *Are there videos available of the segments to be lined?*

Answer: There are no videos available for this project.

4. *Is there a segment list available for this project?*

Answer: There is no segment list available for this project. Each line segment has an ID #, which is shown on the plan set.

\*\*\* Beginning of Sheet 2 \*\*\*

- 5. *Will the Owner/Engineer please provide any previous itemized bid tabulations for projects of similar scope?*

Answer: For reference, we have provided a PDF of received bids for the 2015 Sanitary Sewer Lining Project.

**Addendum Approved By:**

Paul A. Hammersmith, PE  
Director of Engineering/City Engineer

1-31-2020  
Date

\* \* \* \* \*

**Terminus for Addendum No. 1  
Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

**Signed:** \_\_\_\_\_

**Date:** \_\_\_\_\_

**Company:** \_\_\_\_\_

**BID TAB**

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 Sanitary Sewer Lining Project,  
Phase I & II  
15-005-CIP**

**CITY OF DUBLIN**

(8)  
(3) x (7)

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) (5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)	
		<b>Sanitary Sewer Lining - Phase I(Riverside Drive)</b>							
1	SPEC	24-inch Cured In Place Pipe Liner	393	L.F.	\$40.00	\$46.00	\$86.00	\$33,798.00	
2	SPEC	30-inch Cured In Place Pipe Liner	1,697	L.F.	\$68.00	\$68.00	\$136.00	\$230,792.00	
3	SPEC	36-inch Cured In Place Pipe Liner	1,654	L.F.	\$108.00	\$92.00	\$200.00	\$330,800.00	
4	SPEC	42-inch Cured In Place Pipe Liner	1,658	L.F.	\$235.00	\$121.00	\$356.00	\$590,248.00	
5	SPEC	Pre- and Post Inspection CCTV - 24-inch	393	L.F.	\$10.00	\$0.00	\$10.00	\$3,930.00	
6	SPEC	Pre- and Post Inspection CCTV - 30-inch	1,697	L.F.	\$10.00	\$0.00	\$10.00	\$16,970.00	
7	SPEC	Pre- and Post Inspection CCTV - 36-inch	1,654	L.F.	\$10.00	\$0.00	\$10.00	\$16,540.00	
8	SPEC	Pre- and Post Inspection CCTV - 42-inch	1,658	L.F.	\$10.00	\$0.00	\$10.00	\$16,580.00	
9	SPEC	Cleaning 24-inch Pipe	393	L.F.	\$10.00	\$0.00	\$10.00	\$3,930.00	
10	SPEC	Cleaning 30-inch Pipe	1,697	L.F.	\$10.00	\$0.00	\$10.00	\$16,970.00	
11	SPEC	Cleaning 36-inch Pipe	1,654	L.F.	\$10.00	\$0.00	\$10.00	\$16,540.00	
12	SPEC	Cleaning 42-inch Pipe	1,658	L.F.	\$20.00	\$0.00	\$20.00	\$33,160.00	
13	SPEC	Lateral Reinstatement	9	Each	\$330.00	\$0.00	\$330.00	\$2,970.00	
14	614	Maintenance of Traffic	1	L.S.	\$5,000.00	\$0.00	\$5,000.00	\$5,000.00	
15	SPEC	Mobilization	1	L.S.	\$7,500.00	\$0.00	\$7,500.00	\$7,500.00	
16	SPEC	By-Pass Pumping	1	L.S.	\$7,500.00	\$0.00	\$7,500.00	\$7,500.00	
		<i>Sanitary Sewer Lining - Phase I(Riverside Drive) SUBTOTAL =</i>							\$1,333,228.00
		<b>Sanitary Sewer Lining - Phase II (Deer Run/ North Fork Indian Run)</b>							
17	SPEC	8-inch Cured In Place Pipe Liner	18,950	L.F.	\$12.00	\$9.00	\$21.00	\$397,950.00	
18	SPEC	10-inch Cured In Place Pipe Liner	9,654	L.F.	\$13.00	\$12.00	\$25.00	\$241,350.00	
19	SPEC	12-inch Cured In Place Pipe Liner	3,421	L.F.	\$23.00	\$17.00	\$40.00	\$136,840.00	
20	SPEC	18-inch Cured In Place Pipe Liner	251	L.F.	\$56.00	\$26.00	\$82.00	\$20,582.00	
21	SPEC	Pre- and Post Inspection CCTV - 8-inch	18,950	L.F.	\$5.00	\$0.00	\$5.00	\$94,750.00	
22	SPEC	Pre- and Post Inspection CCTV - 10-inch	9,654	L.F.	\$5.00	\$0.00	\$5.00	\$48,270.00	
23	SPEC	Pre- and Post Inspection CCTV - 12-inch	3,421	L.F.	\$5.00	\$0.00	\$5.00	\$17,105.00	

**BID TAB**

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 Sanitary Sewer Lining Project,  
Phase I & II  
15-005-CIP**

**CITY OF DUBLIN**

(8)  
(3) x (7)

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) (5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
24	SPEC	Pre- and Post Inspection CCTV - 18-inch	251	L.F.	\$5.00	\$0.00	\$5.00	\$1,255.00
24	SPEC	Cleaning 8-inch Pipe	18,950	L.F.	\$2.00	\$0.00	\$2.00	\$37,900.00
25	SPEC	Cleaning 10-inch Pipe	9,654	L.F.	\$2.00	\$0.00	\$2.00	\$19,308.00
26	SPEC	Cleaning 12-inch Pipe	3,421	L.F.	\$2.00	\$0.00	\$2.00	\$6,842.00
27	SPEC	Cleaning 18-inch Pipe	251	L.F.	\$2.00	\$0.00	\$2.00	\$502.00
27	SPEC	Lateral Reinstatement	402	Each	\$25.00	\$0.00	\$25.00	\$10,050.00
28	614	Maintenance of Traffic	1	L.S.	\$2,500.00	\$0.00	\$2,500.00	\$2,500.00
29	SPEC	Mobilization	1	L.S.	\$2,500.00	\$0.00	\$2,500.00	\$2,500.00
30	SPEC	By-Pass Pumping	1	L.S.	\$2,500.00	\$0.00	\$2,500.00	\$2,500.00
<i>Sanitary Sewer Lining - Phase II (Deer Run/ North Fork Indian Run) SUBTOTAL =</i>								<i>\$1,040,204.00</i>

\* DENOTES CONTINGENCY ITEMS. ALL ITEMS REFERENCE CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, 2012 EDITION.

**GRAND TOTAL = \$2,373,432.00**

**TOTAL BID FOR PROJECT:**

**SUBMITTED BY: (COMPANY)**

**Insight Pipe Contractors LP**

**BID TAB**

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 Sanitary Sewer Lining Project,  
Phase I & II  
15-005-CIP**

**CITY OF DUBLIN**

(8)  
(3) x (7)

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) (5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)	
		<b>Sanitary Sewer Lining - Phase I(Riverside Drive)</b>							
1	SPEC	24-inch Cured In Place Pipe Liner	393	L.F.	\$62.80	\$15.70	\$78.50	\$30,850.50	
2	SPEC	30-inch Cured In Place Pipe Liner	1,697	L.F.	\$94.00	\$23.50	\$117.50	\$199,397.50	
3	SPEC	36-inch Cured In Place Pipe Liner	1,654	L.F.	\$109.20	\$27.30	\$136.50	\$225,771.00	
4	SPEC	42-inch Cured In Place Pipe Liner	1,658	L.F.	\$162.00	\$40.50	\$202.50	\$335,745.00	
5	SPEC	Pre- and Post Inspection CCTV - 24-inch	393	L.F.	\$4.25	\$1.75	\$6.00	\$2,358.00	
6	SPEC	Pre- and Post Inspection CCTV - 30-inch	1,697	L.F.	\$4.50	\$2.25	\$6.75	\$11,454.75	
7	SPEC	Pre- and Post Inspection CCTV - 36-inch	1,654	L.F.	\$5.50	\$2.75	\$8.25	\$13,645.50	
8	SPEC	Pre- and Post Inspection CCTV - 42-inch	1,658	L.F.	\$7.50	\$3.75	\$11.25	\$18,652.50	
9	SPEC	Cleaning 24-inch Pipe	393	L.F.	\$2.50	\$2.50	\$5.00	\$1,965.00	
10	SPEC	Cleaning 30-inch Pipe	1,697	L.F.	\$2.75	\$2.75	\$5.50	\$9,333.50	
11	SPEC	Cleaning 36-inch Pipe	1,654	L.F.	\$3.50	\$3.25	\$6.75	\$11,164.50	
12	SPEC	Cleaning 42-inch Pipe	1,658	L.F.	\$4.50	\$4.75	\$9.25	\$15,336.50	
13	SPEC	Lateral Reinstatement	9	Each	\$200.00	\$50.00	\$250.00	\$2,250.00	
14	614	Maintenance of Traffic	1	L.S.	\$2,000.00	\$500.00	\$2,500.00	\$2,500.00	
15	SPEC	Mobilization	1	L.S.	\$18,400.00	\$4,600.00	\$23,000.00	\$23,000.00	
16	SPEC	By-Pass Pumping	1	L.S.	\$130,400.00	\$32,600.00	\$163,000.00	\$163,000.00	
		<i>Sanitary Sewer Lining - Phase I(Riverside Drive) SUBTOTAL =</i>							\$1,066,424.25
		<b>Sanitary Sewer Lining - Phase II (Deer Run/ North Fork Indian Run)</b>							
17	SPEC	8-inch Cured In Place Pipe Liner	18,950	L.F.	\$20.80	\$5.20	\$26.00	\$492,700.00	
18	SPEC	10-inch Cured In Place Pipe Liner	9,654	L.F.	\$24.20	\$6.05	\$30.25	\$292,033.50	
19	SPEC	12-inch Cured In Place Pipe Liner	3,421	L.F.	\$32.80	\$8.20	\$41.00	\$140,261.00	
20	SPEC	18-inch Cured In Place Pipe Liner	251	L.F.	\$65.60	\$16.40	\$82.00	\$20,582.00	
21	SPEC	Pre- and Post Inspection CCTV - 8-inch	18,950	L.F.	\$2.00	\$0.75	\$2.75	\$52,112.50	
22	SPEC	Pre- and Post Inspection CCTV - 10-inch	9,654	L.F.	\$2.50	\$1.00	\$3.50	\$33,789.00	
23	SPEC	Pre- and Post Inspection CCTV - 12-inch	3,421	L.F.	\$3.50	\$1.75	\$5.25	\$17,960.25	

**BID TAB**

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 Sanitary Sewer Lining Project,  
Phase I & II  
15-005-CIP**

**CITY OF DUBLIN**

(8)  
(3) x (7)

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) (5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
24	SPEC	Pre- and Post Inspection CCTV - 18-inch	251	L.F.	\$4.25	\$2.00	\$6.25	\$1,568.75
24	SPEC	Cleaning 8-inch Pipe	18,950	L.F.	\$1.25	\$0.75	\$2.00	\$37,900.00
25	SPEC	Cleaning 10-inch Pipe	9,654	L.F.	\$1.75	\$1.25	\$3.00	\$28,962.00
26	SPEC	Cleaning 12-inch Pipe	3,421	L.F.	\$2.25	\$2.00	\$4.25	\$14,539.25
27	SPEC	Cleaning 18-inch Pipe	251	L.F.	\$2.50	\$2.50	\$5.00	\$1,255.00
27	SPEC	Lateral Reinstatement	402	Each	\$80.00	\$20.00	\$100.00	\$40,200.00
28	614	Maintenance of Traffic	1	L.S.	\$3,600.00	\$900.00	\$4,500.00	\$4,500.00
29	SPEC	Mobilization	1	L.S.	\$18,400.00	\$4,600.00	\$23,000.00	\$23,000.00
30	SPEC	By-Pass Pumping	1	L.S.	\$1,600.00	\$400.00	\$2,000.00	\$2,000.00
<i>Sanitary Sewer Lining - Phase II (Deer Run/ North Fork Indian Run) SUBTOTAL =</i>								<i>\$1,203,363.25</i>

\* DENOTES CONTINGENCY ITEMS. ALL ITEMS REFERENCE CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, 2012 EDITION.

**GRAND TOTAL = \$2,269,787.50**

**TOTAL BID FOR PROJECT:**

**SUBMITTED BY: (COMPANY)**

**SAK Construction LLC**

**BID TAB**

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 Sanitary Sewer Lining Project,  
Phase I & II  
15-005-CIP**

**CITY OF DUBLIN**

(8)  
(3) x (7)

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) (5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
<b>Sanitary Sewer Lining - Phase I(Riverside Drive)</b>								
1	SPEC	24-inch Cured In Place Pipe Liner	393	L.F.	\$39.60	\$26.40	\$66.00	\$25,938.00
2	SPEC	30-inch Cured In Place Pipe Liner	1,697	L.F.	\$49.20	\$32.80	\$82.00	\$139,154.00
3	SPEC	36-inch Cured In Place Pipe Liner	1,654	L.F.	\$60.00	\$40.00	\$100.00	\$165,400.00
4	SPEC	42-inch Cured In Place Pipe Liner	1,658	L.F.	\$81.00	\$54.00	\$135.00	\$223,830.00
5	SPEC	Pre- and Post Inspection CCTV - 24-inch	393	L.F.	\$1.20	\$0.80	\$2.00	\$786.00
6	SPEC	Pre- and Post Inspection CCTV - 30-inch	1,697	L.F.	\$1.20	\$0.80	\$2.00	\$3,394.00
7	SPEC	Pre- and Post Inspection CCTV - 36-inch	1,654	L.F.	\$1.20	\$0.80	\$2.00	\$3,308.00
8	SPEC	Pre- and Post Inspection CCTV - 42-inch	1,658	L.F.	\$1.20	\$0.80	\$2.00	\$3,316.00
9	SPEC	Cleaning 24-inch Pipe	393	L.F.	\$3.60	\$2.40	\$6.00	\$2,358.00
10	SPEC	Cleaning 30-inch Pipe	1,697	L.F.	\$4.20	\$2.80	\$7.00	\$11,879.00
11	SPEC	Cleaning 36-inch Pipe	1,654	L.F.	\$4.80	\$3.20	\$8.00	\$13,232.00
12	SPEC	Cleaning 42-inch Pipe	1,658	L.F.	\$6.00	\$4.00	\$10.00	\$16,580.00
13	SPEC	Lateral Reinstatement	9	Each	\$150.00	\$100.00	\$250.00	\$2,250.00
14	614	Maintenance of Traffic	1	L.S.	\$9,000.00	\$6,000.00	\$15,000.00	\$15,000.00
15	SPEC	Mobilization	1	L.S.	\$4,320.00	\$2,880.00	\$7,200.00	\$7,200.00
16	SPEC	By-Pass Pumping	1	L.S.	\$120,000.00	\$80,000.00	\$200,000.00	\$200,000.00
<i>Sanitary Sewer Lining - Phase I(Riverside Drive) SUBTOTAL =</i>								\$833,625.00
<b>Sanitary Sewer Lining - Phase II (Deer Run/ North Fork Indian Run)</b>								
17	SPEC	8-inch Cured In Place Pipe Liner	18,950	L.F.	\$15.00	\$10.00	\$25.00	\$473,750.00
18	SPEC	10-inch Cured In Place Pipe Liner	9,654	L.F.	\$16.80	\$11.20	\$28.00	\$270,312.00
19	SPEC	12-inch Cured In Place Pipe Liner	3,421	L.F.	\$17.40	\$11.60	\$29.00	\$99,209.00
20	SPEC	18-inch Cured In Place Pipe Liner	251	L.F.	\$33.60	\$22.40	\$56.00	\$14,056.00
21	SPEC	Pre- and Post Inspection CCTV - 8-inch	18,950	L.F.	\$1.20	\$0.80	\$2.00	\$37,900.00
22	SPEC	Pre- and Post Inspection CCTV - 10-inch	9,654	L.F.	\$1.20	\$0.80	\$2.00	\$19,308.00
23	SPEC	Pre- and Post Inspection CCTV - 12-inch	3,421	L.F.	\$1.20	\$0.80	\$2.00	\$6,842.00



**BID TAB**

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 Sanitary Sewer Lining Project,  
Phase I & II  
15-005-CIP**

**CITY OF DUBLIN**

(8)  
(3) x (7)

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) (5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
24	SPEC	Pre- and Post Inspection CCTV - 18-inch	251	L.F.	\$1.20	\$0.80	\$2.00	\$502.00
24	SPEC	Cleaning 8-inch Pipe	18,950	L.F.	\$2.40	\$1.60	\$4.00	\$75,800.00
25	SPEC	Cleaning 10-inch Pipe	9,654	L.F.	\$3.00	\$2.00	\$5.00	\$48,270.00
26	SPEC	Cleaning 12-inch Pipe	3,421	L.F.	\$3.00	\$2.00	\$5.00	\$17,105.00
27	SPEC	Cleaning 18-inch Pipe	251	L.F.	\$3.60	\$2.40	\$6.00	\$1,506.00
27	SPEC	Lateral Reinstatement	402	Each	\$90.00	\$60.00	\$150.00	\$60,300.00
28	614	Maintenance of Traffic	1	L.S.	\$7,800.00	\$5,200.00	\$13,000.00	\$13,000.00
29	SPEC	Mobilization	1	L.S.	\$7,200.00	\$4,800.00	\$12,000.00	\$12,000.00
30	SPEC	By-Pass Pumping	1	L.S.	\$6,000.00	\$4,000.00	\$10,000.00	\$10,000.00
<i>Sanitary Sewer Lining - Phase II (Deer Run/ North Fork Indian Run) SUBTOTAL =</i>								<i>\$1,159,860.00</i>

\* DENOTES CONTINGENCY ITEMS. ALL ITEMS REFERENCE CITY OF COLUMBUS CONSTRUCTION AND MATERIAL SPECIFICATIONS, 2012 EDITION.

**GRAND TOTAL = \$1,993,485.00**

**TOTAL BID FOR PROJECT:**

**SUBMITTED BY: (COMPANY)**

**Layne Inliner LLC**