Addendum # 2 -- 18-004.0-CIP -- E-Mail Coversheet Cosgray Ditch - Phase 1

Planholder	Company E-Mail (Company Contact
Allied Construction Industries	klane@aci-construction.org	Kayla Lane
Builders Exchange	kniemeyer@bxohio.com	Kristin Neimeyer
Cleary Construction, Inc.	estimating@clearyconst.com	Mary Spurlock
ConstructConnect	content@constructconnect.com	/morgan Stinson
Construction Journal	bids@constructionjournal.com	Pamela Exton
Danbert Electric	dtaylor@danbertinc.com	Don Taylor
Davey Resource Group, Inc.	tyson.lamielle@davey.com	Tyson Lamielle
Dodge	dodgefedbr@gmail.com	dodge
DODGE Data & Analytics	dodge.bidding@construction.com	Dodge Data
Environmental Remediation Contractor	cindyf@ercontractor.com	Cindy Fulk
Facemyer Company	estimating@facemyer.com	Peter Isbell
George J. Igel & Company, Inc.	matt.check@igelco.com	Matt Check
Kokosing Construction	bls2@kokosing.biz	Ben Stansberry
Mark Haynes Construction, Inc.	manda@markhaynesconstruction.cor	Amanda Mooney
Marks Construction, Inc.	3CONSTRUCTION@ZOOMINTERNE	Mark Szakac
Massana Construction Company, Inc.	chrisb@massanacci.org	Chris Bennett
McDaniels Construction Corp., Inc.	sbetsko@mcdanielsconstruction.com	Steve Betsko
Miller Bros. Const., Inc.	scottingram@mbcholdings.com	Scott Ingram

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: Date:



Addendum # 2 -- 18-004.0-CIP -- E-Mail Coversheet Cosgray Ditch - Phase 1

Nickolas Savko and Sons	jpiccin@nicksavko.com	John Piccin
SevenOutsource	rfpalerts@gmail.com	Steave Walse
Strawser Paving Company, Inc.	clayS@strawserpaving.com	Clay Strawser
The Blue Book	kstein@mail.thebluebook.com	Kathy Stein
Trucco Construction Company	ımes.gardner@truccoconstruction.co	James Gardner

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.



ADDENDUM NO. 2 to the contract for

Cosgray Ditch - Phase 1 18-004-CIP Bid Opening Date: May 19, 2020

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

Final Completion Date

Change the final completion date to better align with the planting table schedule:

Original completion date: October 30, 3030 Revised completion date: December 4, 2020

Questions

Q. Item 202 Structure Removed, Misc. - Water Well Removal - Can the well casing size and depth of well be provided?

A. This information was not collected in previous surveys.

- Q. Item 207 Erosion & Sediment Control Temporary Diversion Channel What is the desired width of the diversion channel bottom?
- A. The diversion channel shall have a 2-foot bottom width.
- Q. Item 207 Erosion & Sediment Control Temporary Diversion Channel Erosion Control Mat Type B What type of anchors and spacing are needed for this item?
- A. Anchors and spacing shall be in conformance with CMS Item 671.
- Q. Item SPEC Drain Tile Tie-in Details states that an endwall shall be installed at the outlet of tile 8" and larger. For bidding purposes should the contractor assume that all five tile tie in locations are 8" or larger tile?

A. Yes

* * * Beginning of Sheet 2 * * *

Q. Item 670 - Slope Erosion	n Protection Mat	Type E.	What type	of anchors and	d spacing
are needed for this item?					

A. Anchors and spacing shall be in conformance with CMS Item 671.

* * * * * * * * * *

Addendum Approved By:

Paul A. Hammersmith, PE Director of Engineering/City Engineer 05-12-2020 Date

* * * * * * * * * *

Terminus for Addendum No. 2 Certification by Bidder

Bidder shall sign and date one copy of this Addendum No. 2 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed:	Date:		
_			
Company:			