

Addendum # 1 -- 13-001.0-CIP -- E-Mail Coversheet 2013 Street Maintenance Program

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Bid Clerk	bflynn@bidclerk.com	Ben Flynn
Buckeye Ready Mix	khill@buckeyereadymix.com	Kevin Hill
Builders Exchange	nswank@bxohio.com	Niki Swank
Chem-Cote	jaybucci@chemcote.com	Jay Bucci
Columbus Asphalt Paving, Inc.	dpower@capasphalt.com	David Powers
Construction News Corp.	aab3@cncnews online.com	Ted Blaicher
Decker Construction Company	jewert@deckerconstruction.com	Jon Ewert
F. W. Dodge / McGraw Hill	madonna_griffin@mcgraw-hill.com	Madonna Griffin
ISQFT	ohio@isqft.com	Kevin McComb
Kastra, LLC	kastra@live.com	Cleo Goutselas
Kokosing Construction	mab@kokosing.biz	Mary Blue
Nickolas Savko and Sons	singram@nicksavko.com	Scott Ingram
Pavement Technology Inc.	kmcintyre@pavetechinc.com	Karen McIntyre
Shelly & Sands, Inc.	j.schultz@shellyandsands.com	Jeff Schultz
Strawser Paving Company, Inc.	mpollock@strawserpaving.com	Mark Pollock
The Shelly Company	admollenkamp@shellyco.com	Aaron Mollenkamp
US Utility Contractor Company, Inc.	dtaylor@usutilitycontractors.com	Don Taylor

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Apr 22, 2013

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1
to the contract for**

**2013 STREET MAINTENANCE PROGRAM
13-001-CIP
Bid Date: APRIL 25, 2013**

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

CONSTRUCTION DRAWINGS

Replace General Plan Quantities Sheets 1 through 6 with revised General Plan Quantities Sheets 1 through 6, dated 4/22/2013

SECTION 2 - BIDDING FORMS

Remove Bid Schedule Sheets 27-10 through 27-14 dated April 11, 2013 and replace with Bid Schedule Sheets 27-10 through 27-14 dated April 22, 2013.

Page 27-11:

Change Reference No. 28:

ITEM 604	Structure- Adjust, MH Pavement Ring, (EA)	3.0 SY
----------	---	--------

To Reference No. 28:

ITEM 604	Structure- Adjust, MH Pavement Ring, (EA)	3.0 EA
----------	---	--------

Page 27-11:

Change Reference No. 34:

ITEM Special Seminole Speed Hump, 22 Ft. (SF)	1,408.0 EA
---	------------

To Reference No. 34:

ITEM Special Seminole Speed Hump, 22 Ft. (SF)	1,408.0 SF
---	------------

Page 27-13:

Change Reference No. 75:

ITEM 901	12" ADS In Line Basin, H-20 Rating, (LF)	1.0 LF
----------	--	--------

To Reference No. 75:

ITEM 901	12" ADS In Line Basin, H-20 Rating, (EA)	1.0 EA
----------	--	--------

SUPPLEMENTAL SPECIFICATIONS

* * * Beginning of Sheet 2 * * *

Add the following notes:

Page 73-8, Section: CONCRETE

Add the following provision to the section:

CURING

All concrete shall be cured in accordance with section 451.10 (CMS) utilizing Vocomp-20 Water-Based, Acrylic, Concrete Curing and Sealing Compound, by W.R. Meadows, INC.

QUESTIONS AND CLAIRIFICATION:

QUESTION:

Question 1:

According to the supplemental specification for Item 202 Concrete Removed and Disposed of , A.P.P. this item is to cover necessary grading and excavation to meet required elevations for new curb ramps and adjacent walk. The summary on page 51 for the work at the intersection of Emerald Parkway and Woerner Temple Road shows 886 SY of concrete removed with additional 213 CY of excavation. Is it the owner's intent to pay the contractor for both the 886 SY of concrete removed and the 213 CY of excavation to meet the elevation for the brick paver walk and subbase? Also, will the owner provide the thickness of the existing bomanite concrete?

RESPONSE:

Response to Question 1:

The owner will pay for the actual quantities of Bomanite concrete removed, and additional excavation required for the placement of the aggregate base, concrete base, asphalt setting bed, and the brick pavers to meet the desired grades. Associated grading to match shall be incidental. The existing Bomanite concrete is approximately 4" (+/-) thick.



* * * End of Sheet 2 * * *

*** Beginning of Sheet 3 ***

Addendum Approved By:

Paul A. Hammersmith, PE
Director of Engineering/City Engineer

04-22-2013
Date

* * * * *

**Terminus for Addendum No. 1
Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____ **Date:** _____

Company: _____