
   
 

ADDENDUM NO. 4 
to contract for   

 
SR 161 / Riverside Drive Roundabout (Part 1) and Riverside Drive  

Realignment  
(Part 2) and Other Public Improvements  

Project No. 13-014.0-CIP and 13-015.0-CIP 
 
      Bid Date & Time: 
     Thursday, March 26, 2015, 1:30 P.M. 
 
 
TO PROSPECTIVE BIDDERS: 
 
The following changes shall be made a part of the contract documents for this project: 
 
QUESTIONS & ANSWERS 
 
Questions/Statement -The Part 2 plans show 15" x 6" granite band. Please provide a bid item for this 
work. 
Answer- There should not be a quantity for 15"x6" granite band.  The plans have been updated and the 
landscape plan has removed any references to this item.  No changes to the roadway plans or quantities 
are needed. Sheets 211-216 have been revised for consistency with typical sections & quantities. 
  
Question:  Regarding the Precast Concrete CON/SPAN arch for the pedestrian Underpass: On plan sheet 
136, the general notes section includes a section titled design data. Does the Epoxy Coated reinforcing Steel 
apply to the Precast Concrete CON/SPAN arch sections? Typically, per the ODOT CMS item 706.052 for precast 
arches, the fabricator has the option of using Epoxy Steel or a corrosion inhibitor. Does this project require 
Epoxy coated to be used in the precast arches?  
 Answer:  The steel selection to be used within the precast sections shall be at the discretion of the 
precast arch manufacturer. 
  
Question:  Also, there is a note allowing the use of Precast Wingwalls and Headwalls as an alternate to the cast 
in place design. How will the contractor be compensated for this equal alternate? Typically the standard ODOT 
plan note number D118 is included with the plans so the contractor and supplier understand the pay items. Can 
you please see that this plan note is included with the contract? 
Answer: The compensation for the precast option is discussed on sheet 136 within the section discussing 
Wingwall and Headwalls, “This will be allowed upon approval by the City of Dublin Engineers Office and done at 
no additional cost to the Project”. 
 

 
BID SCHEDULE 
Part 2 Only 
Replace Sheets 27-1-Part 2 through 27-19-Part 2 dated March 20, 2015 with Sheets 27-1-Part 2 through 27-
1-19-Part 2 dated March 23, 2015. An updated Excel has also been posted by attachment on the City’s 
website. 
 
Bid schedule corrected to include updates to correct an error in the temporary pavement quantity. 
 

 
 
 

Division of Engineering 
5800 Shier Rings Road 

Dublin, Ohio 43016 
 

Phone: 614-410-4600 
Fax: 614-761-6506 

Web site: www.dublin.oh.us 
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Part 2 – Riverside Drive Realignment 
 
Ref No. 307 Portable Changeable Message Signs, As Per Plan ``2 EACH deleted 
Ref No. 310 Pavement for Maintaining Traffic, Class A, As Per Plan Added 1395 SQ YD 
 
PLAN CHANGES 
 
Sheet 41 – Deleted quantity of 1395 SQ YD Pavement for Maintaining Traffic, Class A, As Per Plan” added 
 Portable Changeable Message Signs, As Per Plan ``2 EACH deleted  
Sheet 177 – Removed “Ohio” from the PE requirement as directed by the City. The standards are national and 
this requirement is not necessary. A PE is still required. 
Sheets 211-216 – Revised Granite Curb description for consistency with typical sections and quantities. 
 Specifically, the 15”x6” reference has been removed. 
  
 
 
 
Addendum Approved By: 

                                                            3-23-15     
Paul A. Hammersmith, PE                                                        Date 
Director of Engineering/City Engineer 

 
       *    *    *    *    *    *    *    *    *    *    * 

 
Terminus for Addendum No. 4 

 
Certification by Bidder 

 
Bidder shall sign and date one copy of this Addendum 4 and submit with his proposal as evidence of receipt 
and evaluation of same in his bid analysis. 
 
               

 Signed:  __________________________               Date: ____________                                                    
 
 
Company:  _____________________________________________ 
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