
Addendum # 1 -- 15-008.0-CIP -- E-Mail Coversheet

2015 Storm Structure Maintenance Program

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Abel Recon	mgainer@abelrecon.com	Michele Gainer
Allied Construction Industries	coakley@aci-construction.org	Candi Oakley
Bid Net	GBS@BIDNET.COM	Christina Valentin
Brierley Associates	tpullen@brierleyassociates.com	Thomas Pullen
Builders Exchange	ametcalf@bxohio.com	Andrea Metcalf
Columbus Asphalt Paving, Inc.	dpower@capasphalt.com	David Powers
Construction Journal	ted.blaicher@constructionjournal.com	Ted Blaicher
Danbert Inc.	psutton@danbertinc.com	Phil Sutton
Deltek	BidsInbound@deltek.com	An Mandalejo
Facemyer Company	jthomas@facemyer.com	Jinu Thomas
George J. Igel & Company, Inc.	matt.check@igelco.com	Matthew Check
Layne Inliner, LLC	melissa.patch@layne.com	Melissa Patch
McDaniels Construction Corp., Inc.	moncrief@mcdanielsconstruction.com	Dan Moncrief III
Missouri Storm Shelters, Inc.	jeff@missouristormshelters.com	Jeff Olsen
Terra Valley Excavating	RRobinson@TerraVEX.com	Ralph Robinson
The Blue Book Building & Construction	kstein@thebluebook.com	Kathy Stein

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Aug 11, 2015

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1
to the contract for**

**2015 Storm Structure Project: 15-006-CIP
Bid Date: August 18, 2015**

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

Project Number Change:

Original Project No.: 15-006-CIP

New Project No.: **15-008-CIP**

Bidding Forms:

Page 26-1: Added Bid Schedule Sheet, pdf format and new Excel spreadsheet, changes to Project Number and to the page number to enter total bid amount on Page 21.

Addendum Approved By:



Paul A. Hammersmith, PE
Director of Engineering/City Engineer

08-11-2015
Date

* * * * *

**Terminus for Addendum No. 1
Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____ **Date:** _____

Company: _____

BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**2015 STORM STRUCTURE MAINTENANCE PROJECT
15-008-CIP**

CITY OF DUBLIN

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR(\$)	(6) MATERIAL(\$)	(7) (5)+(6) TOTAL(\$)	(8) (3) X (7) TOTAL EXTENDED INFORMAL PRICE(\$)
EXCAVATION AND REMOVAL								
1	202	Curb / Curb and Gutter Removed / Disposed of, A.P.P. (LF)	1,907	LF				
					EXCAVATION AND REMOVAL SUB-TOTAL			
PAVEMENT AND RELATED								
2	251*	Asphalt Surface Patch - Miscellaneous, 2" (SY)	222	SY				
					PAVEMENT AND RELATED SECTION SUB-TOTAL			
CONCRETE AND CONCRETE STRUCTURES								
3	609	Combination Curb/Gutter, A.P.P. (LF)	1,907	LF				
4	618	Drain Leader Pipe (LF)	86	LF				
5	Special	Curb Can Holes (Ea)	43	EA				
					CONCRETE AND CONCRETE STRUCTURES SECTION SUB-TOTAL			
STORM SEWER AND STRUCTURES								
6	604	Casting, Replace Hood(AA-S125) (Contingency Quantity)	5	EA				
7	604	Replace Casting, EJIW or Neenah (Contingency Quantity)	3	EA				
8	604	Structure- Reconstruct/Adjust CB/Inlet, A.P.P. (EA)	119	EA				
					STORM SEWER AND STRUCTURES SECTION SUB-TOTAL			
LANDSCAPING / RESTORATION								
9	653	Pulverized Topsoil, A.P.P. (CY)	64	CY				
10	659	Vegetation (Seed/Mulch), A.P.P., (SY)	191	SY				
					LANDSCAPING / RESTORATION SECTION SUB-TOTAL			

ENTER TOTAL BID AMOUNT ON PAGE 25
IN THE SPACES PROVIDED

TOTAL=

* DENOTES REFERENCE TO ODOT CONSTRUCTION AND MATERIAL SPECIFICATIONS (LATEST EDITION).