

Addendum # 1 -- 15-015.0-CIP -- E-Mail Coversheet

John Shields Parkway - Phase 2

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Allied Construction Industries	coakley@aci-construction.org	Candi Oakley
Architectural Specialties Ltd	Architectural Specialties Ltd	Kelly Watson
Builders Exchange	ametcalf@bxohio.com	Andrea Metcalf
Capital City Electric	swinters@capcityelectric.com	Steve Winters
Complete General Construction Comp	estimators@cgclist.com	Whit Wardell
Construction Journal	ted.blaicher@constructionjournal.com	Ted Blaicher
Danbert Inc.	psutton@danbertinc.com	Phil Sutton
Decorative Paving Company	kevin@decorativepaving.com	Kevin Piers
DelteK	MaElizabethRivera@deltek.com	Elizabeth Rivera
DODGE Data & Analytics	elaine.wilson@construction.com	Elaine Wilson
George J. Igel & Company, Inc.	matt.check@igelco.com	Matthew Check
GreenScapes Landscape Co.	tomkuhn@greenscapes.net	Thomas Kuhn
Hidden Creek Landscaping	rb@2thecreek.com	Rob Booher
ISQFT	ablair@isqft.com	Allen Blair
Jess Howard	marys@jesshoward.com	Tim Howard
Kenmore Construction Co., Inc.	mwahl@kenmorecompanies.com	Michael Wahl
Key Blueprint	plankey@keycompanies.com	Al Ichon
Kokosing Construction	bls2@kokosing.biz	Ben Stanberry

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Feb 02, 2016

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

Addendum # 1 -- 15-015.0-CIP -- E-Mail Coversheet

John Shields Parkway - Phase 2

McDaniels Construction Corp., Inc.	moncrief@mcdanielsconstruction.com	Dan Moncrief
Mid-West Landacpe Inc.	midwest3450@sbcglobal.net	Misty Ellis
Nickolas Savko and Sons	singram@nicksavko.com	Scott Ingram
PPG	ardelean@ppg.com	Jim Ardelean
Resource International	jimn@resourceinternational.com	Jim Nortan
Rock River Construction Ltd.	eroberts@rockyfork.com	Eric Roberts
Rocky Fork Company	eroberts@rockyfork.com	Eric Roberts
SET Inc.	bidding@setinc.biz	Greg Susany
Shelly & Sands, Inc.	j.schultz@shellyandsands.com	Jeff Schultz
Shelly & Sands, Inc.	bcolbert@shellyandsands.com	Betty Colbert
Strawser Paving Company, Inc.	cmstrawser@gmail.com	Corey Strawser
Tenmile Creek Excavating, LLC	Marynicholas@wecandigit.com	Mary Nicholas
The Blue Book Building & Construction	kstein@thebluebook.com	Kathy Stein
The Shelly Company	admollenkamp@shellyco.com	Aaron Mollenkamp
Trucco Construction Company	imes.gardner@truccoconstruction.cor	James Gardner
US Utility Contractor Company, Inc.	Dtaylor@usutilitycontractors.com	Don Taylor
West Fairfield Inc.	breid@westfairfieldinc.com	Brett Reid

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Feb 02, 2016

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650



Engineering

5800 Shier - Rings Road
Dublin, Ohio 43016

Phone 614.410.4600
www.dublinohiousa.gov

ADDENDUM NO. 1

to contract for

John Shields Parkway, Phase 2

Bid Date: February 9, 2016

TO PROSPECTIVE BIDDERS:

The bid date and time are not changed by Addendum 1.

The following changes shall be made a part of the contract documents for this project:

John Shields Parkway, Phase 2

Supplemental Specifications

Replace Pages 1-32 of Supplemental Specifications dated January 8, 2016 with Pages 1-32 of Supplemental Specifications dated February 2, 2016.

The following specification information has been added to Page 16.

OFFSITE STORM SEWER WORK – SHEET 38

The work on Sheet 38 and cross referenced sheets 2, 20, 24 and 71 shall be complete within 30 calendar days of initiation of the work. Specifically, the pavement of the shared use path shall be restored in kind and usable by pedestrians and cyclists within 30 calendar days of disturbance. Additionally, the contractor is required to maintain a functional walkway when construction operations are not underway.

Addendum Approved By:

Paul A. Hammersmith, PE
Director of Engineering/City Engineer

2-2-2016
Date

* * * * *

Terminus for Addendum No. 1

Certification by Bidder

Bidder shall sign and date one copy of this **Addendum 1** and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____

Date: _____

Company: _____