



TABULATION OF BIDS

PROJECT: <u>Service Center Addition/Renovation</u>										OPENED BY: <u>Tim Elmer</u>							
OWNER: <u>City of Dublin</u>										PRINT DATE: <u>5/12/2016</u>							
PROJECT NO: <u>15660</u>										RECORDED BY: <u>Helen S. George</u>							
Estimate		\$3,221,000	\$	13,400.00	\$	7,639.00	\$	87,286.00	\$	138,595.00	\$	13,900.00	\$	3,088.00	\$	3,481,820.00	
CONTRACTOR	Add. Received	BASE BID		ALT. 1		ALT. 2		ALT. 3		ALT. 4		ALT. 5		ALT. 6		TOTAL	COMMENTS
Setterlin	yes	\$ 3,310,000.00	\$	12,700.00	\$	37,000.00	\$	116,000.00	\$	154,000.00	\$	28,000.00	\$	12,000.00	\$	3,669,700.00	bond attached
Palmetto	yes	\$ 2,983,677.00	\$	12,000.00	\$	10,000.00	\$	130,000.00	\$	120,000.00	\$	32,000.00	\$	13,000.00	\$	3,300,677.00	bond attached
Elford	yes	\$ 3,219,912.00	\$	18,700.00	\$	28,500.00	\$	102,300.00	\$	125,250.00	\$	40,700.00	\$	12,690.00	\$	3,548,052.00	bond attached
Charter Hill Construction	yes	\$ 3,448,440.00	\$	15,400.00	\$	9,800.00	\$	94,000.00	\$	131,000.00	\$	26,000.00	\$	11,200.00	\$	3,735,840.00	bond attached
Thomas & Marker	yes	\$ 3,068,000.00	\$	12,500.00	\$	28,600.00	\$	111,500.00	\$	131,200.00	\$	19,500.00	\$	12,700.00	\$	3,384,000.00	bond attached
		\$ -	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-	
		\$ -	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-	\$	-	

Alternate No. 1: Concrete Patio

Alternate No. 2: Fitness Room

Alternate No. 3: Parking Lot Expansion

Alternate No. 4: Mechanical Unit Replacement

Alternate No. 5: Carpet

Alternate No. 6: Sidewalk and Curb Replacement