

Addendum # 1 -- 16-018.0-CIP -- E-Mail Coversheet

Deer Run Sewer Upsizing

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Allied Construction Industries	coakley@aci-construction.org	Candi Oakley
Bid Clerk	projects@isqft.com	Morgan Stinson
Builders Exchange	ametcalf@att.net	Andrea Metcalf
Cameron Bridge Works, LLC.	katie@cameronbridgeworks.com	Katie Fairbanks
Columbus Asphalt Paving, Inc.	dpower@capasphalt.com	David Power
Complete General Construction Comp	estimators@cgclist.com	Whit Wardell
Conie Construction Company	billo@conie.com	Bill O'Malley
ConstructConnect	ittany.murdock@constructconnect.co	Brittany Murdock
Danbert Inc.	psutton@danbertinc.com	Phil Sutton
Deltek	LISAMARIEPINEDA@DELTEK.COM	Lisa Pineda
Enviro-Construction Co.	mcox64@earthlink.net	Mark Cox
Fields Excavating In.	jff@fields-excavating.com	Josh Fields
Inland Pipe Rehabilitation		w\
Inland Waters Pollution Control, Inc D.	rpatel@teamipr.com	Raj Patel
Layne Inliner, LLC	melissa.patch@layne.com	Melissa Patch
McDaniels Construction Corp., Inc.	moncrief@mcdanielsconstruction.com	Dan Moncrief III
North America Procurement Council In	lyra@napc.me	Lyra DeAsis
Righter Company	bill@rightercompany.com	Bill Wyner

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Oct 17, 2016

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

Addendum # 1 -- 16-018.0-CIP -- E-Mail Coversheet

Deer Run Sewer Upsizing

Sunesis Construction Co	astrunk@sunesiscc.com	Andrea Strunk
The Blue Book Building & Construction	kstein@thebluebook.com	Kathy Stein
TT Technologies	sredman@ttechnologies.com	Scott Redman
Vititoe Construction, Inc.	vititoe@frontier.com	Mike Vititoe

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Oct 17, 2016

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1
to the contract for**

**Deer Run Sanitary Sewer Upsizing Project: 16-018-CIP
Bid Date: October 18, 2016**

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

Bidder Questions:

1. What pipe material is the existing 8" sanitary under Muirfield Drive?
Response: 8-inch Vitrified Clay Pipe.
2. Also can the City award the project if the low bid is more than 10% over the engineer's estimate?
Response: Yes.
3. Is there any ability to have more work easement?
Response: No additional work easement area.
4. Can 301 base be used in place of RCC?
Response: No substitution for RCC.
5. Do you know if this sanitary will be in any rock?
Response: Rock excavation is not anticipated for this project.
6. Do you have any soils borings for this project?
Response: No soil boring reports are available for this project.

Clarifications:

Bidders shall have all pipe materials, pipe bursting techniques, and structures complete by **March 17, 2017**. Bidder shall have all site restoration complete by **April 14, 2017**.

Addendum Approved By:



Paul A. Hammersmith, PE
Director of Engineering/City Engineer

10-14-2016
Date

* * * * *

**Terminus for Addendum No. 1
Certification by Bidder**

* * * Beginning of Sheet 2 * * *

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____ **Date:** _____

Company: _____

* * * End of Sheet 2 * * *