

ADDENDUM NO. 1
to the consultants for the Tuttle Crossing Boulevard Extension, Phase 2 -
Preliminary Engineering Request for Proposals Due Date: July 28, 2017

TO PROSPECTIVE CONSULTANTS: The following changes shall be made part of the request for proposals for this project:

TEXT REVISIONS FOR CLARIFICATION

1. The language in Section 5.3.2 is revised from:

5.3.2 The ability of the firm to meet the Time of Completion as outlined in Sections 6 and 7.4.

to read:

5.3.2 The ability of the firm to meet the Time of Completion as outlined in Sections 4 and 5.4.

2. The language in Section 6.1 is revised from:

6.1 Responding firms shall include in their Proposals all the information that is requested in Section 7, Proposal Content. Firms are encouraged to provide any additional information they feel will further demonstrate the firm's qualifications and abilities to acceptably complete this project but are hereby instructed to limit such additional information to that which is directly relevant to the services being requested.

to read:

6.1 Responding firms shall include in their Proposals all the information that is requested in Section 5, Proposal Content. Firms are encouraged to provide any additional information they feel will further demonstrate the firm's qualifications and abilities to acceptably complete this project but are hereby instructed to limit such additional information to that which is directly relevant to the services being requested.

Terminus for Addendum No. 1, July 13, 2017