

Addendum # 1 -- 17-022.0-CIP -- E-Mail Coversheet

Tunnel Improvements - Aryshire Drive & Memorial Drive at Cartney C

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Allied Construction Industries	coakley@aci-construction.org	Candi Oakley
American Timber and Steel	Tracy@amtim.com	Dick Bernard
Bobby Nothstine Masonry	bobbynothstine@yahoo.com	Bobby Northstine
Builders Exchange	KNiemeyer@bxohio.com	Kristin Niemeyer
Burton Scot Contractors, LLC	cpeters@burtonscot.com	Cole Peters
Burton Scot Contractors, LLC	cpeters@burtonscot.com	Michelle Stewart
Columbus Asphalt Paving, Inc.	dpower@capasphalt.com	David Power
Complete General Construction Comp	estimators@cgclist.com	Whit Wardell
ConstructConnect	content@constructconnect.com	Morgan Stinson
Construction Journal	d.dybzinski@constructionjournal.com	Donna Dybzinski
Deltek	karenmaerasing@deltek.com	Karen Rasing
Diesel Drilling Corp	mhall@dieseldrilling.com	Nike Hall
Dodge	dodge.docs@construction.com	Sales team
HydraTech Engineered Products	kyle.harned@hydratechllc.com	Kyle Harned
JMT		Matthew Petit
McDaniels Construction Corp., Inc.	moncrief@mcdanielsconstruction.com	Dan Moncrief
North America Procurement Council In	lyra@napc.me	Lyra de Asis
Shelly & Sands, Inc.	n.pence@Shellyandsands.com	Nigel Pence

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Oct 10, 2017

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

Addendum # 1 -- 17-022.0-CIP -- E-Mail Coversheet
Tunnel Improvements - Aryshire Drive & Memorial Drive at Cartney C

Sunesis Construction Co	astrunk@sunesiscc.com	Andrea Strunk
Terrace Construction Company, Inc.	kpasek@terraceconstruction.com	Kevin Pasek
The Blue Book	cseebohm@mail.thebluebook.com	Cynthia Seebohm
The Righter Company, Inc.	bill@rightercompany.com	Bill Wyner

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Oct 10, 2017

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1
to the contract for**

**2017 Tunnel Improvements
17-022-CIP, 17-027-CIP, 17-028-CIP
Bid Date: October 11, 2017**

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

Request for Information:

1. *Reference to 720.12 in the plans is not a CMS ODOT number. What is the intent?* Response: Reference to 720.12 shall be changed to 707.31, a CMS ODOT number.
2. *Paint shall be Sherwin Williams, does this mean all paint supplied by Sherwin Williams will be at no cost to the contractor?* Response: No, Reference No. 26 and 27, paint and labor is to be paid for by the contractor.
3. *Reference Item 18 – Item 507, STEEL PILE HP 10X42, FURNISHED 122 FT, will the city pay for extra LF if needed? We have to purchase our piling in 5 ft. increments?* Response: No, city will pay for plan quantity.

SECTION 2 – BIDDING FORMS

Remove all Bid Schedule Sheets 26-1 through 26-2 dated September 26, 2017 and replace them with Bid Schedule Sheets 26-1 through 26-2 dated October 10, 2017.

Page 26-1:

Change Reference No. 1 ITEM 512 SEALING OF CONCRETE SURFACES (EPOXY URETHANE) 115 SQ
To Reference No. 1 ITEM 512 SEALING OF CONCRETE SURFACES (EPOXY URETHANE) 115 SY

Change Reference No. 3 ITEM 512 SEALING OF CONCRETE SURFACES (EPOXY URETHANE) 153 SQ
To Reference No. 3 ITEM 512 SEALING OF CONCRETE SURFACES (EPOXY URETHANE) 153 SY

Change Reference No. 6 ITEM 203 EMBANKMENT 10 SY
To Reference No. 6 ITEM 203 EMBANKMENT 10 CY

* * * Beginning of Sheet 2 * * *

Change Reference No. 14 ITEM 603 4" PIPE UNDERDRAIN (720.12) 54 CY
To Reference No. 14 ITEM 603 4" PIPE UNDERDRAIN (707.31 ODOT) 54 FT

Change Reference No. 17 ITEM 505 PILE DRIVING EQUIPMENT MOBILIZATION
LUMP
To Reference No. 17 ITEM 505 PILE DRIVING EQUIPMENT MOBILIZATION
LUMP 1

Page 26-2:

Change Reference No. 26 ITEM SPECIAL PAINTING: TREATED TIMBER, AS PER PLAB
400 SF
To Reference No. 26 ITEM SPECIAL PAINTING: TREATED TIMBER, AS PER PLAN
400 SF

Change Reference No. 29 ITEM 614 MAINTAINING TRAFFIC LUMP
To Reference No. 29 ITEM 614 MAINTAINING TRAFFIC LUMP 1

Change Reference No. 30 ITEM 623 CONSTRUCTION LAYOUT STAKES LUMP
To Reference No. 30 ITEM 623 CONSTRUCTION LAYOUT STAKES LUMP 1


Change Reference No. 31 ITEM 624 MOBILIZATION LUMP
To Reference No. 31 ITEM 624 MOBILIZATION LUMP 1

CONSTRUCTION DRAWINGS

Sheets 3 and 4 of 9: CHANGE UNDERDRAIN REFERENCE 720.12 TO 707.31 ODOT.

* * * * *

Addendum Approved By:



Paul A. Hammersmith, PE
Director of Engineering/City Engineer

10-10-2017
Date

* * * * *

* * * Beginning of Sheet 3 * * *

**Terminus for Addendum No. 1
Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____ **Date:** _____

Company: _____