

Addendum # 1 -- 18-001.0-CIP -- E-Mail Coversheet

2018 Street Maintenance Program

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Allied Construction Industries	coakley@aci-construction.org	coakley@aci-constr
Builders Exchange	kniemeyer@bxohio.com	Kristin Niemeyer
Columbus Asphalt Paving, Inc.	dpower@capasphalt.com	David Power
ConstructConnect	eonie.hanson@constructconnect.com	Leonie Hanson
Construction Journal	d.dybzinski@constructionjournal.com	Donna Dybzinski
Danbert Inc.	psutton@danbertinc.com	Phil Sutton
Decker Construction Company	jewert@deckerconstruction.com	Jon Ewert
Griffin Pavement Striping, Inc.	jgriffin@griffinps.com	Joe Griffin
Kokosing Construction	mab@kokosing.biz	Mary Blue
Oglesby Construction	lschnell@oglesby.net	Lynn Schnellinger
Osburn Associates Inc	melindat@osburns.com	Melinda Thompson
Pavement Technology Inc.	contracts@pavetechinc.com	John Schlegel
Shelly & Sands, Inc.	j.schultz@shellyandsands.com	Jeff Schultz
Specialized Construction	jgalik@specon4.com	John Galik
Strawser Paving Company, Inc.	clayS@strawserpaving.com	Clay Strawser
The Blue Book	kstein@mail.thebluebook.com	Kathy Stein
Trucco Construction Company	dave.marino@truccoconstruction.com	Dave Marino

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Mar 19, 2018

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1
to the contract for**

**2018 STREET MAINTENANCE PROGRAM
18-001-CIP
Bid Date: MARCH 19, 2018**

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

CONSTRUCTION DRAWINGS

1. Plan Sheet 34: Estimated Quantities Item 608 ~~Curb Ramp, 6" with Aggregate Base, A.P.P.~~ Should be replaced with Item 608 Curb Ramp, 6" with Aggregate Base, A.P.P. **(8' Wide)**
2. Plan Sheet 59: Estimated Quantities for Perimeter Dr. and Post Rd Item 608 ~~4" Concrete Walk, A.P.P.~~ Should be replaced with 608 4" Concrete Walk, **With Agg. Base, A.P.P.**
3. Plan Sheet 64: Estimated Quantities for Shamrock Ct., Item 644 Channelizing Line lists a quantity of ~~0.01 LF~~. Should be replaced with a quantity of **25 LF**.

CLARIFICATION

1. Item 9 (Cement Stabilization, 12" Deep) is a 100% contingency item. The City of Dublin does not have a specific area where this will be used. This Item will be used for larger areas where roadway needs to be stabilized as determined by the Engineer.
2. For Items 251 (Partial Depth Pavement Repair, (Drive Repair)) and 253 (Pavement Repair (Drive Repair)), please refer to City of Columbus Std. Dwg. 2201-2203 for pavement buildup.
3. Item 203 Excavation, Roadway Undercut, A.P.P. is to be performed after Item 254 Pavement Planning is performed.

SECTION 2 - BIDDING FORMS

Page 26-3:

1. Revise Bid Schedule Reference # 43 to be changed from Item number ~~613~~ to **614**.
2. Revise Bid Schedule Reference # 46 to be changed from Item number ~~644~~ to **642**.
3. Revise Bid Schedule Reference # 51 Channelizing Line quantity from ~~3420 LF~~ to **3445 LF**.

*** Beginning of Sheet 2 ***

- 4. Bid Schedule Sheets 26-1 through 26-4 dated March 7, 2018 and replace with Bid Schedule Sheets 26-1 through 26-4 dated March 19, 2018.

Addendum Approved By:



Paul A. Hammersmith, PE
 Director of Engineering/City Engineer

03-19-2018
 Date

* * * * *

**Terminus for Addendum No. 1
 Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____ **Date:** _____

Company: _____