

**ADDENDUM NO. 01
to the contract for**

**Demolition and Re-Establishment – 6611 Liggett Road Dublin, Ohio
23-015-CIP**

RFQ Due Date: 9/15/2023

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

Clarifications:

1. Selected Contractor must remove the antenna support within what is now ODOT LA R/W.
 - a. ODOT will require the contractor to acquire a Right-of-Way permit to remove the support. Contractor may have to cut support wires and remove other portions of work while awaiting the ODOT permit. ODOT permits require a minimum of 30 days for review. It is assumed the Contractor will remove the pole from the 6611 Liggett Road parcel. No other work will require an ODOT permit.
 - b. See photo below:



*** Beginning of Sheet 2 ***

Addendum Approved By:  Paul A. Hammersmith, PE
 Director of Engineering/City Engineer

9/8/2023
Date

* * * * *

**Terminus for Addendum No. 01
Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 01 and submit with his proposal as evidence of receipt and evaluation of same in his quote.

Signed: _____ **Date:** _____

Company: _____