
Addendum # 1 -- 17-036.0-CIP -- E-Mail Coversheet Hyland-Croy RD & Post RD Temporary Traffic Signal

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Allied Construction Industries	coakley@aci-construction.org	Candi Oakley
Asplundh Construction Corp.	rjennings1@asplundh.com	Richard Jennings
Builders Exchange	amyers@bxohio.com	Ashley Myers
Columbus Asphalt Paving, Inc.	dpower@capasphalt.com	David Powers
Complete General Construction Comp	estimators@cgclist.com	Whit Wardell
ConstructConnect	content@constructconnect.com	Morgan Stinson
Danbert Electric	jwilt@danbertinc.com	Don Taylor
Danbert Inc.	psutton@danbertinc.com	Phil Sutton
M. P. Dory	bob@mpdory.com	Bob Park
North America Procurement Council In	lyra@napc.me	Lyra de Asis
Ohio Traffic and Lighting Solutions, Inc	mark@ohiotls.com	Mark Minic
Strawser Paving Company, Inc.	clayS@strawserpaving.com	Clay Strawser
The Blue Book	kstein@mail.thebluebook.com	Kathy Stein

Please sign, date and return by e-mail to hgeorge@dublin.oh.us to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: _____ Date: _____



Date of Addendum
Feb 01, 2018

City of Dublin -- Division of Engineering
5800 Shier-Rings Road Dublin OH 43016
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1
to the contract for**

**Hyland-Croy Road / Post Road Signal Improvements 11:00 AM
17-036-CIP**

Bid Opening Date: February 6, 2018

TO PROSPECTIVE BIDDERS: The following changes shall be made part of the contract documents for this project:

Bid Items (page 27-3)

Change:	Ref #72	614	MAINTAINING TRAFFIC	LUMP	
To:	Ref #72	614	LAW ENFORCEMENT OFFICER WITH PATROL CAR, ALLOWANCE PER PLAN	50	HOUR
Change:	Ref #73	614	LAW ENFORCEMENT OFFICER WITH PATROL CAR, ALLOWANCE PER PLAN	16	HOUR
To:	Ref #73	614	ASPHALT CONCRETE FOR MAINTAINING TRAFFIC	10	CY
Change:	Ref #74	623	CONSTRUCTION LAYOUT STAKES	LUMP	
To:	Ref #74	614	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN	2	SNMT
Change:	Ref #75	614	MOBILIZATION	LUMP	
To:	Ref #75	614	WATER	5	MGAL
Change:	Ref #77	614	LAW ENFORCEMENT OFFICER WITH PATROL CAR, ALLOWANCE PER PLAN	16	HOUR
To:	Ref #77	614	CONSTRUCTION LAYOUT STAKES AND SURVEYING	LUMP	

*** Beginning of Sheet 2 ***

Bid Tabs

Replace the bid tabs dated January 23, 2018 with the bid tabs dated February 1, 2018.

* * * * *

Addendum Approved By:



Paul A. Hammersmith, PE
Director of Engineering/City Engineer

02-1-2018
Date

* * * * *

**Terminus for Addendum No. 1
Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

Signed: _____ **Date:** _____

Company: _____

BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**Hyland-Croy Road / Post Road
Signal Improvements - 17-036-CIP**

CITY OF DUBLIN

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) TOTAL (\$)	(5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
ROADWAY									
1	202	WALK REMOVED	142	SF					
2	202	PIPE REMOVED	145	FT					
3	202	CATCH BASIN REMOVED	2	EACH					
4	203	EXCAVATION	98	CY					
5	203	EMBANKMENT	12	CY					
6	204	SUBGRADE COMPACTION	189	SY					
7	204	PROOF ROLLING	1	HR					
8	204	EXCAVATION OF SUBGRADE	30	CY					
9	204	GEOTEXTILE FABRIC	90	SY					
10	204	GRANULAR EMBANKMENT, NO. 2 STONE	22	CY					
11	204	GRANULAR EMBANKMENT, NO. 304 STONE	8	CY					
12	608	4" CONCRETE WALK, AS PER PLAN	142	SF					
13	653	TOPSOIL FURNISHED AND PLACED, AS PER PLAN	30	CY					
14	659	COMMERCIAL FERTILIZER	0.05	TON					
15	659	SEEDING AND MULCHING, AS PER PLAN	355	SY					
16	659	WATER	5	M GAL					
17	SPECIAL	PROOF SURVEY	1	LS					
<i>ROADWAY SUBTOTAL =</i>									
EROSION CONTROL									
18	207	INLET PROTECTION	3	EACH					
<i>EROSION CONTROL SUBTOTAL =</i>									
DRAINAGE									
19	603	4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS	12	FT					
20	604	STANDARD CATCH BASIN (AA-S133A)	1	EACH					
21	605	4" PIPE UNDERDRAINS (720.12)	131	FT					
22	901	12" PIPE, WITH TYPE 1 BEDDING WITH ITEM 911 COMPACTED BACKFILL	134	LF					
<i>DRAINAGE SUBTOTAL =</i>									
PAVEMENT									
23	254	PAVEMENT PLANING, ASPHALT CONCRETE (1.25")	691	SY					
24	301	ASPHALT CONCRETE BASE, PG64-22	56	TON					
25	304	AGGREGATE BASE	29	CY					
26	407	NTSS - 1HM TRACKLESS TACK COAT	68	GAL					
27	448	ASPHALT CONCRETE SURFACE COURSE, TYPE 1 (MEDIUM TRAFFIC), PG64-22	59	TON					
28	448	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2 (MEDIUM TRAFFIC), PG64-22	16	TON					
<i>PAVEMENT SUBTOTAL =</i>									

BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**Hyland-Croy Road / Post Road
Signal Improvements - 17-036-CIP**

CITY OF DUBLIN

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) TOTAL (\$)	(5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
TRAFFIC CONTROL									
29	630	GROUND MOUNTED SUPPORT, NO.3 POST, AS PER PLAN	43.2	FT					
30	630	SIGN ATTACHMENT ASSEMBLY, MAST ARM	3	EACH					
31	630	SIGN, FLAT SHEET	77	SF					
32	630	REMOVAL OF GROUND MOUNTED SIGN AND DISPOSAL	5	EACH					
33	630	REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL	4	EACH					
34	630	SIGNING, MISC.: 2-1/4" SQUARE ANCHOR POST	3	EACH					
35	644	EDGE LINE, 4"	0.02	MILE					
36	644	CENTER LINE	0.02	MILE					
37	644	CHANNELIZING LINE, 8"	65	FT					
38	644	STOP LINE	102	FT					
39	644	ISLAND MARKING	52	SF					
40	644	LANE ARROW	3	EACH					
41	644	REMOVAL OF PAVEMENT MARKING	50	FT					
42	644	REMOVAL OF PAVEMENT MARKING	47	SF					
43	644	REMOVAL OF PAVEMENT MARKING	2	EACH					
								TRAFFIC CONTROL SUBTOTAL =	
TRAFFIC SIGNAL									
44	625	CONDUIT, 2", 725.051	159	FT					
45	625	CONDUIT, 4", 725.051	39	FT					
46	625	TRENCH, AS PER PLAN	159	FT					
47	625	PULL BOX, MISC.: PULL BOX, 725.06	1	EACH					
48	625	GROUND ROD	3	EACH					
49	625	PLASTIC CAUTION TAPE, AS PER PLAN	159	FT					
50	632	VEHICULAR SIGNAL HEAD, (LED), 3-SECTION, 12" LENS, 1-WAY, POLYCARBONATE, AS PER PLAN	5	EACH					
51	632	VEHICULAR SIGNAL HEAD, (LED), 5-SECTION, 12" LENS, 1-WAY, POLYCARBONATE, AS PER PLAN	2	EACH					
52	632	COVERING OF VEHICULAR SIGNAL HEAD, AS PER PLAN	7	EACH					
53	632	SIGNAL CABLE, 7 CONDUCTOR, NO. 14 AWG	705	FT					
54	632	SIGNAL SUPPORT FOUNDATION, AS PER PLAN	1	EACH					
55	632	POWER CABLE, 3 CONDUCTOR, NO. 6 AWG	49	FT					
56	632	SERVICE CABLE, 3 CONDUCTOR, NO. 6 AWG	204	FT					
57	632	POWER SERVICE, AS PER PLAN	1	EACH					
58	632	CONDUIT RISER, 2" DIAMETER	1	EACH					
59	632	SIGNAL SUPPORT, MECHANICAL DAMPER FOR TC-81.21 MAST ARM (GREATER THAN 59' IN LENGTH), AS PER PLAN	1	EACH					
60	633	COMBINATION SIGNAL SUPPORT, TC-12.30, DESIGN 9, AS PER PLAN	1	EACH					
61	632	SIGNALIZATION, MISC.: TEST HOLE PERFORMED	1	EACH					
62	633	CONTROLLER UNIT, TYPE TS/A2, WITH CABINET, TYPE TS1, AS PER PLAN	1	EACH					
63	633	CABINET FOUNDATION, AS PER PLAN	1	EACH					

BID SCHEDULE

BIDDER agrees to perform all work described in the CONTRACT DOCUMENTS for the following unit prices:

**Hyland-Croy Road / Post Road
Signal Improvements - 17-036-CIP**

CITY OF DUBLIN

REF NO.	(1) ITEM	(2) DESCRIPTION	(3) QUANT.	(4) UNIT	(5) LABOR (\$)	(6) MATERIAL (\$)	(7) TOTAL (\$)	(5)+(6) TOTAL (\$)	TOTAL EXTENDED INFORMAL PRICE (\$)
64	633	CONTROLLER WORK PAD, AS PER PLAN	1	EACH					
65	633	PREEMPTION, AS PER PLAN	1	EACH					
66	633	PREEMPTION RECEIVING UNIT, AS PER PLAN	1	EACH					
67	633	PREEMPTION DETECTOR CABLE, AS PER PLAN	89	FT					
68	633	PREEMPTION PHASE SELECTOR, AS PER PLAN	1	EACH					
69	633	COMMUNICATIONS, AS PER PLAN	1	EACH					
70	633	CONTROLLER ITEM MISC.: FIBER OPTIC ETHERNET TRANSCEIVER	1	EACH					
71	816	VIDEO DETECTION SYSTEM, AS PER PLAN	1	EACH					
<i>TRAFFIC SIGNAL SUBTOTAL =</i>									
MAINTENANCE OF TRAFFIC									
72	614	LAW ENFORCEMENT OFFICER WITH PATROL CAR, ALLOWANCE PER PLAN	50	HOURLY					
73	614	ASPHALT CONCRETE FOR MAINTAINING TRAFFIC	10	CY					
74	614	PORTABLE CHANGEABLE MESSAGE SIGN, AS PER PLAN	2	SNMT					
75	616	WATER	5	MGAL					
<i>MAINTENANCE OF TRAFFIC SUBTOTAL =</i>									
INCIDENTALS									
76	614	MAINTAINING TRAFFIC	LUMP						
77	614	CONSTRUCTION LAYOUT STAKES AND SURVEYING	LUMP						
78	624	MOBILIZATION	LUMP						
<i>INCIDENTALS SUBTOTAL =</i>									

* DENOTES CITY OF DUBLIN SPECIFICATIONS; ALL OTHER ITEMS ARE CITY OF COLUMBUS SPECIFICATIONS (CMS 2012) WITH THE EXCEPTION OF "AS PER PLAN" ITEMS.

GRAND TOTAL =

TOTAL BID FOR PROJECT:	_____
SUBMITTED BY: (COMPANY)	_____