

To: All Request for Proposal Holders of Record

From: City of Dublin

**Re: Addendum No. 1
Community Pool North – Construction Manager at Risk Request for Proposal
City of Dublin**

Date: November 6th, 2019

This Addendum forms a part of the Request for Proposal and modifies the original Request for Proposal documents dated October 17th, 2019 and all previous addenda, if any. Acknowledge receipt of this addendum by signing this document and including it with the proposal. Failure to do so may subject the bidder to disqualification.

Request for bid deadline extension:

1. A formal request to extend the proposal deadline was received on November 5th and the City of Dublin has determined with the complexity of the Request for Proposal that we would grant that request.
2. New deadline to accept the Construction Manager at Risk Request for Proposal will be **NO LATER THAN 2:00 p.m. local time, Thursday November 14th, 2019** at the City of Dublin, Service Center, located at 6555 Shier Rings Road, Dublin, Ohio 43016, Attention: Matt Earman, Director of Parks & Recreation.