

---

**Addendum # 1 -- 20-002.0-CIP -- E-Mail Coversheet  
2020 Street Maintenance Program - Phase 2**

<i>Planholder</i>	<i>Company E-Mail</i>	<i>Company Contact</i>
Danbert Electric	dtaylor@danbertinc.com	Don Taylor
Danbert Inc.	mbuck@danbertinc.com	Marshall Buck
Griffin Pavement Striping, Inc.	JackGriffin@GriffinPS.com	Jack Griffin
The Blue Book	kstein@mail.thebluebook.com	Kathy Stein

Please sign, date and return by e-mail to [hgeorge@dublin.oh.us](mailto:hgeorge@dublin.oh.us) to verify receipt of this addendum. Attach signed copy of addendum to bid package when submitting a bid.

Received by: \_\_\_\_\_ Date: \_\_\_\_\_



Date of Addendum  
**May 29, 2020**

**City of Dublin -- Division of Engineering**  
5800 Shier-Rings Road Dublin OH 43016  
Phone (614) 410-4640 Fax (614) 761-650

**ADDENDUM NO. 1  
to the contract for**

**2020 Street Maintenance Program – Phase 2  
20-002.0-CIP**

**Bid Date: June 10th, 2020**

**TO PROSPECTIVE BIDDERS:**

**ENGINEERS ESTIMATE:**

1. The engineers estimate has been revised to \$2,900,000.

**PROPOSAL NOTES:**

1. Trails End Drive: The work described and detailed on sheets 51-52 shall be bid as an alternate (if authorized work). This work shall be bid separate from the base bid and not included in the base bid. The bid for this alternate shall not affect the determination of the low bid award. After the bid has been awarded, the City of Dublin shall determine if this work will be authorized and performed.
2. Glenree Place: The work described and detailed on sheet 53 shall be bid as an alternate (if authorized work). This work shall be bid separate from the base bid and not included in the base bid. The bid for this alternate shall not affect the determination of the low bid award. After the bid has been awarded, the City of Dublin shall determine if this work will be authorized and performed.


**BIDDING FORMS:**

1. Bid Schedule:
  - a. The quantities of streets listed below have been removed from the bid schedule:
    - Muirloch Court
    - Muirloch Drive
    - Loch More Court West
  - b. The quantities of streets listed below have been separated out as alternates on the bid schedule:
    - Trails End Drive
    - Glenree Place
2. The bid award will be based on the base bid, not including the alternates.

**CONSTRUCTION PLANS:**

1. Plan Sheet 8-9: Plan note "Item Special – Partial Depth Asphalt Pavement Cold in-place Recycling (CIR)" only applies to the alternate bids.
2. Non-preform work on Muirloch Court & Muirloch Drive (sheets 22-24).
3. Non-preform work on Loch More Court West (sheet 31).
4. Work on Trails End Drive has been revised to be a separate alternate (sheets 51-52).
5. Work on Glenree Place has been revised to be a separate alternate (sheet 53).

**Addendum Approved By:**



Paul A. Hammersmith, PE  
 Director of Engineering/City Engineer

5-28-20  
 Date

\* \* \* \* \*

**Terminus for Addendum No. 1  
 Certification by Bidder**

Bidder shall sign and date one copy of this Addendum No. 1 and submit with his proposal as evidence of receipt and evaluation of same in his bid analysis.

**Signed:** \_\_\_\_\_

**Date:** \_\_\_\_\_

**Company:** \_\_\_\_\_